
City of Austin
Aviation Department
Austin-Bergstrom International Airport
3600 Presidential B/i’d., Ste. 411, Austin, Texas 78719
512/530-2242 Fa 512/530-6660

April 3, 2020

Ms. Stefanie Quimby
Governmental Accounting Representative
Texas Disposal Systems, Inc.
P.O. Box 17126
Austin, Texas 78760

Subject: City of Austin — Department of Aviation (Austin-Bergstrom
International Airport) COVID-19 Emergency Operations
Summary

Austin-Bergstrom International Airport (ABIA) has experienced a drastic decline
in passenger traffic due to the CDVID-19 pandemic. Terminal operations are
down over 90 percent. The impact of this crisis has significantly affected airport
waste diversion programs and facility waste generation volumes. The airport
anticipates reduced operations through May 2020.

We intend to conduct weekly audits of airport waste diversion programs and
hold bi-monthly meetings with Texas Disposal System (TDS) to support our
waste diversion partnership.

The summary below captures the implemented changes that went into effect
April 1, 2020.

Summary of negotiated operational changes.
• Labor requirements:

• One lead position 70 hours per week
• Suspend terminal compost program:

o Suspend composting labor
• Rental equipment changes:

Cart Discontinue
Current

Rental Rental of the
Equipment Carts

Starting following carts
Onsite

4/1/2020 4/1/2020

Lanfill 10 8 2
Recycle 56 27 29

Compost 4 0 4

Compost (with back door) 1 0 1

Total 71 35 36



o Suspend rental of one landfill 35yd compactors and

associated equipment

o Suspend rental of one recycle 35yd compactor and all

associated equipment

o Suspend rental of one Syd compost container.

Implement landside frontload dumpster service changes as

summarized in the below table.

ABIA Routed Services
Modified Ops as of

Current Ops 4/1/2020

Freq. Day
Acct# Qty Size Freq. Day Material Location Name

1-180085 1 8yd 1 F______ LOW F Recy DOA Complex
1-180086 1 Gyd EOW F_______ LOW F Recy ARFF/ATCT

1-180088 1 Syd 5 M-F 3 M/W/F Recy
3radford Logistics

1 8yd 1 T 2 T/Th Trash

1-180090 1 8yd 3 M/W/F 1 T Trash
.\MPCO/DOC

iT EOW T Recy

1-180091 1 8yd 2 W/F 1 F Trash
)OA P&E/LRC

iT LOW T Recy

1-180092 1 8yd 2 T/E 1 F Trash OOA MTC Complex

1-222061 1 8yd 1 T LOW T Trash
New Cargo Area

iT LOW T Recy

We greatly value our close working relationship with TDS and appreciate your

assistance during this pandemic. The flexibility shown during this crisis truly

supports the continuation of this partnership.

Please do not hesitate to contact me with questions or if you would like to
discuss this matter further.

Since ly,

a eCar en r
Environmental Manager



Matthew
Duree

Digitally signed by 
Matthew Duree 
Date: 2020.07.31 
16:10:07 -05'00'



M E M O R A N D U M 

To:   Texas Disposal Systems 

From: B.J. Carpenter, Sustainability Program Coordinator 

Date: 6/12/2020 

SUBJECT:  MA-8100-NA150000084 Contract Extension 

Austin Bergstrom International Airport (AUS) partnered with Texas Disposal Systems (TDS) to manage the 

total waste contract at AUS (contract number MA-8100-NA150000084).  The initial 5-year contract period 

expires on August 3, 2020, and the contract includes two 36-month contract extension options.  It is the intent of 

AUS to approve the first contract extension and continue the relationship with TDS.  We are always working to 

improve operational efficiencies and the overall waste program at AUS.  With that in mind, we want to include 

this memo with the contract extension to clarify existing contract language. 

Labor and Equipment Change Request 

AUS would like to formalize the labor and equipment change request process to better facilitate unforeseen 

changes in the future. The following language can be found in the existing contract Exhibit C (attached for 

reference): 

NA150000084 Amendment No. 4 
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AUS would like to include the following language: 

 

1. Written Change Request - AUS will provide a written request to TDS detailing operational changes 

that would increase or decrease labor or equipment rental costs by more than 10% over the last monthly 

invoice received by AUS.  

2. Timelines – Written operational change request will be implemented within 30 days of receiving the 

notice. 

3. Communication - AUS and TDS personnel will hold regular meetings or calls as needed to monitor the 

implementation of the requested change to service.   

 

Rental Equipment Storage - If short-term storage or staging of equipment is necessary, AUS will designate 

safe onsite storage areas to minimize operational and financial impacts to both parties. 

 

Rejected Loads 

Under Section 2.1.6, Reporting and data collection subsection (d) the following is stated: “Description of any 

recycle loads rejected from the recycling facility due to contamination to include weight, picture, and reason for 

rejection.”   

 

If the aforementioned reporting is not provided, AUS is requesting not to incur any increased cost for managing 

or landfilling the potentially contaminated material.  This information (weights, pictures and reason) are 

necessary for AUS to understand the problem and make corrections. 

 

Safety Meetings 

AUS is focusing on continually improving safety at the airport.  With so many vendors onsite monitoring and 

participating in their safety programs is very important.  AUS would like to receive invitations at least a week in 

advance to the monthly safety meetings performed onsite, as well as documentation of the topics being 

discussed and the sign-up sheets for all in attendance for our records.   

 

 

 

 

 

 

Sincerely,  

 

B.J. Carpenter, REM  

Austin-Bergstrom International Airport (AUS) 

Sustainability Program Coordinator 

T: 512.530.6673 

E: BJ.Carpenter@austintexas.gov  

2716 Spirit of Texas Dr. | Austin, TX 78719 
  

 

mailto:BJ.Carpenter@austintexas.gov


Item I Labor Type I Description Price 
Price Price Price Price Price 

2016-17 2017-18 2018-19 2019-20 2020-21 
10 hour shift per day, 7 days a week. Lead Shift Laborer is the primary 

1 I A.M. Lead Shift Laborer I point of contact for on-site services for the shift and has some $10,684.00 $10,932.331 $11,168.451 $11,458.021 $11,975.741 $12,349.99 
decisionmaking authority. 

10 hour shift per day, 7 days a week. Lead Shift Laborer is the primary 

2 I P.M. Lead Shift Laborer I point of contact for on-site services for the shift and has some $10,684.00 I s10,932.33 I s11,168.4s I s11,4ss.021 $11,975.74 1 s12,349.99 
decisionmaking authority. 

3 Laborer (non-lead) 10 hour shift, 5 days a week. $5,194.00 $5,314.73 $5,429.51 $5,570.29 $5,821.98 $6,003.92 
TOTAL $26,562.00 $27,179.39 $27,766.42 $28,486.33 $29,773.47 $30,703.90 

T & L Labor 



lC. Estimated Monthly Equipment Rental - Te 

Equipment Description 
Estimated 

Unit Price Item Location 
uanti 

1 
Near airline gates; Wl00 

2 or 3 yd
3 

trainable cart/front load compactor 48 $105 
parking lot; chute rooms 

2 Compactor site 35 d3 compactor for refuse 2 $374 

3 Compactor site 35 yd
3 

com actor for mixed recyclables 2 $374 

4 Compactor site Tipper {electric or hydraulic, capable of lifting carts) 2 $236 

5 Terminal Tug/tow-tractor (4 x 2, capable of towing ~2000 lbs., 1 $469 
TOTAL 

I • • ·•HHI ...... • . . .[ .. ,,. 
Item Location Location Description Equipment description 

Estimated 

nuantitv 
Unit Price 

1 9309 Rental Car Ln Lot H 
8 yd3 front load dumpster 

mixed recvclables 
1 

2 3400 Spirit of Texas Drive Airline Belly Freight 
8 yd3 front load dumpster 

mixed recvclables 
1 

3 9400 Freight Ln DOA Warehouse 
8 yd 3 front load dumpster 

1 
mixed recvclables 

4 2716 Spirit of Texas Drive DOA P&E/LRC 
8 yd 3 front load dumpster 1 

mixed recvclables 

5 2901 Employee Ave AMPCO/DOC 
8 yd3 front load dumpster 

mixed recvclables 
1 

6 3601 Bergstrom Drive DOA Mtc Complex 
8 yd3 front load dumpster 

mixed recvclables 
1 

7 10102 Aircraft Ln ARFF/ATCT 
6 yd 3 front load dumpster 

mixed recvclables 
1 

8 9919 Service Avenue LSG SkyChefs 
8 yd 3 front load dumpster 

1 
mixed recvclables 

9 9501 Cargo Ave Bradford Logistics 
8 yd 3 front load dumpster 

2 
refuse 

10 9400 Freight Ln DOA Warehouse 
8 yd 3 front load dumpster 

1 
refuse 

11 2901 Employee Ave AMPCO/DOC 
8 yd 3 front load dumpster 

1 
refuse 

12 2716 Spirit of Texas Drive DOA P&E/LRC 
8 yd3 front load dumpster 1 

refuse 

13 3601 Emma Browning Ave DOA Mtc Complex 
8 yd3 front load dumpster 

1 
refuse 

14 3819 Bergstrom Drive DOA Motor Pool 
20 yd 3 roll-off refuse 

1 $90.00 
(open top) 

TOTAL 

Extended Price 

Est x Unit Price 

$5,040 

$748 

$748 

$472 
$469 

$7,477.00 

Extended Price 

(Est otv x Unit Pricel 
included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

included in Hauling & 

Disposal fee 

$90.00 

$90.00 

Unit Price Extended Price 

2016-17 Est t x Unit Price 

$107.44 $5,157 

$382.69 $765 

$382.69 $765 

$241.49 $483 
$479.90 $480 

$7,650.79 

Unit Price 

2016-17 

$92.09 

$92.09 

T & L Equipment Rental 

Unit Price 

2017-18 

$109.76 

$390.96 

$390.96 

$246.70 
$490.27 

Unit Price 

2017-18 

$94.08 

$94.08 

Extended Price 

Est x Unit Price 

$5,269 

$782 

$782 

$493 

$490 

$7,816.03 

Unit Price 

2018-19 

$112.61 

$401.10 

$401.10 

$253.10 

$502.98 

Unit Price 
2018-19 

$96.52 

$96.52 

Extended Price 

Est x Unit Price 

$5,405 

$802 

$802 
$506 

$503 

$8,018.69 

Unit Price 

2019-20 

$117.69 

$419.22 

$419.22 

$264.53 
$525.70 

Unit Price 
_2019-20 

$100.88 

Extended Price 

Est t x Unit Price 

$5,649 

$838 

$838 

$529 
$526 

$8,381.00 

Unit Price 

2020-21 

$121.37 

$432.32 
$432.32 

$272.80 

$542.13 

Unit Price 
__2o_io:21_ 

$104.03 

Extended Price 

Est x Unit Price 

$5,826 

$865 
$865 

$546 

$542 

$8,642.91 



• 1:..1 . : • ·•·Jl,."1111 ..... 

Description 
Estimated # of 

Price per Haul Total Price 
Price per Haul Price per Haul Price per Haul Price per Haul Price per Haul 

Item Location 
Monthly Hauls 2016-17 2017-18 2018-19 2019-20 2020-21 

1 Compactor site compactor trash haul, 35 yd3 36 $379.00 $13,644.00 $387.81 $396.19 $406.46 $424.82 $438.10 

2 Compactor site compactor recycle haul, 35 yd3 8 $259.00 $2,072.00 $265.02 $270.74 $277.76 $290.31 $299.39 

TOTAL $15,716.00 $652.83 $666.93 $684.22 $715.14 $737.49 

I 2B. Estimated Monthly Hauling and Disposal - Landside 
Estimated 

Extended Pdce 
Extended Price Extended Price Extended Price Extended Price Extended Price 

Item Location Description Size Service 2016-2017 2017-2018 2018-2019 2019-2020 2020-2021 
Freauencv 

1 9309 Rental Car Ln front load recycle, no dedicated route 8 yd
3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

2 3400 Spirit ofTexas Drive front load recycle, no dedicated route 8 yd3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

3 9400 Freight Ln front load recycle, no dedicated route 8 yd 3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

4 2716 Spirit of Texas Drive front load recycle, no dedicated route 8 yd3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

5 2901 Employee Ave front load recycle, no dedicated route 8 yd3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

6 3601 Bergstrom Drive front load recycle, no dedicated route 8 yd
3 l x per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

7 10102 Aircraft Ln 6 yd3 front load recycle 6 yd3 lx per week $100.00 $102.32 $104.53 $107.24 $112.09 $115.59 

8 9919 Service Avenue front load recycle, no dedicat ed route 8 yd3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

9 3819 Bergstrom Drive 20 yd3 roll-off trash 20 yd3 lx per week $262.00 $268.09 $273.88 $280.98 $293.68 $302.85 

10 9501 Cargo Ave front load recycle, no dedicated route 8 yd3 5x per week $443.00 $453.30 $463.09 $475.09 $496.56 $512.08 

11 9501 Cargo Ave front load recycle, no dedicated route 8 yd3 5x per week $443.00 $453.30 $463.09 $475.09 $496.56 $512.08 

TOTAL $1,997.00 $2,043.42 $2,087.55 $2,141.68 $2,238.45 $2,308.40 
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Item I Location I Description Service 
Extended Price I Extended Price I Extended Price I Extended Price I Extended Price I Extended Price 

I 2016-2011 2011-2018 2018-2019 2019-2020 2020-2021 

Freaueno 

1 9400 Freight Ln 8 yd3 front load trash, no dedicated route lx per week $143.00 $146.32 $149.48 $153.36 $160.29 $165.30 

2 2901 Employee Ave 8 yd3 front load trash, no dedicated route 3x per week $387.00 $396.00 $404.55 $415.04 $433.79 $447.35 

3 2716 Spirit of Texas Drive 8 yd3 front load trash, no dedicated route 2x per week $265.00 $271.16 $277.02 $284.20 $297.04 $306.32 

4 3601 Emma Browning Ave 8 yd3 front load trash, no dedicated route lx per week $143.00 $146.32 $149.48 $153.36 $160.29 $165.30 

TOTAL $938.00 $959.80 $980.53 $1,005.96 $1,051.41 $1,084.27 
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3B. Hauling and Disposal 

Rate 2016- Rate 2017- Rate 2018- Rate 2019- Rate 2020-

Item Item Description Size Unit Rate 2017 2018 2019 2020 2021 

1 Front load trash - dedicated route - monthly rate 8 yd3 
lx per week $214.00 $218.97 $223.70 $229.50 $239.87 $247.37 

2 Front load trash - dedicated route - monthly rate 8 yd3 2x per week $406.00 $415.44 $424.41 $435.41 $455.09 $469.31 

3 Front load trash - dedicated route - monthly rate 8 yd 3 
3x per week $598.00 $611.90 $625.12 $641.32 $670.30 $691.25 

4 Front load trash - dedicated route - monthly rate 8 yd3 4x per week $790.00 $808.36 $825.82 $847.23 $885.51 $913.19 

5 Front load trash - dedicated route - monthly rate 8 yd3 
5x per week $982.00 $1,004.83 $1,026.53 $1,053.14 $1,100.73 $1,135.13 

6 Front load trash - no dedicated route - monthly rate 8 yd3 lx per week $143.00 $146.32 $149.48 $153.36 $160.29 $165.30 

7 Front load trash - no dedicated route - monthly rate 8 yd3 
2x per week $265.00 $271.16 $277.02 $284.20 $297.04 $306.32 

8 Front load trash - no dedicated route - monthly rate 8 yd3 
3x per week $387.00 $396.00 $404.55 $415.04 $433.79 $447.35 

9 Front load trash - no dedicated route - monthly rate 8 yd3 4x per week $508.00 $519.81 $531.03 $544.80 $569.42 $587.21 

10 Front load trash - no dedicated route - monthly rate 8 yd3 
5x per week $630.00 $644.64 $658.57 $675.64 $706.17 $728.24 

11 Front load - dedicated route with weight report 6 or 8 yd3 
1 day $500.00 $511.62 $522.67 $536.22 $560.45 $577.97 

12 Front load recycle - monthly rate 6 yd3 lxEOW $75.00 $76.74 $78.40 $80.43 $84.07 $86.70 

12 Front load recycle - monthly rate 6 yd3 lx per week $100.00 $102.32 $104.53 $107.24 $112.09 $115.59 

13 Front load recycle - monthly rate 6 yd3 2x per week $180.00 $184.18 $188.16 $193.04 $201.76 $208.07 

14 Front load recycle - monthly rate 6 yd3 3x per week $260.00 $266.04 $271.79 $278.84 $291.44 $300.54 

15 Front load recycle - monthly rate 6 yd3 4x per week $340.00 $347.90 $355.42 $364.63 $381.11 $393.02 

16 Front load recycle - monthly rate 6 yd3 5x per week $420.00 $429.76 $439.04 $450.43 $470.78 $485.49 

17 Front load recycle - monthly rate 8 yd3 lxEOW $81.00 $82.88 $84.67 $86.87 $90.79 $93.63 

17 Front load recycle - monthly rate 8 yd 3 lx per week $107.00 $109.49 $111.85 $114.75 $119.94 $123.68 

18 Front load recycle - monthly rate 8 yd3 2x per week $191.00 $195.44 $199.66 $204.84 $214.09 $220.78 

19 Front load recycle - monthly rate 8 yd
3 

3x per week $275.00 $281.39 $287.47 $294.92 $308.25 $317.88 

20 Front load recycle - monthly rate 8 yd3 
4x per week $359.00 $367.34 $375.28 $385.01 $402.40 $414.98 

21 Front load recycle - monthly rate 8 yd3 5x per week $443.00 $453.30 $463.09 $475.09 $496.56 $512.08 

22 Front load food waste - monthly rate 6 yd3 lx per week $179.00 $183.16 $187.12 $191.97 $200.64 $206.91 

23 Front load food waste - monthly rate 6 yd3 2x per week $339.00 $346.88 $354.37 $363.56 $379.99 $391.86 

24 Trash extra 6 yd3 
each $95.00 $97.21 $99.31 $101.88 $106.49 $109.81 

25 Trash extra 8 yd3 each $105.00 $107.44 $109.76 $112.61 $117.69 $121.37 

26 Recycle extra 6 yd 3 
each $85.00 $86.98 $88.85 $91.16 $95.28 $98.25 

27 Recycle extra 8 yd3 
each $95.00 $97.21 $99.31 $101.88 $106.49 $109.81 

28 Food waste extra 6 yd3 each $150.00 $153.49 $156.80 $160.87 $168.14 $173.39 

29 Roll-off trash haul 20 yd
3 

each $262.00 $268.09 $273.88 $280.98 $293.68 $302.85 

30 Roll-off trash haul 30 yd
3 

each $285.00 $291.62 $297.92 $305.65 $319.46 $329.44 

31 Roll-off trash haul 40yd3 
each $307.00 $314.14 $320.92 $329.24 $344.12 $354.87 

32 Roll-off recycle haul 20, 30, or 40 yd3 
each $217.00 $222.04 $226.84 $232.72 $243.24 $250.84 

33 Roll-off delivery (temp) 20, 30, or 40 yd3 each $111.00 $113.58 $116.03 $119.04 $124.42 $128.31 

34 Roll-off transportation 30 yd 3 
each $217.00 $222.04 $226.84 $232.72 $243.24 $250.84 

35 + tires 15" or smaller each $7.00 $7.16 $7.32 $7.51 $7.85 $8.09 

36 + tires 16" to 19.5" each $14.00 $14.33 $14.63 $15.01 $15.69 $16.18 
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37 + tires 20" to 24" each $18.00 $18.42 $18.82 $19.30 $20.18 $20.81 

38 + tires 25" to 28" each $35.00 $35.81 $36.59 $37.54 $39.23 $40.46 

39 + tires 29" to 38" each $52.00 $53.21 $54.36 $55.77 $58.29 $60.11 

40 + tires 39" to 48" each $70.00 $71.63 $73.17 $75.07 $78.46 $80.92 

41 Roll-off contaminated soil 20 yd3 
each $1,063.00 $1,087.71 $1,111.20 $1,140.01 $1,191.52 $1,228.76 

42 Roll-off clean rubber haul 30 yd3 each $783.00 $801.20 $818.50 $839.73 $877.67 $905.10 

43 Compactor trash haul 35 yd3 
each $379.00 $387.81 $396.19 $406.46 $424.82 $438.10 

44 Compactor recycle haul 35 yd
3 

each $259.00 $265.02 $270.74 $277.76 $290.31 $299.39 

45 Compactor food haul 35 yd3 
each $379.00 $387.81 $396.19 $406.46 $424.82 $438.10 

46 Compactor food haul 30 yd3 
each $368.00 $376.55 $384.69 $394.66 $412.49 $425.38 

47 Compactor food haul 25 yd3 
each $353.00 $361.20 $369.01 $378.57 $395.68 $408.04 

48 Compactor food haul 15 yd3 
each $323.00 $330.51 $337.65 $346.40 $362.05 $373.37 

49 Split compactor trash/recycle haul 35 yd3 
each $424.00 $433.86 $443.23 $454.72 $475.26 $490.12 

50 Split compactor trash/organic haul 35 yd3 each $470.00 $480.92 $491.31 $504.05 $526.83 $543.29 

51 Split compactor recycle/organic haul 35 yd3 each $424.00 $433.86 $443.23 $454.72 $475.26 $490.12 

52 Roll-off brush/untreated wood haul (includes processing) 20 yd3 
each $239.00 $244.56 $249.84 $256.31 $267.90 $276.27 

53 Roll-off brush/untreated wood haul (includes processing) 30 yd3 
each $249.00 $254.79 $260.29 $267.04 $279.11 $287.83 

54 Roll-off brush/untreated wood haul (includes processing) 40 yd3 
each $259.00 $265.02 $270.74 $277.76 $290.31 $299.39 

Processing only of brush/wood waste. The Contractor shall charge 

55 
the City the "Gate Rate" in effect at the time of processing. The 

1 ton minimum ton $0.00 $0.00 $0.00 $0.00 $0.00 
Gate Rate is market-driven and subject to change at the 

Contractor's sole discretion . The Gate Rate on Ju ly 24, 2015, is $10 

per ton of brush/wood waste (1 ton minimum). 

56 On-site grinding of brush/wood waste if haul-off by Contractor yd3 each $5.25 $5.37 $5.49 $5.63 $5.88 $6.07 

57 Haul-off of brush/wood waste after on-site grinding 82yd3 
each $413.00 $422.60 $431.73 $442.92 $462.93 $477.40 
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3A. Equipment Rental 

Rate 2016- Rate 2017- Rate 2018- Rate 2019- Rate 2020-

Item Item Description Size Unit Rate 2017 2018 2019 2020 2021 

1 Roll-off (open top) 20, 30, or 40 yd3 per month $90.00 $92.09 $94.08 $96.52 $100.88 $104.03 

2 Compactor (electric or hydraulic) 35 yd3 
per month $374.00 $382.69 $390.96 $401.10 $419.22 $432.32 

3 Compactor (electric or hydraulic) 30 yd3 per month $360.00 $368.37 $376.32 $386.08 $403.53 $416.14 

4 Compactor (electric or hydraulic) 25 yd3 
per month $346.00 $354.04 $361.69 $371.07 $387.83 $399.95 

5 Compactor (electric or hydraulic) 15 yd3 
per month $342.00 $349.95 $357.51 $366.78 $383.35 $395.33 

6 Tipper (electric or hydraulic, capable of lifting carts) n/a per month $236.00 $241.49 $246.70 $253.10 $264.53 $272.80 

7 Trainable front load cart/compactor 2 or 3 yd3 per month $105.00 $107.44 $109.76 $112.61 $117.69 $121.37 
Tug/tow-tractor (4 x 2, capable oftowing 2:2000 lbs., electric or 

n/a per month $469.00 $479.90 $490.27 $502.98 $525.70 $542.13 
8 propane) 

9 Electric assist pallet jack n/a per month $22.00 $22.51 $23.00 $23.59 $24.66 $25.43 

10 Front load lockbar any month $15.00 $15.35 $15.68 $16.09 $16.81 $17.34 

11 Split compactor 35 yd3 
month $618.00 $632.36 $646.02 $662.77 $692.72 $714.37 

3C. Other Services 

Rate 2016- Rate 2017- Rate 2018- Rate 2019- Rate 2020-

Item Item Description Size Unit Rate 2017 2018 2019 2020 2021 

1 Laborer (non-lead) - 10 hour shift per day, 7 days a week per month $7,939 $8,123.53 $8,298.98 $8,514.16 $8,898.86 $9,176.95 

On-time start-up cost for additional laborer. Only applicable if a each $4,504 $4,608.69 $4,708.23 $4,830.30 $5,048.55 $5,206.32 

2 new shift is added to labor composition detailed in Table 18. 

Maintenance call-out during Regular Hours. * Regular Hours are 
each $125.00 $127.91 $130.67 $134.06 $140.11 $144.49 

3 defined in Section 2.1.1.2. 

4 Maintenance call-out outside of Regular Hours*** each $200.00 $204.65 $209.07 $214.49 $224.18 $231.19 

5 Maintenance rate* ** per hour $105.00 $107.44 $109.76 $112.61 $117.69 $121.37 

6 Parts markup*** 33% 34% 34% 35% 37% 38% 

7 Waste sort (includes waste and recycle) each $2,240.00 $2,292.07 $2,341.57 $2,402.28 $2,510.83 $2,589.29 

Consultation on organics program (after program is rolled out, per 
per hour $75.00 $76.74 $78.40 $80.43 $84.07 $86.70 

8 Section 2.1.5.3) 

9 Compostable bags 45 gal per case $71.00 $72.65 $74.22 $76.14 $79.58 $82.07 

10 Deep clean (per Section 2.1.3.3) each $509.00 $520.83 $532.08 $545.88 $570.54 $588.37 
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• . . . • • •• tr.., •• .. 

Rate 2016- Rate 2017- Rate 2018- Rate 2019- Rate 2020-

Item Item Description Size Unit Rate 2017 2018 2019 2020 2021 

Light bulbs 

1 Straight fluorescent bulbs < 5" each $0.38 $0.39 $0.40 $0.41 $0.43 $0.44 
2 Straight fluorescent bulbs 5"-8" each $0.73 $0.75 $0.76 $0.78 $0.82 $0.84 

3 Straight fluorescent bulbs 9"-12" each $0.86 $0.88 $0.90 $0.92 $0.96 $0.99 

4 Shielded or coated lamps each $2.06 $2.11 $2.15 $2.21 $2.31 $2.38 

5 U-Bend or circular lamps each $0.53 $0.54 $0.55 $0.57 $0.59 $0.61 

6 HID bulbs each $1.24 $1.27 $1.30 $1.33 $1.39 $1.43 

7 Compact w/ ballast each $0.65 $0.67 $0.68 $0.70 $0.73 $0.75 

8 Compact w/out ballast each $0.53 $0.54 $0.55 $0.57 $0.59 $0.61 

9 Drum-crushed lamps 55 gal each $319.00 $326.41 $333.46 $342.11 $357.57 $368.74 
Batteries 

1 Transportation of batteries per trip $194.00 $198.51 $202.80 $208.05 $217.46 $224.25 
2 Alkaline batteries (recycle) per lb $0.99 $1.01 $1.03 $1.06 $1.11 $1.14 

3 Lithium batteries per lb $6.25 $6.40 $6.53 $6.70 $7.01 $7.22 

4 Zinc Carbon batteries per lb $1.24 $1.27 $1.30 $1.33 $1.39 $1.43 

5 Lead acid batteries per lb $0.49 $0.50 $0.51 $0.53 $0.55 $0.57 

6 Nicad batteries per lb $1.06 $1.08 $1.11 $1.14 $1.19 $1.23 

7 PCB containing ballast per lb $0.69 $0.71 $0.72 $0.74 $0.77 $0.80 

8 non-PCB containing ballast per lb $0.44 $0.45 $0.46 $0.47 $0.49 $0.51 
Hazardous & Non-Hazardous Waste 

1 Transportation of hazardous & non-hazardous waste per trip $665.00 $680.46 $695.15 $713.18 $745.40 $768.70 

2 Drum- toxic lab pack 55 gal each $693.00 $709.11 $724.42 $743 .21 $776.79 $801.06 

3 Drum- class 1 waste 55 gal each $83.00 $84.93 $86.76 $89.01 $93.04 $95.94 

4 Drum- toxic lab pack 55 gal each $693.00 $709.11 $724.42 $743.21 $776.79 $801.06 

5 Drum- flammable lab pack 55 gal each $227.00 $232.28 $237.29 $243.45 $254.45 $262.40 

6 Drum- aerosols 55 gal each $227.00 $232.28 $237.29 $243.45 $254.45 $262.40 

7 Chemist per hour $150.00 $153.49 $156.80 $160.87 $168.14 $173.39 

Emergency Response (project manager, 3 technicians, truck & 
per hour $438.00 $448.18 $457.86 $469.73 $490.96 $506.30 

8 standard trailer) 

Oil 

Disposal per gal $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Haul rate and equipment rental will be charged to the City according to this Price List. Contractor will issue the City a rebate 

based on a per ton rate as determined by the percentage of the index of American Metal Market #2 Bundles for Philadelphia. 
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M E M O R A N D U M 

            

To:   Texas Disposal Systems 

    

From: B.J. Carpenter, Sustainability Program Coordinator 

 

Date: 6/12/2020 

 

SUBJECT:  MA-8100-NA150000084 Contract Extension  

 

Austin Bergstrom International Airport (AUS) partnered with Texas Disposal Systems (TDS) to manage the 

total waste contract at AUS (contract number MA-8100-NA150000084).  The initial 5-year contract period 

expires on August 3, 2020, and the contract includes two 36-month contract extension options.  It is the intent of 

AUS to approve the first contract extension and continue the relationship with TDS.  We are always working to 

improve operational efficiencies and the overall waste program at AUS.  With that in mind, we want to include 

this memo with the contract extension to clarify existing contract language. 

 

Labor and Equipment Change Request 

 

AUS would like to formalize the labor and equipment change request process to better facilitate unforeseen 

changes in the future. The following language can be found in the existing contract Exhibit C (attached for 

reference): 

 

 
 

 
 

 
 



 
M E M O R A N D U M 

 
 

 
 

 

 

 

 

 

 



 
M E M O R A N D U M 

 

AUS would like to include the following language: 

 

1. Written Change Request - AUS will provide a written request to TDS detailing operational changes 

that would increase or decrease labor or equipment rental costs by more than 10% over the last monthly 

invoice received by AUS.  

2. Timelines – Written operational change request will be implemented within 30 days of receiving the 

notice. 

3. Communication - AUS and TDS personnel will hold regular meetings or calls as needed to monitor the 

implementation of the requested change to service.   

 

Rental Equipment Storage - If short-term storage or staging of equipment is necessary, AUS will designate 

safe onsite storage areas to minimize operational and financial impacts to both parties. 

 

Rejected Loads 

Under Section 2.1.6, Reporting and data collection subsection (d) the following is stated: “Description of any 

recycle loads rejected from the recycling facility due to contamination to include weight, picture, and reason for 

rejection.”   

 

If the aforementioned reporting is not provided, AUS is requesting not to incur any increased cost for managing 

or landfilling the potentially contaminated material.  This information (weights, pictures and reason) are 

necessary for AUS to understand the problem and make corrections. 

 

Safety Meetings 

AUS is focusing on continually improving safety at the airport.  With so many vendors onsite monitoring and 

participating in their safety programs is very important.  AUS would like to receive invitations at least a week in 

advance to the monthly safety meetings performed onsite, as well as documentation of the topics being 

discussed and the sign-up sheets for all in attendance for our records.   

 

 

 

 

 

 

Sincerely,  

 

B.J. Carpenter, REM  

Austin-Bergstrom International Airport (AUS) 

Sustainability Program Coordinator 

T: 512.530.6673 

E: BJ.Carpenter@austintexas.gov  

2716 Spirit of Texas Dr. | Austin, TX 78719 
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March 19, 2020

Amendment No. 3 
to 

Contract No. NA150000084 
for 

Total Waste Management 
between 

Texas Disposal Systems, Inc. 
and the 

City of Austin 

1.0 The City hereby amends the refereced Contract to revise the location for the Department of Aviation Maintenance 
Warehouse. Effective March 1, 2020, the Department of Aviation Maintenance Warehouse, as referenced in Exhibits and the 
Price Proposal is relocated to the following address: 

Department of Aviation 
Maintenance Warehouse 
9401 Cargo Avenue, Suite 700 
Austin, TX 78719 

2.0 The total Contract authorization remains unchanged and is recapped below: 

Term Action Amount Total Contract Amount 

Basic Term: 08/04/2015 - 08/03/2020 $6,450,000.00 $6,450,000.00 
Amendment No. 1: Price Increase $0.00 $6,450,000.00 
9/29/2018 
Amendment No. 2: Price Increase 

$0.00 $6,450,000.00 
08/29/2019 
Amendment No. 3: Change in Aviation Warehouse 

$0.00 $6,450,000.00 
03/11/2020 

3.0 MBE/WBE goals do not apply to this contract. 

4.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are not currently suspended or 
debarred from doing business with the Federal Government, as indicated by the General Services Administration (GSA) List 
of Parties Excluded from Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 

5.0 All other terms and conditions remain the same. 

BY THE SIGNATURE affixed below, this amendment is hereby incorporated into and made a part of the above-referenced contract. 

7 
Printed Name of Authorized Person 

CITY OF AUSTIN 

~DtuUU., 

Signature 

Matthew Duree 

Printed Name of Authorized Person 

tJ~y~~-/1!;/ ~.,.6'/~~~-~-~_c_ur_em_e_n_tM_a_n~ag~er~~~~~~~~~~ 
Title Title 

3/7/cfoc20 
~te 7 Date 



 

 
 

Amendment No. 2 
of 

Contract No. MA 8100 NA150000084 
for 

Total Waste Management 
between 

Texas Disposal Systems, Inc. 
and the 

City of Austin 
 

1.0 The City hereby accepts the price increase for Total Waste Management.  The revised pricing listed below is effective October 1, 2019.  Any line 
items not listed below from the bid sheet retain the original price. 

 
1B. Monthly Labor

Item Labor Type Description Price 2018 – 2019 Price 2019 – 2020

1 
A.M. Lead Shift 
Laborer 

10 hour shift per day, 7 days a week.  Lead Shift Laborer is the primary 
point of contact for on-site services for the shift and has some decision-
making authority. 

$11,458.02 $11,975.74 

2 
P.M. Lead Shift 
Laborer 

10 hour shift per day, 7 days a week.  Lead Shift Laborer is the primary 
point of contact for on-site services for the shift and has some decision-
making authority. 

$11,458.02 $11,975.74 

3 Laborer (non-lead) 10 hour shift, 5 days a week. $5,570.29 $5,821.98 

 
1C. Estimated Monthly Equipment Rental – Terminal 

Item Labor Type Description Price 2018 – 2019 Price 2019 – 2020 

1 
Near airline gates; W100 parking 
lot; chute rooms 

2 or 3 yd3 trainable cart/front load compactor $112.61 $117.69 

2 Compactor site 35 yd3 compactor for refuse $401.10 $419.22 

3 Compactor site 35 yd3 compactor for mixed recyclables $401.10 $419.22 

4 Compactor site Tipper (electric or hydraulic, capable of lifting carts) $253.10 $264.53 

5 Terminal Tug/tow-tractor (4x2, capable of towing > 2000 lbs) $502.98 $525.70 

 
1D. Estimated Monthly Equipment Rental – Landside

Item Location Location Description Equipment Description Price 2018 – 2019 Price 2019 – 2020 

14 3819 Bergstrom Drive DOA Motor Pool 20 yd3 roll-off refuse (open top) $96.52 $100.88 

 
2A. Estimated Monthly Hauling and Disposal - Terminal 

Item Location Description Price 2018 – 2019 Price 2019 – 2020 

1 Compactor site Compactor trash haul, 35 yd3  $406.46 $424.82 

2 Compactor site Compactor recycling haul, 35 yd3 $277.76 $290.31 

 
 2B. Estimated Monthly Hauling and Disposal - Landside 

Item Location Description Size 
Estimated Service 

Frequency 
Price 2018 – 2019 Price 2019 – 2020 

1 9309 Rental Car Ln 
Front load recycle,  
no dedicated route 

8yd3 1x per week $114.75 $119.94 

2 3400 Spirit of Texas Dr 
Front load recycle,  
no dedicated route 

8yd3 1x per week $114.75 $119.94 

3 9400 Freight Ln 
Front load recycle,  
no dedicated route 

8yd3 1x per week $114.75 $119.94 

4 2716 Spirit of Texas Dr 
Front load recycle, 
 no dedicated route 

8yd3 1x per week $114.75 $119.94 

5 2901 Employee Ave 
Front load recycle,  
no dedicated route

8yd3 1x per week $114.75 $119.94 

6 3601 Bergstrom Dr 
Front load recycle, 
no dedicated route

8yd3 1x per week $114.75 $119.94 

7 10102 Aircraft Ln 6 yd3, no dedicated route 6 yd3 1x per week $107.24 $112.09 

8 9919 Service Ave 
Front load recycle,  
no dedicated route

8yd3 1x per week $114.75 $119.94 



 

9 3819 Bergstrom Dr 20 yd3 roll-off trash 20 yd3 1x per week $280.98 $293.68 

10 9501 Cargo Ave 
Front load recycle,  
no dedicated route

8yd3 5x per week $475.09 $496.56 

11 9501 Cargo Ave 
Front load recycle,  
no dedicated route

8yd3 5x per week $475.09 $496.56 

 
2C. Estimated Monthly Hauling and Disposal – Landside with No Dedicated Route**  

Item Labor Type Description Price 2018 – 2019 Price 2019 – 2020 

1 9400 Freight Ln 8 yd3 front load trash, no dedicated route $153.36 $160.29 

2 2901 Employee Ave 9 yd3 front load trash, no dedicated route $415.04 $433.79 

3 2716 Spirit of Texas Dr 10 yd3 front load trash, no dedicated route $284.20 $297.04 

4 3601 Emma Browning Ave 11 yd3 front load trash, no dedicated route  $153.36 $160.29 

 
3A. Equipment Rental

Item Item Description Size Unit Price 2018 – 2019 Price 2019 – 2020 

1 Roll-off (open top) 20, 30, or 40 yd3 Per month $96.52 $100.88 

2 Compactor (electric or hydraulic) 35 yd3 Per month $401.10 $419.22 

3 Compactor (electric or hydraulic) 30 yd3 Per month $386.08 $403.53 

4 Compactor (electric or hydraulic) 25 yd3 Per month $371.07 $387.83 

5 Compactor (electric or hydraulic) 15 yd3 Per month $366.78 $383.35 

6 Tipper (electric or hydraulic, capable of lifting carts) n/a Per month $253.10 $264.53 

7 Trainable front load cart/compactor 2 or 3 yd3 Per month $112.61 $117.69 

8 
Tug/tow-tractor (4x2, capable of towing > 2000 lbs., 
electric or propane) 

n/a Per month $502.98 $525.70 

9 Electric assist pallet jack n/a Per month $23.59 $24.66 

10 Front load lockbar Any Month $16.09 $16.81 

11 Split compactor 35 yd3 Month $662.77 $692.72 

 
3B. Hauling and Disposal

Item Item Description Size Unit Price 2018 – 2019 Price 2019 – 2020 

1 Front load trash – dedicated route – monthly rate 8 yd3 1x per week $229.50 $239.87 

2 Front load trash – dedicated route – monthly rate 8 yd3 2x per week $435.41 $455.09 

3 Front load trash – dedicated route – monthly rate 8 yd3 3x per week $641.32 $670.30 

4 Front load trash – dedicated route – monthly rate 8 yd3 4x per week $847.23 $885.51 

5 Front load trash – dedicated route – monthly rate 8 yd3 5x per week $1,053.14 $1,100.73 

6 Front load trash – no dedicated route – monthly rate 8 yd3 1x per week $153.36 $160.29 

7 Front load trash – no dedicated route – monthly rate 8 yd3 2x per week $284.20 $297.04 

8 Front load trash – no dedicated route – monthly rate 8 yd3 3x per week $415.04 $433.79 

9 Front load trash – no dedicated route – monthly rate 8 yd3 4x per week $544.80 $569.42 

10 Front load trash – no dedicated route – monthly rate 8 yd3 5x per week $675.64 $706.17 

11 Front load – dedicated route with weight report 6 or 8 yd3 1 day $536.22 $560.45 

12 Front load recycle – monthly rate 6 yd3 1x per week $107.24 $84.07 

13 Front load recycle – monthly rate 6 yd3 2x per week $193.04 $112.09 

14 Front load recycle – monthly rate 6 yd3 3x per week $278.84 $201.76 

15 Front load recycle – monthly rate 6 yd3 4x per week $364.63 $291.44 

16 Front load recycle – monthly rate 6 yd3 5x per week $450.43 $381.11 

17 Front load recycle – monthly rate 8 yd3 1x EOW $86.87 $90.79 

17 Front load recycle – monthly rate 8 yd3 1x per week $114.75 $119.94 

18 Front load recycle – monthly rate 8 yd3 2x per week $204.84 $214.09 

19 Front load recycle – monthly rate 8 yd3 3x per week $294.92 $308.25 

20 Front load recycle – monthly rate 8 yd3 4x per week $385.01 $402.40 

21 Front load recycle – monthly rate 8 yd3 5x per week $475.09 $496.56 

22 Front load food waste – monthly rate 6 yd3 1x per week $191.97 $200.64 

23 Front load food waste – monthly rate 6 yd3 2x per week $363.56 $379.99 

24 Trash extra 6 yd3 each $101.88 $106.49 



 

25 Trash extra 8 yd3 each $112.61 $117.69 

26 Recycle extra 6 yd3 each $91.16 $95.28 

27 Recycle extra 8 yd3 each $101.88 $106.49 

28 Food waste extra 6 yd3 each $160.87 $168.14 

29 Roll-off trash haul 20 yd3 each $280.98 $293.68 

30 Roll-off trash haul 30 yd3 each $305.65 $319.46 

31 Roll-off trash haul 40 yd3 each $329.24 $344.12 

32 Roll-off recycle haul 20,30,or 40 yd3 each $232.72 $243.24 

33 Roll-off delivery (temp) 20,30,or 40 yd3 each $119.04 $124.42 

34 Roll-off transportation 30 yd3 each $232.72 $243.24 

35 + tires 15” or smaller  each $7.51 $7.85 

36 + tires 16” to 19.5”  each $15.01 $15.69 

37 + tires 20” to 24”  each $19.30 $20.18 

38 + tires 25” to 28”  each $37.54 $39.23 

39 + tires 29” to 38”  each $55.77 $58.29 

40 + tires 39” to 48”  each $75.07 $78.46 

41 Roll-off contaminated soil 20 yd3 each $1,140.01 $1,191.52 

42 Roll-off clean rubber haul 30 yd3 each $839.73 $877.67 

43 Compactor trash haul 35 yd3 each $406.46 $424.82 

44 Compactor recycle haul 35 yd3 each $277.76 $290.31 

45 Compactor food haul 35 yd3 each $406.46 $424.82 

46 Compactor food haul 30 yd3 each $394.66 $412.49 

47 Compactor food haul 25 yd3 each $378.57 $395.68 

48 Compactor food haul 15 yd3 each $346.40 $362.05 

49 Split compactor trash/recycle haul 35 yd3 each $454.72 $475.26 

50 Split compactor trash/organic haul 35 yd3 each $504.05 $526.83 

51 Split compactor recycle/organic haul 35 yd3 each $454.72 $475.26 

52 Roll-off brush/untreated wood haul (includes processing) 20 yd3 each $256.31 $267.90 

53 Roll-off brush/untreated wood haul (includes processing) 30 yd3 each $267.04 $279.11 

54 Roll-off brush/untreated wood haul (includes processing) 40 yd3 each $277.76 $290.31 

55 

Processing only of brush/wood waste.  The Contractor 
shall charge the City the “Gate Rate” in effect at the time 
of processing.  The Gate Rate is market-driven and 
subject to change at the Contractor’s sole discretion. 8 

1 ton min. ton $0.00 $0.00 

56 
On-site grinding of brush/wood waste if haul-off by 
Contractor 

yd3 each $5.63 $5.88 

57 Haul-off of brush/wood waste after on-site grinding 82 yd3 each $442.92 $452.93 

 
3C. Other Services

Item Item Description Size Unit Price 2018 – 2019 Price 2019 – 2020 

1 Laborer (non-lead) – 10 hour shift per day, 7 days a week  Per month $8,514.16 $8,898.86 

2 
On-time start-up cost for additional laborer.  Only applicable if 
a new shift is added to labor composition detailed in Table 1B.

 Each $4,830.30 $5,048.55 

3 
Maintenance call-out during Regular Hours.* Regular Hours 
are defined in Section 2.1.1.2. 

 Each $134.06 $140.11 

4 Maintenance call-out outside of Regular Hours***  Each $214.49 $224.18 

5 Maintenance rate***  Per hour $112.61 $117.69 

6 Parts markup***   35% 37% 

7 Waste sort (includes waste and recycle)  Each $2,402.28 $2,510.83 

8 
Consultation on organics program (after program is rolled out, 
per Section 2.1.5.3) 

 Per hour $80.43 $84.07 

9 Compostable bags 45 gal Per case $76.14 $79.58 

10 Deep clean (per Section 2.1.3.3)  Each  $545.88 $570.54 

 
 



 

 
3D. Collection and Disposal

Item Item Description Size Unit Price 2018 – 2019 Price 2019 – 2020 

Light Bulbs 

1 Straight fluorescent bulbs <5” Each  $.41 $.43 

2 Straight fluorescent bulbs 5”-8” Each $.78 $.82 

3 Straight fluorescent bulbs 9”-12” Each $.92 $.96 

4 Shielded or coated lamps  Each $2.21 $2.31 

5 U-Bend or circular lamps  Each $.57 $.59 

6 HID bulbs  Each $1.33 $1.39 

7 Compact w/ ballast  Each $.70 $.73 

8 Compact w/out ballast  Each $.57 $.59 

9 Drum-crushed lamps 55 gal Each $342.11 $357.57 

Batteries 

1 Transportation of batteries  Per trip $208.05 $217.46 

2 Alkaline batteries (recycle)  Per lb $1.06 $1.11 

3 Lithium batteries  Per lb $6.70 $7.01 

4 Zinc Carbon batteries  Per lb $1.33 $1.39 

5 Lead acid batteries  Per lb $.53 $.55 

6 Nicad batteries  Per lb $1.14 $1.19 

7 PCB containing ballast  Per lb $.74 $.77 

8 Non-PCB containing ballast  Per lb $.47 $.49 

Hazardous & Non-Hazardous Waste 

1 
Transportation of hazardous & non-
hazardous waste 

 Per trip $713.18 $745.40 

2 Drum – toxic lab pack 55 gal Each  $743.21 $776.79 

3 Drum – class 1 waste 55 gal Each $89.01 $93.04 

4 Drum – toxic lab pack 55 gal Each $743.21 $776.79 

6 Drum – flammable lab pack 55 gal Each $243.45 $254.45 

5 Drum – aerosols 55 gal Each $243.45 $254.45 

7 Chemist  Per hour $160.87 $168.14 

8 
Emergency Response (project manager, 3 
technicians, truck & standard trailer) 

 Per hour $469.73 $490.96 

Oil 

1 Disposal  Per gal $0.00 $0.00 

Haul rate and equipment rental will be charged to the City according to the Price List.  Contractor will issue the City a rebate based on a per ton 
rate as determined by the percentage of the index of American Metal Market #2 Bundles for Philadelphia.

 
2.0 The total Contract authorization is recapped below: 

 

Term Action Amount Total Contract Amount 

Basic Term: 08/04/2015 – 08/03/2020 $6,450,000.00 $6,450,000.00 

Amendment No. 1: Price Increase $0.00 $6,450,000.00 

Amendment No. 2: Price Increase $0.00 $6,450,000.00 

  
3.0 MBE/WBE goals were not established for this contract. 

 
4.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 
 
 
 
 
 
 
 
 
 
 
 



By providing the CPI increase and rendering services, the Contractor acknowledges this Amendment and the City hereby incorporates it into and makes 
it part of the above-referenced contract. 

CITY OF AUSTIN 

~-~,----
Signature 

Printed Name of Authorized Person 

Title 

Date 



 

 
 

Amendment No. 1 
of 

Contract No. MA 8100 NA150000084 
for 

Total Waste Management 
between 

Texas Disposal Systems, Inc. 
and the 

City of Austin 
 

1.0 The City hereby accepts the price increase for Total Waste Management.  The revised pricing listed below is effective October 1, 2018.  Any line 
items not listed below from the bid sheet retain the original price. 

 
1B. Monthly Labor 

Item Labor Type Description Price 2017 – 2018 Price 2018 – 2019 

1 
A.M. Lead Shift 
Laborer 

10 hour shift per day, 7 days a week.  Lead Shift Laborer is the primary 
point of contact for on-site services for the shift and has some decision-
making authority. 

$11,168.45 $11,458.02 

2 
P.M. Lead Shift 
Laborer 

10 hour shift per day, 7 days a week.  Lead Shift Laborer is the primary 
point of contact for on-site services for the shift and has some decision-
making authority. 

$11,168.45 $11,458.02 

3 Laborer (non-lead) 10 hour shift, 5 days a week. $5,429.51 $5,570.29 

 
1C. Estimated Monthly Equipment Rental – Terminal  

Item Labor Type Description Price 2017 – 2018 Price 2018 – 2019 

1 
Near airline gates; W100 parking 
lot; chute rooms 

2 or 3 yd3 trainable cart/front load compactor $109.76 $112.61 

2 Compactor site 35 yd3 compactor for refuse $390.96 $401.10 

3 Compactor site 35 yd3 compactor for mixed recyclables $390.96 $401.10 

4 Compactor site Tipper (electric or hydraulic, capable of lifting carts) $246.70 $253.10 

5 Terminal Tug/tow-tractor (4x2, capable of towing > 2000 lbs) $490.27 $502.98 

 
1D. Estimated Monthly Equipment Rental – Landside 

Item Location Location Description Equipment Description Price 2017 – 2018 Price 2018 – 2019 

14 3819 Bergstrom Drive DOA Motor Pool 20 yd3 roll-off refuse (open top) $94.08 $96.52 

 
2A. Estimated Monthly Hauling and Disposal - Terminal  

Item Location Description Price 2017 – 2018 Price 2018 – 2019 

1 Compactor site Compactor trash haul, 35 yd3  $396.19 $406.46 

2 Compactor site Compactor recycling haul, 35 yd3 $270.74 $277.76 

 
 2B. Estimated Monthly Hauling and Disposal - Landside 

Item Location Description Size 
Estimated Service 

Frequency 
Price 2017 – 2018 Price 2018 – 2019 

1 9309 Rental Car Ln 
Front load recycle,  
no dedicated route 

8yd3 1x per week $111.85 $114.75 

2 3400 Spirit of Texas Dr 
Front load recycle,  
no dedicated route 

8yd3 1x per week $111.85 $114.75 

3 9400 Freight Ln 
Front load recycle,  
no dedicated route 

8yd3 1x per week $111.85 $114.75 

4 2716 Spirit of Texas Dr 
Front load recycle, 
 no dedicated route 

8yd3 1x per week $111.85 $114.75 

5 2901 Employee Ave 
Front load recycle,  
no dedicated route 

8yd3 1x per week $111.85 $114.75 

6 3601 Bergstrom Dr 
Front load recycle, 
no dedicated route 

8yd3 1x per week $111.85 $114.75 

7 10102 Aircraft Ln 6 yd3, no dedicated route 6 yd3 1x per week $104.53 $107.24 

8 9919 Service Ave 
Front load recycle,  
no dedicated route 

8yd3 1x per week $111.85 $114.75 



 

9 3819 Bergstrom Dr 20 yd3 roll-off trash 20 yd3 1x per week $273.88 $280.98 

10 9501 Cargo Ave 
Front load recycle,  
no dedicated route 

8yd3 5x per week $463.09 $475.09 

11 9501 Cargo Ave 
Front load recycle,  
no dedicated route 

8yd3 5x per week $463.09 $475.09 

 
2C. Estimated Monthly Hauling and Disposal – Landside with No Dedicated Route**  

Item Labor Type Description Price 2017 – 2018 Price 2018 – 2019 

1 9400 Freight Ln 8 yd3 front load trash, no dedicated route $149.48 $153.36 

2 2901 Employee Ave 9 yd3 front load trash, no dedicated route $404.55 $415.04 

3 2716 Spirit of Texas Dr 10 yd3 front load trash, no dedicated route $277.02 $284.20 

4 3601 Emma Browning Ave 11 yd3 front load trash, no dedicated route  $149.48 $153.36 

 
3A. Equipment Rental 

Item Item Description Size Unit Price 2017 – 2018 Price 2018 – 2019 

1 Roll-off (open top) 20, 30, or 40 yd3 Per month $94.08 $96.52 

2 Compactor (electric or hydraulic) 35 yd3 Per month $390.96 $401.10 

3 Compactor (electric or hydraulic) 30 yd3 Per month $376.32 $386.08 

4 Compactor (electric or hydraulic) 25 yd3 Per month $361.69 $371.07 

5 Compactor (electric or hydraulic) 15 yd3 Per month $357.51 $366.78 

6 Tipper (electric or hydraulic, capable of lifting carts) n/a Per month $246.70 $253.10 

7 Trainable front load cart/compactor 2 or 3 yd3 Per month $109.76 $112.61 

8 
Tug/tow-tractor (4x2, capable of towing > 2000 lbs., 
electric or propane) 

n/a Per month $490.27 $502.98 

9 Electric assist pallet jack n/a Per month $23.00 $23.59 

10 Front load lockbar Any Month $15.68 $16.09 

11 Split compactor 35 yd3 Month $646.02 $662.77 

 
3B. Hauling and Disposal 

Item Item Description Size Unit Price 2017 – 2018 Price 2018 – 2019 

1 Front load trash – dedicated route – monthly rate 8 yd3 1x per week $223.70 $229.50 

2 Front load trash – dedicated route – monthly rate 8 yd3 2x per week $424.41 $435.41 

3 Front load trash – dedicated route – monthly rate 8 yd3 3x per week $625.12 $641.32 

4 Front load trash – dedicated route – monthly rate 8 yd3 4x per week $825.82 $847.23 

5 Front load trash – dedicated route – monthly rate 8 yd3 5x per week $1,026.53 $1,053.14 

6 Front load trash – no dedicated route – monthly rate 8 yd3 1x per week $149.48 $153.36 

7 Front load trash – no dedicated route – monthly rate 8 yd3 2x per week $277.02 $284.20 

8 Front load trash – no dedicated route – monthly rate 8 yd3 3x per week $404.55 $415.04 

9 Front load trash – no dedicated route – monthly rate 8 yd3 4x per week $531.03 $544.80 

10 Front load trash – no dedicated route – monthly rate 8 yd3 5x per week $658.57 $675.64 

11 Front load – dedicated route with weight report 6 or 8 yd3 1 day $522.67 $536.22 

12 Front load recycle – monthly rate 6 yd3 1x per week $104.53 $107.24 

13 Front load recycle – monthly rate 6 yd3 2x per week $188.16 $193.04 

14 Front load recycle – monthly rate 6 yd3 3x per week $271.79 $278.84 

15 Front load recycle – monthly rate 6 yd3 4x per week $355.42 $364.63 

16 Front load recycle – monthly rate 6 yd3 5x per week $439.04 $450.43 

17 Front load recycle – monthly rate 8 yd3 1x per week $111.85 $114.75 

18 Front load recycle – monthly rate 8 yd3 2x per week $199.66 $204.84 

19 Front load recycle – monthly rate 8 yd3 3x per week $287.47 $294.92 

20 Front load recycle – monthly rate 8 yd3 4x per week $375.28 $385.01 

21 Front load recycle – monthly rate 8 yd3 5x per week $463.09 $475.09 

22 Front load food waste – monthly rate 6 yd3 1x per week $187.12 $191.97 

23 Front load food waste – monthly rate 6 yd3 2x per week $354.37 $363.56 

24 Trash extra 6 yd3 each $99.31 $101.88 

25 Trash extra 8 yd3 each $109.76 $112.61 



 

26 Recycle extra 6 yd3 each $88.85 $91.16 

27 Recycle extra 8 yd3 each $99.31 $101.88 

28 Food waste extra 6 yd3 each $156.80 $160.87 

29 Roll-off trash haul 20 yd3 each $273.88 $280.98 

30 Roll-off trash haul 30 yd3 each $297.92 $305.65 

31 Roll-off trash haul 40 yd3 each $320.92 $329.24 

32 Roll-off recycle haul 20,30,or 40 yd3 each $226.84 $232.72 

33 Roll-off delivery (temp) 20,30,or 40 yd3 each $116.03 $119.04 

34 Roll-off transportation 30 yd3 each $226.84 $232.72 

35 + tires 15” or smaller  each $7.32 $7.51 

36 + tires 16” to 19.5”  each $14.63 $15.01 

37 + tires 20” to 24”  each $18.82 $19.30 

38 + tires 25” to 28”  each $36.59 $37.54 

39 + tires 29” to 38”  each $54.36 $55.77 

40 + tires 39” to 48”  each $73.17 $75.07 

41 Roll-off contaminated soil 20 yd3 each $1,111.20 $1,140.01 

42 Roll-off clean rubber haul 30 yd3 each $818.50 $839.73 

43 Compactor trash haul 35 yd3 each $396.19 $406.46 

44 Compactor recycle haul 35 yd3 each $270.74 $277.76 

45 Compactor food haul 35 yd3 each $396.19 $406.46 

46 Compactor food haul 30 yd3 each $384.69 $394.66 

47 Compactor food haul 25 yd3 each $369.01 $378.57 

48 Compactor food haul 15 yd3 each $337.65 $346.40 

49 Split compactor trash/recycle haul 35 yd3 each $443.23 $454.72 

50 Split compactor trash/organic haul 35 yd3 each $491.31 $504.05 

51 Split compactor recycle/organic haul 35 yd3 each $443.23 $454.72 

52 Roll-off brush/untreated wood haul (includes processing) 20 yd3 each $249.84 $256.31 

53 Roll-off brush/untreated wood haul (includes processing) 30 yd3 each $260.29 $267.04 

54 Roll-off brush/untreated wood haul (includes processing) 40 yd3 each $270.74 $277.76 

55 

Processing only of brush/wood waste.  The Contractor 
shall charge the City the “Gate Rate” in effect at the time 
of processing.  The Gate Rate is market-driven and 
subject to change at the Contractor’s sole discretion. 8  

1 ton min. ton $0.00 $0.00 

56 
On-site grinding of brush/wood waste if haul-off by 
Contractor 

yd3 each $5.49 $5.63 

57 Haul-off of brush/wood waste after on-site grinding 82 yd3 each $431.73 $442.92 

 
3C. Other Services 

Item Item Description Size Unit Price 2017 – 2018 Price 2018 – 2019 

1 Laborer (non-lead) – 10 hour shift per day, 7 days a week  Per month $8,298.98 $8,514.16 

2 
On-time start-up cost for additional laborer.  Only applicable if 
a new shift is added to labor composition detailed in Table 1B. 

 Each $4,708.23 $4,830.30 

3 
Maintenance call-out during Regular Hours.* Regular Hours 
are defined in Section 2.1.1.2. 

 Each $130.67 $134.06 

4 Maintenance call-out outside of Regular Hours***  Each $209.07 $214.49 

5 Maintenance rate***  Per hour $109.76 $112.61 

6 Parts markup***   34% 35% 

7 Waste sort (includes waste and recycle)  Each $2,341.57 $2,402.28 

8 
Consultation on organics program (after program is rolled out, 
per Section 2.1.5.3) 

 Per hour $78.40 $80.43 

9 Compostable bags 45 gal Per case $74.22 $76.14 

10 Deep clean (per Section 2.1.3.3)  Each  $532.08 $545.88 

 
 
 



 

3D. Collection and Disposal 

Item Item Description Size Unit Price 2017 – 2018 Price 2018 – 2019 

Light Bulbs 

1 Straight fluorescent bulbs <5” Each  $.40 $.41 

2 Straight fluorescent bulbs 5”-8” Each $.76 $.78 

3 Straight fluorescent bulbs 9”-12” Each $.90 $.92 

4 Shielded or coated lamps  Each $2.15 $2.21 

5 U-Bend or circular lamps  Each $.55 $.57 

6 HID bulbs  Each $1.30 $1.33 

7 Compact w/ ballast  Each $.68 $.70 

8 Compact w/out ballast  Each $.55 $.57 

9 Drum-crushed lamps 55 gal Each $33.46 $342.11 

Batteries 

1 Transportation of batteries  Per trip $202.80 $208.05 

2 Alkaline batteries (recycle)  Per lb $1.03 $1.06 

3 Lithium batteries  Per lb $6.53 $6.70 

4 Zinc Carbon batteries  Per lb $1.30 $1.33 

5 Lead acid batteries  Per lb $.51 $.53 

6 Nicad batteries  Per lb $1.11 $1.14 

7 PCB containing ballast  Per lb $.72 $.74 

8 Non-PCB containing ballast  Per lb $.46 $.47 

Hazardous & Non-Hazardous Waste 

1 
Transportation of hazardous & non-
hazardous waste 

 Per trip $695.15 $713.18 

2 Drum – toxic lab pack 55 gal Each  $724.42 $743.21 

3 Drum – class 1 waste 55 gal Each $86.76 $89.01 

4 Drum – toxic lab pack 55 gal Each $724.42 $743.21 

6 Drum – flammable lab pack 55 gal Each $237.29 $243.45 

5 Drum – aerosols 55 gal Each $237.29 $243.45 

7 Chemist  Per hour $156.80 $160.87 

8 
Emergency Response (project manager, 3 
technicians, truck & standard trailer) 

 Per hour $457.86 $469.73 

Oil 

1 Disposal  Per gal $0.00 $0.00 

Haul rate and equipment rental will be charged to the City according to the Price List.  Contractor will issue the City a rebate based on a per ton 
rate as determined by the percentage of the index of American Metal Market #2 Bundles for Philadelphia. 

 
2.0 The total Contract authorization is recapped below: 

 

Term Action Amount Total Contract Amount 

Basic Term: 08/04/2015 – 08/03/2020 $6,450,000.00 $6,450,000.00 

Amendment No. 1: Price Increase $0.00 $6,450,000.00 

  
3.0 MBE/WBE goals were not established for this contract. 

 
4.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



By providing the CPI increase and rendering services, the Contractor acknowledges this Amendment and the City hereby incorporates it into and makes 
it part of the above-referenced contract. 

CITY~IN 

/ ( ./'""-0 ,.----
Signature 

Printed Name of Authorized Person 

Title 

Date 
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CONTRACT BETWEEN THE CITY OF AUSTIN 
AND 

Texas Disposal Systems, Inc. 
For 

Total Waste Management 
 

This Contract is made by and between the City of Austin (“City”), a home-rule municipality incorporated by the 
State of Texas, and Texas Disposal Systems (“Contractor”), having offices at 12200 Carl Road, Creedmoor, 
Texas 78610. 

On November 10, 2014, the City issued a request for proposals, RFP PAX0120 (“RFP”), from interested parties to 
implement a “Total Waste Management Program” on the Austin-Bergstrom International Airport campus (“ABIA 
campus,” delineated in Exhibit A).  To help meet the City-wide goal of “zero waste by 2040”, the Department of 
Aviation, through the Total Waste Management Program, seeks to improve waste diversion, meet internal waste 
diversion goals, and comply with the City’s Universal Recycling Ordinance.  The City recommended award of the 
Contract to Texas Disposal Systems, Inc. based on their professional capabilities and alignment to the City’s 
vision. 

SECTION 1. GRANT OF AUTHORITY, SERVICES AND DUTIES 

1.1 Engagement of the Contractor. Subject to the general supervision and control of the City and subject to 
the provisions of the Terms and Conditions contained herein, the Contractor is engaged to provide the services 
set forth in Section 2, Scope of Work. 

1.2 Responsibilities of the Contractor. The Contractor shall provide all technical and professional expertise, 
knowledge, management, and other resources required for accomplishing all aspects of the tasks and associated 
activities identified in the Scope of Work. In the event that the need arises for the Contractor to perform services 
beyond those stated in the Scope of Work, the Contractor and the City shall negotiate mutually agreeable terms 
and compensation for completing the additional services.    

1.3 Responsibilities of the City. The City’s Contract Manager will be responsible for exercising general 
oversight of the Contractor’s activities in completing the Scope of Work.  Specifically, the Contract Manager will 
represent the City’s interests in resolving day-to-day issues that may arise during the term of this Contract, shall 
participate regularly in conference calls or meetings for status reporting, shall promptly review any written reports 
submitted by the Contractor, and shall approve all invoices for payment, as appropriate. The City’s Contract 
Manager shall give the Contractor timely feedback on the acceptability of progress and task reports. 

1.4 Designation of Key Personnel. The Contractor’s Contract Manager for this engagement shall be Ryan 
Beard, Phone:  (512) 659-0602, Email Address: rbeard@texasdisposal.com, and will serve as the single point of 
contact with full decision making authority on contractual matters. The Contractor’s Project Manager for this 
engagement shall be Eric Krauss, Phone (512) 421-7602, Email Address:  ekrauss@texasdisposal.com, who will 
serve as the single point of contact with full decision making authority on operational matters.  The City’s Contract 
Manager for the engagement shall be Karen Devane, Phone:  (512) 530-6338, Email Address: 
Karen.Devane@austintexas.gov. The City and the Contractor resolve to keep the same key personnel assigned 
to this engagement throughout its term. In the event that it becomes necessary for the Contractor to replace any 
key personnel, the replacement will be an individual having equivalent experience and competence in executing 
projects such as the one described herein. Additionally, the Contractor will promptly notify the City Contract 
Manager and obtain approval for the replacement. Such approval shall not be unreasonably withheld. 
 
SECTION 2. SCOPE OF WORK 
 

2.1 Contractor’s Obligations.  The Contractor shall fully and timely implement the Total Waste Management 
Program described herein in strict accordance with the terms, covenants, and conditions of the Contract and all 
applicable Federal, State, and local laws, rules, and regulations.  Under the Total Waste Management Program, 
the Contractor shall carry out the following: 

2.1.1 Services.  Collect, empty, stage, haul off, and dispose of all waste streams (collectively referenced 
as “Services”).  The Contractor shall provide Services at the Designated Service Locations described in 

mailto:rbeard@texasdisposal.com
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Exhibit B, beginning October 1, 2015. Services may also include classification, preparation of waste and 
recycle streams for shipment, and coordination and tracking of shipments.  

2.1.1.1 Waste streams may include solid waste, recyclables, organics, regulated waste, industrial 
waste, hazardous waste, universal waste, electronics waste, construction and demolition debris, 
spill residue, scrap tires, scrap metal, recyclables not accepted in the “single stream” commingled 
recyclables (e.g. batteries), and any other waste stream mutually agreed upon by the City and 
Contractor.   

2.1.1.2 The Contractor shall ensure the availability of Services for the Terminal and E. Infill 365 
days per year between the hours of 4:00 am and 12:00 am (“Regular Hours”) and shall conduct 
Services on a schedule mutually agreed upon in writing by the City and Contractor.  Other 
Services provided at designated service locations shall be conducted on a schedule mutually 
agreed upon in writing by the City and Contractor. 

2.1.1.3 The Contractor shall provide additional Services within 12 hours of the City’s written 
request. 

2.1.1.4 During Regular Hours, the Contractor shall respond to emergency requests with a plan of 
action no later than one hour after the time of request.  Outside of Regular Hours, the Contractor 
shall respond to emergency requests with a plan of action no later than two hours after the time of 
request.  Emergencies include but are not limited to overflowing dumpster and maintenance issues 
that impeded Services.  Emergencies will be determined at the City’s sole discretion.  

2.1.1.5 Designated Service Locations and transportation routes are subject to the City’s 
approval, and the Contractor shall make commercially reasonable efforts to accommodate the 
City’s requests for changes. 

2.1.1.6 The Contractor shall ensure uninterrupted delivery of Services. 

2.1.1.7 The Contractor shall empty terminal waste and recycle carts close to the end of the shift 
at 12:00 am to ensure full capacity of the carts is available the following morning. 

2.1.1.8 The Contractor shall transport all waste streams to a landfill, processing facility, or other 
location acceptable to the City.  The Contractor shall give preference to local facilities when 
practicable. 

2.1.1.9 The Contractor shall dispose of all waste streams in compliance with all applicable laws, 
ordinances, specifications, rules and regulations as established by the City of Austin, State of 
Texas, State Board of Health, U.S. Environmental Protection Agency, and any other applicable 
federal, state, or local governmental provisions prevailing during the term of the Contract.  The 
Contractor shall comply with all applicable provisions of the City of Austin Universal Recycling 
Ordinance and of its future amendments.  

2.1.2 Equipment.  Supply, set up, maintain, and repair all equipment needed to perform work under the 
Contract and ensure the timely availability of spare equipment to maintain uninterrupted service. 

2.1.2.1 All equipment provided by the Contractor is subject to the City’s approval.  The City may 
request replacement equipment as it deems necessary. 

2.1.2.2 The Contractor shall ensure that equipment meets all applicable ANSI Z245 and OSHA 
standards. 

2.1.2.3 The Contractor shall use uniform labeling of containers, carts, and equipment to avoid 
cross-contamination of waste streams and to ensure consistency. 

2.1.2.4 The Contractor shall color code containers through label color, container lid, or container 
surface color to represent each material type in a manner approved by the City. 

2.1.2.5 The Contractor shall ensure that carts meet the following criteria: 

a. Clearly marked and uniform in construction and color.  
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b. Equipped with tongue, which locks into position when raised to the vertical position 
and sets a brake.  

c. Ability to hook together and be towed “train” style. 

d. Equipped with permanently attached lids, which open automatically when elevated 
by the cart tipper. 

e. Durable enough to be towed at the minimum speed not less than 10 miles per 
hour. 

f. Emptied into compactors using a tipper. 

g. Sealed at the bottom and maintained to prevent leakage of liquids. 

2.1.2.6 The Contractor shall ensure that equipment is capable of using existing facility 
configurations (i.e. access for trucks, overhead lines, location of power source, loading dock, etc.). 

2.1.2.7 The Contractor shall ensure that all cart tippers and compactors are electric and hydraulic 
powered. 

2.1.2.8 The Contractor shall ensure that the cart tow-tractor is electric or runs on alternative fuel 
as defined in Title 10 of the Code of Federal Regulations, Part 490.2. 

2.1.2.9 The Contractor shall repair or replace inoperable equipment within 24 hours. 

2.1.2.10 The Contractor shall perform preventative maintenance on equipment. 

2.1.2.11 The Contractor shall maintain sufficient spare equipment to ensure uninterrupted delivery 
of service. 

2.1.2.12 The City is under no obligation but reserves the right of first refusal to purchase from the 
Contractor at fair market value, as determined by an independent third party appraiser mutually 
agreed upon by the City and Contractor, any or all equipment used under the Contract, excluding 
collection vehicles. 

2.1.3 Clean-up.  Ensure that waste collection sites, waste and recycle carts, dumpsters, compactors, 
and compaction containers are kept clean at all times; 

2.1.3.1 Clean-up activities include picking up spilled waste and recyclables, sweeping, and 
pressure washing of collection sites; 

2.1.3.2 The Contractor shall conduct wash-down activities in compliance with ABIA environmental policies 
http://content.abia.org/environmental/pdfs/appendix_e.pdf  

2.1.3.3 The Contractor shall conduct a deep clean of carts, compactors, dumpsters, staging 
areas, and compactor areas (including trench drain) quarterly or as directed by the City. 

2.1.4 Meetings.  At no additional charge to the City, meet regularly as determined by the City to discuss 
improvements, concerns, scheduling, or other matters related to the Total Waste Management Program. 

2.1.5 Organics collection.  Integrate organics collection into the Total Waste Management Program.   

2.1.5.1 Prior to implementation of organics collection, the Contractor shall provide the City with a 
written work plan, which will be subject to the City’s approval. 

2.1.5.2 The Contractor shall make commercially reasonable efforts to integrate organics 
collection in a manner acceptable to the City no later than six months after the Effective Date. 

2.1.5.3 The Contractor shall develop the organics collection work plan at no additional cost to the 
City and implement organics collection according to the fees described in Exhibit C.  Revisions to 
the work plan and/or implementation of organics collection are subject to hourly consultation fees 
described in Exhibit C.  
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2.1.6 Reporting and data collection.   

2.1.6.1 Submit electronic reports to the City on a monthly basis at no additional charge to the 
City.  Report due dates will be mutually agreed upon in writing, and reporting format shall be 
substantially similar to Exhibit D.  The reports should include monthly and to-date information (both 
fiscal and calendar year) including the following: 

a. Weights for all waste streams removed from the ABIA campus during the reporting 
period; 
b. Accuracy of data obtained.  The Contractor shall identify in the report whether the 
weight is actual or estimated; 
c. Diversion rates and detailed summary of all waste streams during the reporting 
period; 
d. Description of any recycle loads rejected from the recycling facility due to 
contamination to include weight, picture, and reason for rejection; 
e. Summary of services provided during the reporting period, including total labor 
hours; equipment rental fees; disposal, hauling, and tipping fees; clean-up; consultation; 
training; and planning; 
f. Equipment evaluation, including equipment rented, number of carts in service, 
equipment out of service and estimate time of repairs, and planned maintenance 
activities;  
g. Summary of other wastes generated, i.e. waste and recycle streams that are not 
part of the terminal or landside regular collection systems, including regulated waste.  
h. Provide manifest, trip tickets, bill of lading, certificates or recycling, or other 
required disposal documentation or appropriate tracking method to demonstrate 
compliance with environmental laws; and 
i. Recommendations from the Contractor on improving the Total Waste Management 
Program. 

2.1.6.2 Submit ad hoc reports as requested by the City. 

2.1.6.3 Provide the City with an updated quality control plan to ensure accuracy of data collected 
and reported.  The current quality control plan is included as Exhibit E of the Contract.  

2.1.6.4 Conduct a waste sort of the terminal waste and recycle compactors two times per year or 
as mutually agreed upon by the City and Contractor.  Develop a plan to identify, characterize and 
analyze a representative composition of materials in the waste and recycle streams.  Submit 
findings of waste characterization and analysis to the City.  

2.1.7 Provide a work plan that describes the following:  how required Services will be accomplished; 
how the contract will be implemented over the duration of the Contract; how improvements will be made to 
the waste management program, including evaluation and consultation; and how education and outreach 
will be provided.; 

2.1.8 Conduct other related activities as mutually agreed upon. 

2.1.9 Upon termination or expiration of this Contract, and in the event waste management services are 
transitioned to another party, the Contractor shall work cooperatively with the City and any City-designated 
third party to transition waste management services including the removal of equipment. 

2.1.10 City’s Obligations.  The City will provide electrical power and connections; staging locations for 
equipment; and two tippers.  The City will also provide a climate-controlled break room for use by 
Contractor’s employees who are providing services under this Contract.  

2.1.11 Deliverables.  Key deliverables to be provided by the Contractor include: 

Deliverable Timeline (completion 
date or frequency) 

Acceptance 
Criteria 

Contract 
Reference 

Develop Service schedule. Prior to Service start 
date. 

Mutual written 
agreement. 2.1.1.2 
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Equipment is set up/installed at 
appropriate places on ABIA 
campus 

Prior to Service start 
date 

Installation of 
equipment in a 
manner acceptable 
to the City. 

2.1.2 

Waste collection sites and 
equipment are kept clean at all 
times. 

Routine clean-up of 
waste collection sites; 
quarterly power wash 
of compactor sites (or 
as directed by the 
City). 

Waste collection 
sites are clean. 2.1.3 

Meet regularly to discuss Total 
Waste Management Program. 

As directed by the 
City. 

Meetings scheduled 
and completed. 2.1.4 

Develop organics collection work 
plan. 

Prior to implementing 
organics collection. 

Plan approved by 
City’s Contract 
Manager. 

2.1.5.1 

Integrate organics collection into 
Total Waste Management 
Program. 

No later than six 
months after Effective 
Date. 

Organics collection 
plan approved by 
the City. 

2.1.5.2 

Submit regular reports. Monthly on a mutually 
agreed upon due date. 

Report approved by 
City’s Contract 
Manager. 

2.1.6.1 

Characterize and analyze waste. 
Two times per year on 
a mutually agreed 
upon schedule. 

Plan and report 
approved by City’s 
Contract Manager. 

2.1.6.4 

Submit work plan  Prior to Service start 
date. 

Acceptance by 
City’s Contract 
Manager. 

2.1.7 

On-site personnel have obtained 
security access badges. 

Prior to Service start 
date. 

Badges picked up 
from Aviation by 
Contractor 

7.3 

On-site personnel who will drive 
in secured areas have completed 
non-movement area driver 
training, and obtained airside 
vehicle insurance and logo 
registration. 

Prior to Service start 
date. Acceptance by City 7.3 

 

Living Wages Contractor 
Certification (Exhibit H) signed 
by Contractor.  

• October 6, 2015; 
and 

• Updated and 
provided as 
necessary 
throughout the 
Contract term. 

Acceptance by 
City’s Contract 
Manager. 

7.24.2 

Living Wages Employee 
Certification (Exhibit I) signed by 
employee. 

• With first invoice; 
•  Annually on 

anniversary of 
Effective Date; and 

• As employees are 
added to the 
Contract, and/or to 
report employee 
changes. 

Acceptance by 
City’s Contract 
Manager. 

7.24.3, 
7.24.4 
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SECTION 3. COMPENSATION 

3.1 Contract Amount. The Contractor will be paid as indicated herein upon the successful completion of the 
Scope of Work.  In consideration for the services to be performed under this Contract, the Contractor shall be paid 
an amount not to exceed $6,450,000 for the initial term of 60 months, with two 36-month extension options in an 
amount not to exceed $4,200,000 per option, for a total Contract amount not to exceed $14,850,000 for all fees 
and expenses.  

3.2 Pricing.  Pricing under this Contract will be based on fees described in Exhibit C.   

3.3 Price Adjustments. Prices shown in this Contract shall remain firm for the first 12-month period of the 
Contract. After that, in recognition of the potential for fluctuation of the Contractor’s cost, a price adjustment 
(increase or decrease) may be requested by either the City or the Contractor for Labor. The percentage change 
between the contract price and the requested price shall not exceed the year over year percentage change in the 
U.S. Bureau of Labor Statistics’ CPI – All Urban Consumers, Garbage and Trash Collection, Series ID 
CUUR0000SEHG02 (U.S. City Averages, Not Seasonally Adjusted) and the most recent, non-preliminary data 
at the time the price adjustment is requested.  

3.3.1 A request for price adjustment must be made in writing and submitted to the other party prior to 
the yearly anniversary date of the Effective Date.  Price adjustment requests may be made beginning May 1 
and no later than June 15 of the same year; adjustments may only be considered at that time.  Requested 
adjustments must be solely for the purpose of accommodating changes in the Contractor’s direct costs. 

3.3.2 Once received, the City will have 15 business days to review and approve/disapprove the 
requested adjustment.   

3.3.3 The Contractor shall provide an update to prices in Exhibit C once agreed to adjustment(s) have 
been approved by the parties. 

3.3.4 For the purposes of calculating the price adjustment, “New Month” is defined as the most recent 
non-preliminary index.  “Base Month” is defined as the New Month of the prior year.  The Base Month for 
year 2 of the Contract (which begins on the first anniversary of the Effective Date) will be based on the 
index in effect on January 12, 2015, the date the RFP closed. 

3.3.5 If the index referenced in 3.3 is no longer available, the Contractor may shift up to the next higher 
category index. 

3.3.6 Approved price adjustments will go into effect on the first day of the contract anniversary date and 
remain in effect until contract expiration, unless changed by subsequent amendment. 

 

3.4 Invoices. 

3.4.1 Invoices shall contain a unique invoice number, the purchase order or delivery order 
number and the master agreement number if applicable, the Department’s Name, and the name of 
the point of contact for the Department. Invoices shall be based on services rendered and itemized 
according to the line item descriptions and rates in Exhibit C. The Contractor’s name and, if applicable, the 
tax identification number on the invoice must exactly match the information in the Contractor’s registration 
with the City. Unless otherwise instructed in writing, the City may rely on the remittance address specified 
on the Contractor’s invoice. Invoices received without all required information cannot be processed and will 
be returned to the Contractor. Invoices shall be mailed to the below address: 

 City of Austin 

Department Department of Aviation 

Attn: Karen Devane 

Address 3600 Presidential Blvd. 

City, State, Zip Code Austin, TX  78719 
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3.4.2 Invoices for labor shall include the deliverables order number clearly identified.  Invoices shall also 
include a tabulation of work-hours at the appropriate rates and grouped by work order number.   

3.4.3 Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all 
Subcontract and other authorized expenses at actual cost without markup. 

3.4.4 Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount.  
The City will furnish a tax exemption certificate upon request. 

3.4.5 The Contractor may invoice the City for start-up costs after equipment has been installed on 
Aviation property and deemed acceptable by the City’s Contract Manager; and Contractor and 
Subcontractor personnel have obtained security access badges according to Section 7.3. 

3.4.6 The Contractor may invoice the City on a monthly basis. 

 

3.5 Payment. 

3.5.1 All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s 
receipt of the deliverables or of the invoice, whichever is later. 

3.5.2 If payment is not timely made, (per this paragraph), interest shall accrue on the unpaid 
balance at the lesser of the rate specified in Texas Government Code Section 2251.025 or the 
maximum lawful rate; except, if payment is not timely made for a reason for which the City may 
withhold payment hereunder, interest shall not accrue until ten (10) calendar days after the grounds 
for withholding payment have been resolved. 

3.5.3 The City may withhold or off set the entire payment or part of any payment otherwise due the 
Contractor to such extent as may be necessary on account of: 

3.5.3.1 delivery of defective or non-conforming deliverables by the Contractor; 

3.5.3.2 third party claims, which are not covered by the insurance which the Contractor is 
required to provide, are filed or reasonable evidence indicating probable filing of such claims; 

3.5.3.3 failure of the Contractor to pay Subcontractors, or for labor, materials or equipment;  

3.5.3.4 damage to the property of the City or the City’s agents, employees or contractors, which 
is not covered by insurance required to be provided by the Contractor; 

3.5.3.5 reasonable evidence that the Contractor’s obligations will not be completed within the 
time specified in the Contract, and that the unpaid balance would not be adequate to cover actual 
or liquidated damages for the anticipated delay; 

3.5.3.6 failure of the Contractor to submit proper invoices with all required attachments and 
supporting documentation; or 

3.5.3.7 failure of the Contractor to comply with any material provision of the Contract Documents. 

3.5.4 Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the 
payment of any money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-
3 of the Austin City Code concerning the right of the City to offset indebtedness owed the City. 

3.5.5 Payment will be made by check unless the parties mutually agree to payment by credit card or 
electronic transfer of funds.  The Contractor agrees that there shall be no additional charges, surcharges, or 
penalties to the City for payments made by credit card or electronic transfer of funds. 

 

3.6 Non-Appropriation. The awarding or continuation of this Contract is dependent upon the availability of 
funding. The City’s payment obligations are payable only and solely from funds Appropriated and available for this 
Contract. The absence of Appropriated or other lawfully available funds shall render the Contract null and void to 
the extent funds are not Appropriated or available and any deliverables delivered but unpaid shall be returned to 
the Contractor. The City shall provide the Contractor written notice of the failure of the City to make an adequate 
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Appropriation for any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation 
to an amount insufficient to permit the City to pay its obligations under the Contract. In the event of non or 
inadequate appropriation of funds, there will be no penalty nor removal fees charged to the City. 
 

3.7 Final Payment and Close-Out. 

3.7.1 The making and acceptance of final payment will constitute: 

3.7.1.1 a waiver of all claims by the City against the Contractor, except claims (1) which have 
been previously asserted in writing and not yet settled, (2) arising from defective work appearing 
after final inspection, (3) arising from failure of the Contractor to comply with the Contract or the 
terms of any warranty specified herein, (4) arising from the Contractor’s continuing obligations 
under the Contract, including but not limited to indemnity and warranty obligations, or (5) arising 
under the City’s right to audit; and 

3.7.1.2 a waiver of all claims by the Contractor against the City other than those previously 
asserted in writing and not yet settled. 

 
SECTION 4. TERM AND TERMINATION 
 
4.1 Term of Contract. This Contract shall become effective on the date executed by the City (“Effective Date”). 
The Contract shall be in effect for an initial term of 60 months and may be extended thereafter for up to two 
additional 36-month periods, subject to the approval of the Contractor and the City Purchasing Officer or his 
designee. 

 

4.1.1 Upon expiration of the initial term or period of extension, the Contractor agrees to hold over under 
the terms and conditions of this Contract for such a period of time as is reasonably necessary to re-solicit 
and/or complete the project (not to exceed 120 calendar days unless mutually agreed on in writing). 
 

Right To Assurance. Whenever one party to the Contract in good faith has reason to question the other party’s 
intent to perform, demand may be made to the other party for written assurance of the intent to perform. In the 
event that no assurance is given within the time specified after demand is made, the demanding party may treat 
this failure as an anticipatory repudiation of the Contract. 
 
4.2 Default. The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and 
faithfully perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of 
performance under the “Right to Assurance paragraph herein, (c) becomes insolvent or seeks relief under the 
bankruptcy laws of the United States or (d) makes a material misrepresentation in Contractor’s Offer, or in any 
report or deliverable required to be submitted by Contractor to the City. 
 
4.3 Termination For Cause. In the event of a default by the Contractor, the City shall have the right to 
terminate the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, 
after the date of such notice, unless the Contractor, within such ten (10) day period, cures such default, or 
provides evidence sufficient to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. 
The City may place Contractor on probation for a specified period of time within which the Contractor must correct 
any non-compliance issues. Probation shall not normally be for a period of more than nine (9) months, however, it 
may be for a longer period, not to exceed one (1) year depending on the circumstances. If the City determines the 
Contractor has failed to perform satisfactorily during the probation period, the City may proceed with suspension. 
In the event of a default by the Contractor, the City may suspend or debar the Contractor in accordance with the 
“City of Austin Purchasing Office Probation, Suspension and Debarment Rules for Vendors” and remove the 
Contractor from the City’s vendor list for up to five (5) years and any Offer submitted by the Contractor may be 
disqualified for up to five (5) years. In addition to any other remedy available under law or in equity, the City shall 
be entitled to recover all actual damages, costs, losses and expenses, incurred by the City as a result of the 
Contractor’s default, including, without limitation, cost of cover, reasonable attorneys’ fees, court costs, and 
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prejudgment and post-judgment interest at the maximum lawful rate. All rights and remedies under the Contract 
are cumulative and are not exclusive of any other right or remedy provided by law. 
 
Upon termination, the Contractor, at the City’s request, shall work cooperatively with the City and any City-
designated third party to transition waste management services in accordance with Section 2.1.9. 
 
4.4 Termination Without Cause. The City shall have the right to terminate the Contract, in whole or in part, 
without cause any time upon three hundred sixty-five (365) calendar days prior written notice. Upon receipt of a 
notice of termination, the Contractor shall continue to fully perform its work pursuant to the Contract, with such 
exceptions, if any, specified in the notice of termination and shall work cooperatively with the City and any City-
designated third party to transition waste management services in accordance with Section 2.1.9 at the City’s 
direction. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise legally available for 
such purposes, for all goods delivered and services performed and obligations incurred prior to the date of 
termination in accordance with the terms hereof. 
 

4.4.1 During the initial term of the Contract only and if the Contract is terminated without cause, the City 
will purchase from the Contractor, custom equipment that the Contractor is unable to utilize outside of the 
Total Waste Management Program.  Equipment to be purchased under this provision is itemized in 4.4.1.1, 
4.4.1.2, and 4.4.1.3 below.  Additional equipment may be added by written amendment to this Contract. 

4.4.1.1 Tippers - electric or hydraulic, capable of lifting carts (Exhibit C, Table 3A, Item 6) 
4.4.1.2 2 to 3 cubic yard trainable carts/front load compactors (Exhibit C, Table 3A, Item 7) 
4.4.1.3 Tugs/tow-tractors - 4 x 2, capable of towing ≥2000 lbs., electric or propane (Exhibit C, 
Table 3A, Item 8)  

The City will purchase the equipment at fair market value as determined by an independent third party appraiser 
mutually agreed upon by the City and Contractor.   

 
4.5 Fraud. Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be 
submitted by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City 
and may result in legal action. 
 
 
SECTION 5. OTHER DELIVERABLES 
 
5.1 Insurance: The following insurance requirements apply.   

 
5.1.1 General Requirements. 
 

5.1.1.1 The Contractor shall at a minimum carry insurance in the types and amounts indicated 
herein for the duration of the Contract and during any warranty period. 
 
5.1.1.2 The Contractor shall provide a Certificate of Insurance as verification of coverages 
required below to the City at the below address prior to Contract execution and within fourteen (14) 
calendar days after written request from the City. 
 
5.1.1.3 The Contractor must also forward a Certificate of Insurance to the City whenever a 
previously identified policy period has expired, or an extension option or holdover period is 
exercised, as verification of continuing coverage. 
 
5.1.1.4 The Contractor shall not commence work until the required insurance is obtained and has 
been reviewed by City.  Approval of insurance by the City shall not relieve or decrease the liability 
of the Contractor hereunder and shall not be construed to be a limitation of liability on the part of the 
Contractor. 
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5.1.1.5 The City may request that the Contractor submit certificates of insurance to the City for all 
subcontractors prior to the subcontractors commencing work on the project. 
 
5.1.1.6 The Contractor’s and all subcontractors’ insurance coverage shall be written by 
companies licensed to do business in the State of Texas at the time the policies are issued and 
shall be written by companies with A.M. Best ratings of B+VII or better.  

 
5.1.1.7 All endorsements naming the City as additional insured, waivers, and notices of 
cancellation endorsements as well as the Certificate of Insurance shall be mailed to the following 
address: 

 
City of Austin 
Purchasing Office 
P. O. Box 1088 
Austin, Texas 78767 

 
5.1.1.8 The “other” insurance clause shall not apply to the City where the City is an additional 
insured shown on any policy. It is intended that policies required in the Contract, covering both the 
City and the Contractor, shall be considered primary coverage as applicable. 
 
5.1.1.9 If insurance policies are not written for amounts specified in Paragraph 5.1.2, Specific 
Coverage Requirements, the Contractor shall carry Umbrella or Excess Liability Insurance for any 
differences in amounts specified. If Excess Liability Insurance is provided, it shall follow the form of 
the primary coverage. 
 
5.1.1.10 The City shall be entitled, upon request, at an agreed upon location, and without 
expense, to review certified copies of policies and endorsements thereto and may make any 
reasonable requests for deletion or revision or modification of particular policy terms, conditions, 
limitations, or exclusions except where policy provisions are established by law or regulations 
binding upon either of the parties hereto or the underwriter on any such policies. 
 
5.1.1.11 The City reserves the right to review the insurance requirements set forth during the 
effective period of the Contract and to make reasonable adjustments to insurance coverage, limits, 
and exclusions when deemed necessary and prudent by the City based upon changes in statutory 
law, court decisions, the claims history of the industry or financial condition of the insurance 
company as well as the Contractor. 
 
5.1.1.12 The Contractor shall not cause any insurance to be canceled nor permit any insurance to 
lapse during the term of the Contract or as required in the Contract. 
 
5.1.1.13 The Contractor shall be responsible for premiums, deductibles and self-insured 
retentions, if any, stated in policies. All deductibles or self-insured retentions shall be disclosed on 
the Certificate of Insurance. 
 
5.1.1.14 The Contractor shall endeavor to provide the City thirty (30) calendar days written notice 
of erosion of the aggregate limits below occurrence limits for all applicable coverages indicated 
within the Contract. 
 

5.1.2 Specific Coverage Requirements. The Contractor shall at a minimum carry insurance in the types 
and amounts indicated below for the duration of the Contract, including extension options and hold over 
periods, and during any warranty period. These insurance coverages are required minimums and are not 
intended to limit the responsibility or liability of the Contractor. 
 

5.1.2.1 Commercial General Liability Insurance. The minimum bodily injury and property 
damage per occurrence are $10,000,000 for coverages A (Bodily Injury and Property Damage) and 
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B (Personal and Advertising Injuries). The policy shall contain the following provisions and 
endorsements. 
 

5.1.2.1.1 Contractual liability coverage for liability assumed under the Contract and all 
other Contracts related to the project. 
 
5.1.2.1.2 Contractor/Subcontracted Work. 
 
5.1.2.1.3 Products/Completed Operations Liability for the duration of the warranty 
period. 
 
5.1.2.1.4 Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage. 
 
5.1.2.1.5 Thirty (30) calendar days Notice of Cancellation, Endorsement CG 0205, or 
equivalent coverage. 
 
5.1.2.1.6 The City of Austin listed as an additional insured, Endorsement CG 2010, or 
equivalent coverage. 

 
5.1.2.2 Business Automobile Liability Insurance. The Contractor shall provide coverage for all 
owned, non-owned and hired vehicles with a minimum combined single limit of $5,000,000 per 
occurrence for bodily injury and property damage. The policy shall contain the following 
endorsements: 
 

5.1.2.2.1 Waiver of Subrogation, Endorsement CA0444, or equivalent coverage. 
 
5.1.2.2.2 Thirty (30) calendar days Notice of Cancellation, Endorsement CA0244, or 
equivalent coverage. 
 
5.1.2.2.3 The City of Austin listed as an additional insured, Endorsement CA2048, or 
equivalent coverage. 

 
5.1.2.3 Worker's Compensation and Employers’ Liability Insurance. Coverage shall be 
consistent with statutory benefits outlined in the Texas Worker’s Compensation Act (Section 401).  
The minimum policy limits for Employer’s Liability are $1,000,000 bodily injury each accident, 
$1,000,000 bodily injury by disease policy limit and $1,000,000 bodily injury by disease each 
employee.  The policy shall contain the following provisions and endorsements: 
 

5.1.2.3.1 The Contractor’s policy shall apply to the State of Texas. 
 
5.1.2.3.2 Waiver of Subrogation, Form WC420304, or equivalent coverage. 
 
5.1.2.3.3 Thirty (30) calendar days Notice of Cancellation, Form WC420601, or 
equivalent coverage. 

 
 
5.1 Equal Opportunity. 
 

5.2.1 Equal Employment Opportunity. No Contractor or Contractor’s agent shall engage in any 
discriminatory employment practice as defined in Chapter 5-4 of the City Code. No Bid submitted to the City 
shall be considered, nor any Purchase Order issued, or any Contract awarded by the City unless the 
Contractor has executed and filed with the City Purchasing Office a current Non-Discrimination Certification. 
The Contractor shall sign and return the Non-Discrimination Certification attached hereto as Exhibit F. Non-
compliance with Chapter 5-4 of the City Code may result in sanctions, including termination of the contract 
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and the Contractor’s suspension or debarment from participation on future City contracts until deemed 
compliant with Chapter 5-4.    
 
5.1.2 Americans With Disabilities Act (ADA) Compliance. No Contractor, or Contractor’s agent shall 
engage in any discriminatory employment practice against individuals with disabilities as defined in the 
ADA. 

 
5.2 Acceptance of Incomplete or Non-Conforming Deliverables. If, instead of requiring immediate 
correction or removal and replacement of defective or non-conforming deliverables, the City prefers to accept it, 
the City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s 
evaluation of and determination to accept such defective or non-conforming deliverables. If any such acceptance 
occurs prior to final payment, the City may deduct such amounts as are necessary to compensate the City for the 
diminished value of the defective or non-conforming deliverables. If the acceptance occurs after final payment, 
such amount will be refunded to the City by the Contractor. 
 
5.3 Delays.  
 

5.4.1 The City may delay scheduled delivery or other due dates by written notice to the Contractor if the 
City deems it is in its best interest. If such delay causes an increase in the cost of the work under the 
Contract, the City and the Contractor shall negotiate an equitable adjustment for costs incurred by the 
Contractor in the Contract price and execute an amendment to the Contract. The Contractor must assert its 
right to an adjustment within thirty (30) calendar days from the date of receipt of the notice of delay. Failure 
to agree on any adjusted price shall be handled under the Dispute Resolution process specified herein. 
However, nothing in this provision shall excuse the Contractor from delaying the delivery as notified. 
 
5.3.2 Neither party shall be liable for any default or delay in the performance of its obligations under 
this Contract if, while and to the extent such default or delay is caused by acts of God, fire, riots, civil 
commotion, labor disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable 
control of such Party. In the event of default or delay in Contract performance due to any of the foregoing 
causes, then the time for completion of the services will be extended; provided, however, in such an event, 
a conference will be held within three (3) business days to establish a mutually agreeable period of time 
reasonably necessary to overcome the effect of such failure to perform.  

 
5.4 Ownership And Use Of Deliverables. The City shall own all rights, titles, and interests throughout the 
world in and to the deliverables. 
 

5.5.1 Patents. As to any patentable software contained in the deliverables, the Contractor agrees to 
disclose such patentable software to the City. Further, if requested by the City, the Contractor agrees to 
assign and, if necessary, cause each of its employees to assign the entire right, title, and interest to specific 
inventions under such patentable software to the City and to execute, acknowledge, and deliver and, if 
necessary, cause each of its employees to execute, acknowledge, and deliver an assignment of letters 
patent, in a form to be reasonably approved by the City, to the City upon request by the City. 
 
5.4.2 Copyrights. As to any deliverables containing copyrightable subject matter, the Contractor 
agrees that upon their creation, such deliverables shall be considered as work made-for-hire by the 
Contractor for the City and the City shall own all copyrights in and to such deliverables, provided however, 
that nothing in this paragraph shall negate the City’s sole or joint ownership of any such deliverables arising 
by virtue of the City’s sole or joint authorship of such deliverables. Should by operation of law, such 
deliverables not be considered works made-for-hire, the Contractor hereby assigns to the City (and agrees 
to cause each of its employees providing services to the City hereunder to execute, acknowledge, and 
deliver an assignment to the City of) all worldwide right, title, and interest in and to such deliverables.  With 
respect to such work made-for-hire, the Contractor agrees to execute, acknowledge, and deliver and cause 
each of its employees providing services to the City hereunder to execute, acknowledge, and deliver a 
work-made-for-hire agreement, in a form to be reasonably approved by the City, to the City upon delivery of 
such deliverables to the City or at such other time as the City may request. 
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5.4.3 Additional Assignments. The Contractor further agrees to, and if applicable, cause each of its 
employees to, execute, acknowledge, and deliver all applications, specifications, oaths, assignments, and 
all other instruments which the City might reasonably deem necessary in order to apply for and obtain 
copyright protection, mask work registration, trademark registration and/or protection, letters patent, or any 
similar rights in any and all countries and in order to assign and convey to the City, its successors, assigns 
and nominees, the sole and exclusive right, title, and interest in and to the deliverables. The Contractor’s 
obligation to execute, acknowledge, and deliver (or cause to be executed, acknowledged, and delivered) 
instruments or papers such as those described in this paragraph shall continue after the termination of this 
Contract with respect to such deliverables. In the event the City should not seek to obtain copyright 
protection, mask work registration or patent protection for any of the deliverables, but should desire to keep 
the same secret, the Contractor agrees to treat the same as Confidential Information under the terms 
herein. 

 
5.5 Rights to Proposal and Contractual Material. All material submitted by the Contractor to the City shall 
become property of the City upon receipt. Any portions of such material claimed by the Contractor to be 
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the 
Texas Public Information Act, Chapter 552, Texas Government Code. 
 
5.6 Publications. All published material and written reports submitted under the Contract must be originally 
developed material unless otherwise specifically provided in the Contract. When material not originally developed 
is included in a report in any form, the source shall be identified. 
 
 
SECTION 6. WARRANTY - SERVICES 
 
6.1 The Contractor warrants and represents that all services to be provided to the City under the Contract will 
be fully and timely performed in a good and workmanlike manner in accordance with generally accepted industry 
standards and practices, the terms, conditions, and covenants of the Contract, and all applicable Federal, State 
and local laws, rules or regulations. 
 

6.1.1 The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by 
law, and any attempt to do so shall be without force or effect. 
 
6.1.2 Unless otherwise specified in the Contract, the warranty period shall be at least one year from the 
acceptance date. If during the warranty period, one or more of the warranties are breached, the Contractor 
shall promptly upon receipt of demand perform the services again in accordance with above standard at no 
additional cost to the City. All costs incidental to such additional performance shall be borne by the 
Contractor. The City shall endeavor to give the Contractor written notice of the breach of warranty within 
thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely notice shall not 
impair the City’s rights under this section. 
 
6.1.3 If the Contractor is unable or unwilling to perform its services in accordance with the above 
standard as required by the City, then in addition to any other available remedy, the City may reduce the 
amount of services it may be required to purchase under the Contract from the Contractor, and purchase 
conforming services from other sources. In such event, the Contractor shall pay to the City upon demand 
the increased cost, if any, incurred by the City to procure such services from another source. 

 
 
SECTION 7. MISCELLANEOUS 
 
7.1 Place and Condition of Work. The City shall provide the Contractor access to the sites where the 
Contractor is to perform the services as required in order for the Contractor to perform the services in a timely and 
efficient manner in accordance with and subject to the applicable security laws, rules, and regulations. The 
Contractor acknowledges that it has satisfied itself as to the nature of the City’s service requirements and 
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specifications, the location and essential characteristics of the work sites, the quality and quantity of materials, 
equipment, labor and facilities necessary to perform the services, and any other condition or state of fact which 
could in any way affect performance of the Contractor’s obligations under the Contract. The Contractor hereby 
releases and holds the City harmless from and against any liability or claim for damages of any kind or nature if 
the actual site or service conditions differ from expected conditions. 
 
7.2 Workforce. 
 

7.2.1 The Contractor shall employ only orderly and competent workers, skilled in the performance of the 
services which they will perform under the Contract. 
 
7.2.2 The Contractor, its employees, subcontractors, and subcontractor's employees may not while 
engaged in participating or responding to a solicitation or while in the course and scope of delivering goods 
or services under a City of Austin contract or on the City's property: 

 
7.2.2.1 use or possess a firearm, including a concealed handgun that is licensed under state law, 
except as required by the terms of the Contract; and 
 
7.2.2.2 use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled 
substances, nor may such workers be intoxicated, or under the influence of alcohol or drugs, on the 
job. 

 
7.2.3 If the City or the City's representative notifies the Contractor that any worker is incompetent, 
disorderly or disobedient, has knowingly or repeatedly violated safety regulations, has possessed any 
firearms, or has possessed or was under the influence of alcohol or drugs on the job, the Contractor shall 
immediately remove such worker from Contract services, and may not employ such worker again on 
Contract services without the City's prior written consent.  

 
7.3 Workforce Security Clearance and Identification.  All Contractor and Subcontractor personnel whose job 
duties include working in ABIA Secured Areas, Sterile Areas, or Airport Operations Areas as described in Exhibit 
F, Airport Security Requirements, are required to obtain ABIA-issued security ID badges prior to performing any 
work on the ABIA campus.  These badges must be prominently displayed on their person at all times.   

7.3.1 The Contractor shall ensure that its personnel and Subcontractor personnel required to obtain 
ABIA-issued security ID badges follow procedures described in Exhibit G to obtain security ID badges. 

7.3.2 The Contractor and Subcontractor shall adhere to all requirements, policies, and procedures 
described in Exhibit F, including but not limited to a monthly badge audit to ensure all active badge holders 
are still employed. 

7.3.3 Failure to return a security access badge will result in a $500.00 per badge fee, which will be 
deducted from payment for work performed under the Contract.   
 

7.3.4 The Contractor shall ensure that its personnel and Subcontractor personnel required to operate a 
vehicle in the ABIA Secured Areas, Sterile Areas, or Airport Operations Areas as described in Exhibit F 
complete non-movement area driver training, and obtain airside vehicle insurance and logo registration.   

   
7.4 Compliance with Health, Safety, and Environmental Regulations. The Contractor, its Subcontractors, 
and their respective employees, shall comply fully with all applicable federal, state, and local health, safety, and 
environmental laws, ordinances, rules and regulations in the performance of the services, including but not limited 
to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). The 
Contractor, its Subcontractors and their respective employees shall adhere to ABIA’s Environmental Policies and 
Procedures including the ABIA Storm Water Pollution Prevention Plan (SWP3) and Spill Response Plan (SRP) 
which on the effective date are posted on the City’s website:  http://austintexas.gov/department/storm-water-
pollution-prevention-plan-abia.  The Contractor, its Subcontractors, and their respective employees, shall comply 
fully with airport rules, regulations and operating directives.  In case of conflict, the most stringent safety 
requirement shall govern. The Contractor shall indemnify and hold the City harmless from and against all claims, 
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demands, suits, actions, judgments, fines, penalties and liability of every kind arising from the breach of the 
Contractor’s obligations under this paragraph. 
 
7.5 Significant Event. The Contractor shall immediately notify the City’s Contract Manager of any current or 
prospective “significant event” on an ongoing basis. All notifications shall be submitted in writing to the Contract 
Manager. As used in this provision, a “significant event” is any occurrence or anticipated occurrence which might 
reasonably be expected to have a material effect upon the Contractor's ability to meet its contractual obligations. 
Significant events may include but not be limited to the following: 
 

7.5.1 disposal of major assets; 
 
7.5.2 any major computer software conversion, enhancement or modification to the operating systems, 
security systems, and application software, used in the performance of this Contract; 
 
7.5.3 any significant termination or addition of provider contracts; 
 
7.5.4 the Contractor’s insolvency or the imposition of, or notice of the intent to impose, a receivership, 
conservatorship or special regulatory monitoring, or any bankruptcy proceedings, voluntary or involuntary, 
or reorganization proceedings; 
 
7.5.5 strikes, slow-downs or substantial impairment of the Contractor’s facilities or of other facilities used 
by the Contractor in the performance of this Contract; 
 
7.5.6 reorganization, reduction and/or relocation in key personnel; 
 
7.5.7 known or anticipated sale, merger, or acquisition; 
 
7.5.8 known, planned or anticipated stock sales; 
 
7.5.9 any litigation against the Contractor; or 
 
7.5.10 significant change in market share or product focus. 

 
7.6 Right To Audit. 
 

7.6.1 The Contractor agrees that the representatives of the Office of the City Auditor or other authorized 
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all 
records of the Contractor directly related to the performance under this Contract. The Contractor shall retain 
all such records for a period of three (3) years after final payment on this Contract or until all audit and 
litigation matters that the City has brought to the attention of the Contractor are resolved, whichever is 
longer. The Contractor agrees to refund to the City any overpayments disclosed by any such audit. 
 
7.6.2 The Contractor shall include this provision in all subcontractor agreements entered into in 
connection with this Contract. 
 

7.7 Stop Work Notice. The City may issue an immediate Stop Work Notice in the event the Contractor is 
observed performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is 
determined by the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work 
until notified by the City that the violation or unsafe condition has been corrected. The Contractor shall be liable 
for all costs incurred by the City as a result of the issuance of such Stop Work Notice. 
 
7.8 Indemnity. 
 

7.8.1 Definitions: 
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7.8.1.1 "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, 
judgments and liability of every character, type or description, including all reasonable costs and 
expenses of litigation, mediation or other alternate dispute resolution mechanism, including attorney 
and other professional fees for: 

 
7.8.1.1.1 damage to or loss of the property of any person (including, but not limited to 
the City, the Contractor, their respective agents, officers, employees and subcontractors; 
the officers, agents, and employees of such subcontractors; and third parties); and/or; 
 
7.8.1.1.2 death, bodily injury, illness, disease, worker's compensation, loss of services, 
or loss of income or wages to any person (including but not limited to the agents, officers 
and employees of the City, the Contractor, the Contractor’s subcontractors, and third 
parties), 

 
7.8.1.2 "Fault" shall include the sale of defective or non-conforming deliverables, negligence, 
willful misconduct, or a breach of any legally imposed strict liability standard. 

 
7.8.2 THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS 
SUCCESSORS, ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL 
INDEMNIFIED CLAIMS DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF 
THE CONTRACTOR, OR THE CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF 
THE CONTRACTOR’S OBLIGATIONS UNDER THE CONTRACT. NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE 
RIGHTS OF THE CITY OR THE CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) 
AGAINST ANY THIRD PARTY WHO MAY BE LIABLE FOR AN INDEMNIFIED CLAIM. 

 
7.9 Claims. If any claim, demand, suit, or other action is asserted against the Contractor which arises under or 
concerns the Contract, or which could have a material adverse effect on the Contractor’s ability to perform 
thereunder, the Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of 
notice by the Contractor. Such notice to the City shall state the date of notification of any such claim, demand, 
suit, or other action; the names and addresses of the claimant(s); the basis thereof; and the name of each person 
against whom such claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent 
to the City and to the Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 
2nd Street, 4th Floor, Austin, Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767. 
 
7.10 Notices. Unless otherwise specified, all notices, requests, or other communications required or appropriate 
to be given under the Contract shall be in writing and shall be deemed delivered three (3) business days after 
postmarked if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices 
delivered by other means shall be deemed delivered upon receipt by the addressee. Routine communications 
may be made by first class mail, telefax, or other commercially accepted means. Notices to the City and the 
Contractor shall be addressed as follows: 
 
To the City: To the Contractor: 
City of Austin, Purchasing Office Texas Disposal Systems, Inc. 
ATTN:  Sandy Brandt, Contract Administrator ATTN:  Ryan Beard, Contract Manager 
P O Box 1088 12200 Carl Road 
Austin, TX  78767 
Sandy.Brandt@austintexas.gov 

Creedmoor, TX  78610 
rbeard@texasdisposal.com  

 
7.11 Confidentiality. In order to provide the deliverables to the City, Contractor may require access to certain of 
the City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets, 
confidential know-how, confidential business information, and other information which the City or its licensors 
consider confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the 
Confidential Information is the valuable property of the City and/or its licensors and any unauthorized use, 
disclosure, dissemination, or other release of the Confidential Information will substantially injure the City and/or 
its licensors. The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it 

mailto:Sandy.Brandt@austintexas.gov
mailto:rbeard@texasdisposal.com
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will maintain the Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, 
recreate, or otherwise use the Confidential Information without the prior written consent of the City or in a manner 
not expressly permitted under this Contract, unless the Confidential Information is required to be disclosed by law 
or an order of any court or other governmental authority with proper jurisdiction, provided the Contractor promptly 
notifies the City before disclosing such information so as to permit the City reasonable time to seek an appropriate 
protective order. The Contractor agrees to use protective measures no less stringent than the Contractor uses 
within its own business to protect its own most valuable information, which protective measures shall under all 
circumstances be at least reasonable measures to ensure the continued confidentiality of the Confidential 
Information. 
 
7.12 Advertising. The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the 
City has entered into the Contract, except to the extent required by law. 
 
7.13 No Contingent Fees. The Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure the Contract upon any agreement or understanding for commission, percentage, 
brokerage, or contingent fee, excepting bona fide employees of bona fide established commercial or selling 
agencies maintained by the Contractor for the purpose of securing business.  For breach or violation of this 
warranty, the City shall have the right, in addition to any other remedy available, to cancel the Contract without 
liability and to deduct from any amounts owed to the Contractor, or otherwise recover, the full amount of such 
commission, percentage, brokerage or contingent fee. 
 
7.14 Gratuities. The City may, by written notice to the Contractor, cancel the Contract without liability if it is 
determined by the City that gratuities were offered or given by the Contractor or any agent or representative of the 
Contractor to any officer or employee of the City with a view toward securing the Contract or securing favorable 
treatment with respect to the awarding or amending or the making of any determinations with respect to the 
performing of such contract. In the event the Contract is canceled by the City pursuant to this provision, the City 
shall be entitled, in addition to any other rights and remedies, to recover or withhold the amount of the cost 
incurred by the Contractor in providing such gratuities. 
 
7.15 Prohibition Against Personal Interest in Contracts. No officer, employee, independent consultant, or 
elected official of the City who is involved in the development, evaluation, or decision-making process of the 
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that 
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee 
guilty thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, 
with the knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City. 
 
7.16 Independent Contractor. The Contract shall not be construed as creating an employer/employee 
relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent 
contractor. The Contractor agrees and understands that the Contract does not grant any rights or privileges 
established for employees of the City. 
 
7.17 Assignment-Delegation. The Contract shall be binding upon and enure to the benefit of the City and the 
Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract 
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the 
City. Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this 
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party 
hereto; it being the intention of the parties that there be no third party beneficiaries to the Contract. 
 
7.18 Waiver. No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a 
waiver or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is 
in writing signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events 
of default by the other party shall operate as, or be construed to be, a permanent waiver of any rights or 
obligations under the Contract, or an express or implied acceptance of any other existing or future default or 
defaults, whether of a similar or different character. 
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7.19 Modifications. The Contract can be modified or amended only in writing signed by both parties. No pre-
printed or similar terms on any Contractor invoice, order or other document shall have any force or effect to 
change the terms, covenants, and conditions of the Contract. 
 
7.20 Interpretation. The Contract is intended by the parties as a final, complete and exclusive statement of the 
terms of their agreement. No course of prior dealing between the parties or course of performance or usage of the 
trade shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have 
been substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner 
to be fair to both parties, reading no provisions more strictly against one party or the other. Whenever a term 
defined by the Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC 
definition shall control, unless otherwise defined in the Contract. 
 
7.21 Dispute Resolution. 
 

7.21.1 If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to 
negotiate prior to prosecuting a suit for damages. However, this section does not prohibit the filing of a 
lawsuit to toll the running of a statute of limitations or to seek injunctive relief. Either party may make a 
written request for a meeting between representatives of each party within fourteen (14) calendar days after 
receipt of the request or such later period as agreed by the parties. Each party shall include, at a minimum, 
one (1) senior level individual with decision-making authority regarding the dispute. The purpose of this and 
any subsequent meeting is to attempt in good faith to negotiate a resolution of the dispute. If, within thirty 
(30) calendar days after such meeting, the parties have not succeeded in negotiating a resolution of the 
dispute, they will proceed directly to mediation as described below. Negotiation may be waived by a written 
agreement signed by both parties, in which event the parties may proceed directly to mediation as 
described below. 
 
7.21.2 If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation 
process, the parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to 
assist with resolution of the dispute. Should they choose this option, the City and the Contractor agree to 
act in good faith in the selection of the mediator and to give consideration to qualified individuals nominated 
to act as mediator. Nothing in the Contract prevents the parties from relying on the skills of a person who is 
trained in the subject matter of the dispute or a contract interpretation expert. If the parties fail to agree on a 
mediator within thirty (30) calendar days of initiation of the mediation process, the mediator shall be 
selected by the Travis County Dispute Resolution Center (DRC). The parties agree to participate in 
mediation in good faith for up to thirty (30) calendar days from the date of the first mediation session. The 
City and the Contractor will share the mediator’s fees equally and the parties will bear their own costs of 
participation such as fees for any consultants or attorneys they may utilize to represent them or otherwise 
assist them in the mediation. 

 
7.22 Minority And Women Owned Business Enterprise (MBE/WBE) Procurement Program. 
 

7.22.1  All City procurements are subject to the City’s Minority-Owned and Women-Owned Business 
Enterprise Procurement Program found at Chapters 2-9A, 2-9B, 2-9C and 2-9D of the City Code. The 
Program provides Minority-Owned and Women-Owned Business Enterprises (MBEs/WBEs) full opportunity 
to participate in all City contracts. 
 
7.22.2 The City of Austin has determined that no goals are appropriate for this Contract. Even though no 
goals have been established for this Contract, the Contractor is required to comply with the City’s 
MBE/WBE Procurement Program, Chapters 2-9A, 2-9B, 2-9C and 2-9D, of the City Code, as 
applicable, if areas of subcontracting are identified. 
 
7.22.3 If any service is needed to perform the Contract and the Contractor does not perform the service 
with its own workforce or if supplies or materials are required and the Contractor does not have the supplies 
or materials in its inventory, the Contractor shall contact the Department of Small and Minority Business 
Resources (DSMBR) at (512) 974-7600 to obtain a list of MBE and WBE firms available to perform the 
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service or provide the supplies or materials. The Contractor must also make a Good Faith Effort to use 
available MBE and WBE firms. Good Faith Efforts include but are not limited to contacting the listed MBE 
and WBE firms to solicit their interest in performing on the Contract; using MBE and WBE firms that have 
shown an interest, meet qualifications, and are competitive in the market; and documenting the results of 
the contacts. 

 
7.23 Subcontractors. 
 

7.23.1 If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No 
Goals Utilization Plan, the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-
9D, as applicable, of the Austin City Code and the terms of the Compliance Plan or Utilization Plan as 
approved by the City (the “Plan”). The Contractor shall not initially employ any Subcontractor except as 
provided in the Contractor’s Plan. The Contractor shall not substitute any Subcontractor identified in the 
Plan, unless the substitute has been accepted by the City in writing in accordance with the provisions of 
Chapters 2-9A, 2-9B, 2-9C and 2-9D, as applicable. No acceptance by the City of any Subcontractor shall 
constitute a waiver of any rights or remedies of the City with respect to defective deliverables provided by a 
Subcontractor. If a Plan has been approved, the Contractor is additionally required to submit a monthly 
Subcontract Awards and Expenditures Report to the Contract Manager and the Purchasing Office Contract 
Compliance Manager no later than the tenth calendar day of each month. 
 
7.23.2 Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract 
between the Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of 
the Contract, and shall contain provisions that: 

 
7.23.2.1 require that all deliverables to be provided by the Subcontractor be provided in strict 
accordance with the provisions, specifications and terms of the Contract. 
 
7.23.2.2 prohibit the Subcontractor from further subcontracting any portion of the Contract without 
the prior written consent of the City and the Contractor. The City may require, as a condition to such 
further subcontracting, that the Subcontractor post a payment bond in form, substance and amount 
acceptable to the City; 
 
7.23.2.3 require Subcontractors to submit all invoices and applications for payments, including any 
claims for additional payments, damages or otherwise, to the Contractor in sufficient time to enable 
the Contractor to include same with its invoice or application for payment to the City in accordance 
with the terms of the Contract; 
 
7.23.2.4 require that all Subcontractors obtain and maintain, throughout the term of their contract, 
insurance in the type and amounts specified for the Contractor, with the City being a named insured 
as its interest shall appear; and 
 
7.23.2.5 require that the Subcontractor indemnify and hold the City harmless to the same extent 
as the Contractor is required to indemnify the City. 

 
7.23.3 The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors 
just as the Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract 
shall create for the benefit of any such Subcontractor any contractual relationship between the City and any 
such Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment 
of any moneys due any such Subcontractor except as may otherwise be required by law. 
 
7.23.4 The Contractor shall pay each Subcontractor its appropriate share of payments made to the 
Contractor not later than ten (10) calendar days after receipt of payment from the City. 
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7.24 Living Wages. 
 

7.24.1 The minimum wage required for any Contractor employee directly assigned to this City Contract is 
$11.39 per hour. In addition, the City may stipulate higher wage rates in certain contracts in order to assure 
quality and continuity of service. 
 
7.24.2 The City requires Contractors to provide a signed certification within five (5) calendar days of 
Contract execution certifying that all employees directly assigned to this Contract will be paid a minimum 
living wage equal to or greater than $11.39 per hour (see Exhibit H, Living Wages Contractor Certification). 
The certification shall include a list of all employees directly assigned to providing services under the 
Contract including their name and job title. The list shall be updated and provided to the City as necessary 
throughout the term of the Contract. 
 
7.24.3  The Contractor shall maintain throughout the term of the Contract basic employment and wage 
information for each employee as required by the Fair Labor Standards Act (FLSA).  

 
7.24.4 The Contractor shall provide to the Department’s Contract Manager with the first invoice, individual 
Employee Certifications for all employees directly assigned to the Contract.  The City reserves the right to 
request individual Employee Certifications (see Exhibit I, Living Wages Employee Certification) at any time 
during the Contract term. Employee Certifications shall be signed by each employee directly assigned to the 
Contract.  The Employee Certification form is also available on-line at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
 
7.24.5 Contractor shall submit employee certifications annually on the anniversary date of the Effective 
Date with the respective invoice to verify that employees are paid the Living Wage throughout the term of 
the Contract. The Employee Certification Forms shall be submitted for employees added to the Contract 
and/or to report employee changes as they occur. 
 
7.24.6 The City’s Contract Manager will periodically review the employee data submitted by the Contractor 
to verify compliance with this Living Wage provision. The City retains the right to review employee records 
identified above in paragraph 7.24.3 above to verify compliance with this provision. 

 
7.25 Jurisdiction And Venue. The Contract is made under and shall be governed by the laws of the State of 
Texas, including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. 
Code, Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state 
or jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the 
parties agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be 
construed or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from 
any competent authority as contemplated herein. 
 
7.26 Invalidity. The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect 
the validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed 
severed from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did 
not contain the particular portion or provision held to be void. The parties further agree to reform the Contract to 
replace any stricken provision with a valid provision that comes as close as possible to the intent of the stricken 
provision. The provisions of this section shall not prevent this entire Contract from being void should a provision 
which is the essence of the Contract be determined to be void. 
 
7.27 Holidays. The following holidays are observed by the City: 
 
Holiday Date Observed 
New Year’s Day January 1 
Martin Luther King, Jr.’s Birthday Third Monday in January 

https://www.austintexas.gov/financeonline/vendor_connection/index.cfm


President's Day Third Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day First Monday in September 

Veteran's Day November 11 

Thanksgiving Day Fourth Thursday in November 

Friday after Thanksgiving Friday after Thanksgiving 

Christmas Eve December 24 

Christmas Day December 25 

If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on 
Sunday, it will be observed on the following Monday. 

7.28 Survivability of Obligations. All provisions of the Contract that impose continuing obligations on the 
parties, including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall 
survive the expiration or termination of the Contract. 

7.29 Non-Suspension or Debarment Certification. The City of Austin is prohibited from contracting with or 
making prime or sub-awards to parties that are suspended or debarred or whose principals are suspended or 
debarred from Federal, State, or City of Austin Contracts. By accepting a Contract with the City, the 
Vendor certifies that its firm and its principals are not currently suspended or debarred from doing business with 
the Federal Government, as indicated by the General Services Administration List of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 

In witness whereof, the parties have caused duly authorized representatives to execute this Contract on the dates 
set forth below. 

Date: g /312.0\5 

CITYO~: 
By: ~.1?/J,d r {); _ 

Signature ~~ 

Name: JPC.esu. ~ci~ 
Printed Name 

Title: ~orp BJcctvxsi 0<] 

Date: __ ___._,.cg'+/-=~-~+-'/;;I.LJo~L-5'--------
1 I 

Texas Disposal Systems 21 

, INC. 

CITY OF AUSTIN #-
By~ 
Signature 

Name: ~0\; X(?ok!Oe\\ ~\~ \\ 
Printed Name 

Title:~y.;<" ~/ 'Sye C\ ol.,.,-\' 

Date: ~ \, f>'\ { .ZO\S 

07272015 
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Exhibit B – Designated Service Locations 
 
 
No.  Designated Service Locations  Service(s) Waste Stream(s)

1  Terminal Ramp  Staging, collection, transfer to 
compactor site, clean‐up 

Landfill waste and 
recyclables 

2  Chute Rooms (Airside, East and West ends) Staging, collection, transfer to 
compactor site, clean‐up 

Landfill waste and 
recyclables 

3  W100 Parking Lot  Staging, collection, transfer to 
compactor site, clean‐up 

Landfill waste and 
recyclables 

4  Compactor site (Spirit of Texas Dr.)  Tipping, operation of compactor, 
clean up, haul off 

Landfill waste and 
recyclables 

5  E. Infill  Staging, collection, transfer to 
compactors, clean‐up 

Landfill waste and 
recyclables 

6  Terminal, equipment location TBD  Pickup, haul‐off, reporting Organics recycling

7  Department of Aviation Planning and 
Engineering building 2716 Spirit of Texas 
Dr. 

Pickup, haul‐off, reporting Landfill waste and 
recyclables, future – 
potential organics 
recycling  

8  Parking Lot H, 9309 Rental Car Lane  Pickup, haul‐off, reporting Landfill waste and 
recyclables 

9  Department of Aviation Warehouse, 9400 
Freight Lane 

Pickup, haul‐off, reporting Landfill waste and 
recyclables 

10  Department of Aviation Communications 
Building, 2901 Employee Ave. 

Pickup, haul‐off, reporting Landfill waste and 
recyclables 

11  Airline Belly Freight, 3400 Spirit of Texas 
Dr. 

Pickup, haul‐off, reporting Recyclables

12  LSG SkyChefs, 9919 Service Ave.  Pickup, haul‐off, reporting Recyclables

13  Bradford Logistics, 9501 Cargo Ave.  Pickup, haul‐off, reporting Recyclables

14  Aircraft Rescue and Fire Fighting 
Station/Air Traffic Control Tower, 10102 
Aircraft Lane 

Pickup, haul‐off, reporting Recyclables

15  Department of Aviation Maintenance 
Complex, 3601 Bergstrom Dr. 

Pickup, haul‐off, reporting Landfill waste and 
recyclables 

16  Department of Aviation Maintenance 
Building 3509 

Pickup, haul‐off, reporting Batteries

17  Department of Aviation Motor Pool, 3819 
Bergstrom Dr. 

Pickup, haul‐off, reporting Landfill waste

18  Hazardous Waste Storage Area, 3819 
Bergstrom Dr. 

Pickup, haul‐off, reporting, as‐needed 
waste profiling and packaging 

Regulated waste including 
hazardous waste, universal 
waste, industrial waste, 
used oil, absorbents, 
electronic waste, 
construction & demolition 
debris, spill residue, scrap 
metal, and batteries. 

19  Brush storage area, 3819 Bergstrom Dr. Pickup, haul‐off, reporting Brush

20  Department of Aviation Building 8080 
(Bulb Shop), 3206 Emma Browning Ave. 
(Airside) 

Pickup, haul‐off, reporting Crushed and intact bulbs

 



    Exhibit C ‐ Pricing 

Page 1 of 8 

 

 

 
Section 1.  Labor and Equipment Rental  
The quantities in Tables 1A, 1B, 1C, and 1D below are estimates only and based on historical 
waste and recycle generation rates.  The City reserves the right to request more or less than the 
quantities stated below.   
 

1A.  One‐time Start‐Up Fee for Labor (Terminal, Landside, and East Infill) 

Item  Description  Price 

1 
One‐time start‐up fee based on Monthly Labor identified in Table 1B.  Includes items 
such as uniforms, ancillary equipment, supplies, badging, hiring, training, backup 
staff, etc. 

$12,413.00  

 
 

1B.  Monthly Labor 

Item  Labor Type  Description  Price 

1 
A.M. Lead Shift 

Laborer 

10 hour shift per day, 7 days a week.  Lead Shift Laborer is 
the primary point of contact for on‐site services for the 
shift and has some decisionmaking authority. 

$10,684.00 

2 
P.M. Lead Shift 

Laborer 

10 hour shift per day, 7 days a week.  Lead Shift Laborer is 
the primary point of contact for on‐site services for the 
shift and has some decisionmaking authority. 

$10,684.00 

3  Laborer (non‐lead)  10 hour shift, 5 days a week.  $5,194.00 

   TOTAL  $26,562.00 

 
 

1C.  Monthly Equipment Rental ‐ Terminal 

Item  Location  Equipment Description 
 Estimated 
Quantity 

Unit 
Price 

Extended Price
(Est Qty x Unit 

Price) 

1 
Near airline gates; 
W100 parking lot; 
chute rooms 

2 or 3 yd3 trainable cart/front load compactor  48  $105   $5,040  

2  Compactor site  35 yd3 compactor for refuse  2  $374   $748  

3  Compactor site  35 yd3 compactor for mixed recyclables  2  $374   $748  

4  Compactor site  Tipper (electric or hydraulic, capable of lifting carts)  2  $236   $472  

5  Terminal 
Tug/tow‐tractor (4 x 2, capable of towing ≥2000 
lbs., electric or propane) 

1  $469   $469  

            TOTAL  $7,477.00
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1D.  Monthly Equipment Rental ‐ Landside 

Item  Location 
Location 

Description 
Equipment description 

 Estimated 
Quantity 

Extended Price 
 

1 
9309 Rental Car 
Ln 

Lot H 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

2 
3400 Spirit of 
Texas Drive 

Airline Belly Freight 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

3  9400 Freight Ln  DOA Warehouse 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

4 
2716 Spirit of 
Texas Drive 

DOA P&E/LRC 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

5 
2901 Employee 
Ave 

AMPCO/DOC 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

6 
3601 Bergstrom 
Drive 

DOA Mtc Complex 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

7  10102 Aircraft Ln  ARFF/ATCT 
6 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

8 
9919 Service 
Avenue 

LSG SkyChefs 
8 yd3 front load dumpster mixed 

recyclables 
1 

included in Hauling & 
Disposal fee 

9  9501 Cargo Ave  Bradford Logistics  8 yd3 front load dumpster refuse  2 
included in Hauling & 

Disposal fee 

10  9400 Freight Ln  DOA Warehouse  8 yd3 front load dumpster refuse  1 
included in Hauling & 

Disposal fee 

11 
2901 Employee 
Ave 

AMPCO/DOC  8 yd3 front load dumpster refuse  1 
included in Hauling & 

Disposal fee 

12 
2716 Spirit of 
Texas Drive 

DOA P&E/LRC  8 yd3 front load dumpster refuse  1 
included in Hauling & 

Disposal fee 

13 
3601 Emma 
Browning Ave 

DOA Mtc Complex  8 yd3 front load dumpster refuse  1 
included in Hauling & 

Disposal fee 

14 
3819 Bergstrom 
Drive 

DOA Motor Pool  20 yd3 roll‐off refuse (open top)  1  $90.00  $90.00  

            TOTAL  $90.00  
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Section 2.  Hauling and Disposal 
Hauling and disposal frequency in Tables 2A, 2B, and 2C below are estimates only and based on 
historical waste and recycle generation rates.   The Contractor shall provide hauling and 
disposal services on an as needed basis (i.e. when receptacles are full) or as otherwise directed 
by the City. 
 
The City endeavors to increase waste diversion in line with its “zero waste by 2040” goal and 
therefore anticipates decreases in services for trash and increases in services for recyclables 
throughout the Contract term.   
 

2A.  Monthly Hauling and Disposal ‐ Terminal 

Item  Location  Description 
Estimated # of 

Monthly 
Hauls 

Price per 
Haul 

Total Price 

1  Compactor site  compactor trash haul, 35 yd3  36  $379.00  $13,644.00  

2  Compactor site  compactor recycle haul, 35 yd3  8  $259.00  $2,072.00  

            TOTAL  $15,716.00  

 
 

2B.  Monthly Hauling and Disposal ‐ Landside 

Item  Location  Description  Size 
Estimated 
Service 

Frequency 

Extended 
Price 

1  9309 Rental Car Ln 
front load recycle, no dedicated 

route 
8 yd3  1x per week  $107.00  

2 
3400 Spirit of Texas 
Drive 

front load recycle, no dedicated 
route 

8 yd3  1x per week  $107.00  

3  9400 Freight Ln 
front load recycle, no dedicated 

route 
8 yd3  1x per week  $107.00  

4 
2716 Spirit of Texas 
Drive 

front load recycle, no dedicated 
route 

8 yd3  1x per week  $107.00  

5  2901 Employee Ave 
front load recycle, no dedicated 

route 
8 yd3  1x per week  $107.00  

6  3601 Bergstrom Drive 
front load recycle, no dedicated 

route 
8 yd3  1x per week  $107.00  

7  10102 Aircraft Ln  6 yd3 front load recycle  6 yd3  1x per week  $100.00  



    Exhibit C ‐ Pricing 

Page 4 of 8 

 

 
 
 

2C.  Monthly Hauling and Disposal ‐ Landside with No Dedicated Route **           

Item  Location  Description 
Estimated 
Service 

Frequency 

Extended 
Price 

1  9400 Freight Ln  8 yd3 front load trash, no dedicated route  1x per week  $143.00  

2  2901 Employee Ave  8 yd3 front load trash, no dedicated route  3x per week  $387.00  

3  2716 Spirit of Texas Drive  8 yd3 front load trash, no dedicated route  2x per week  $265.00  

4  3601 Emma Browning Ave  8 yd3 front load trash, no dedicated route  1x per week  $143.00  

TOTAL  $938.00  

 
**It is the City’s intent to request dedicated route hauling and disposal with weight report two times per 
year for items 1 through 4 in Table 2C above.  When this is requested, the applicable rate shall apply (see 
Table 3B, item 11). 
 
 

  

8  9919 Service Avenue 
front load recycle, no dedicated 

route 
8 yd3  1x per week  $107.00  

9  3819 Bergstrom Drive  20 yd3 roll‐off trash  20 yd3  1x per week  $262.00  

10  9501 Cargo Ave 
front load recycle, no dedicated 

route 
8 yd3  5x per week  $443.00  

11  9501 Cargo Ave 
front load recycle, no dedicated 

route 
8 yd3  5x per week  $443.00  

            TOTAL  $1,997.00  
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Section 3.  Add‐on Items 
Upon mutual agreement, additional items may be added according to the prices in Tables 3A, 
3B, 3C, and 3D below.   
 

3A.  Equipment Rental 

Item  Item Description  Size  Unit  Rate 

1  Roll‐off (open top)  20, 30, or 40 yd3  per month  $90.00

2  Compactor (electric or hydraulic)  35 yd3  per month  $374.00

3  Compactor (electric or hydraulic)  30 yd3  per month  $360.00

4  Compactor (electric or hydraulic)  25 yd3  per month  $346.00

5  Compactor (electric or hydraulic)  15 yd3  per month  $342.00

6  Tipper (electric or hydraulic, capable of lifting carts)  n/a  per month  $236.00

7  Trainable front load cart/compactor  2 or 3 yd3  per month  $105.00

8 
Tug/tow‐tractor (4 x 2, capable of towing ≥2000 lbs., 
electric or propane) 

n/a  per month  $469.00

9  Electric assist pallet jack  n/a  per month  $22.00

10  Front load lockbar  any  month  $15.00

11  Split compactor  35 yd3  month  $618.00

 

3B.  Hauling and Disposal 

Item  Item Description  Size  Unit  Rate 

1  Front load trash ‐ dedicated route ‐ monthly rate  8 yd3  1x per week  $214.00

2  Front load trash ‐ dedicated route ‐ monthly rate  8 yd3  2x per week  $406.00

3  Front load trash ‐ dedicated route ‐ monthly rate  8 yd3  3x per week  $598.00

4  Front load trash ‐ dedicated route ‐ monthly rate  8 yd3  4x per week  $790.00

5  Front load trash ‐ dedicated route ‐ monthly rate  8 yd3  5x per week  $982.00

6  Front load trash ‐ no dedicated route ‐ monthly rate  8 yd3  1x per week  $143.00

7  Front load trash ‐ no dedicated route ‐ monthly rate  8 yd3  2x per week  $265.00

8  Front load trash ‐ no dedicated route ‐ monthly rate  8 yd3  3x per week  $387.00

9  Front load trash ‐ no dedicated route ‐ monthly rate  8 yd3  4x per week  $508.00

10  Front load trash ‐ no dedicated route ‐ monthly rate  8 yd3  5x per week  $630.00

11  Front load ‐ dedicated route with weight report  6 or 8 yd3  1 day  $500.00

12  Front load recycle ‐ monthly rate  6 yd3  1x per week  $100.00

13  Front load recycle ‐ monthly rate  6 yd3  2x per week  $180.00

14  Front load recycle ‐ monthly rate  6 yd3  3x per week  $260.00

15  Front load recycle ‐ monthly rate  6 yd3  4x per week  $340.00

16  Front load recycle ‐ monthly rate  6 yd3  5x per week  $420.00
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17  Front load recycle ‐ monthly rate  8 yd3  1x per week  $107.00

18  Front load recycle ‐ monthly rate  8 yd3  2x per week  $191.00

19  Front load recycle ‐ monthly rate  8 yd3  3x per week  $275.00

20  Front load recycle ‐ monthly rate  8 yd3  4x per week  $359.00

21  Front load recycle ‐ monthly rate  8 yd3  5x per week  $443.00

22  Front load food waste ‐ monthly rate  6 yd3  1x per week  $179.00

23  Front load food waste ‐ monthly rate  6 yd3  2x per week  $339.00

24  Trash extra  6 yd3  each  $95.00

25  Trash extra  8 yd3  each  $105.00

26  Recycle extra  6 yd3  each  $85.00

27  Recycle extra  8 yd3  each  $95.00

28  Food waste extra  6 yd3  each  $150.00

29  Roll‐off trash haul  20 yd3  each  $262.00

30  Roll‐off trash haul  30 yd3  each  $285.00

31  Roll‐off trash haul  40 yd3  each  $307.00

32  Roll‐off recycle haul  20, 30, or 40 yd3  each  $217.00

33  Roll‐off delivery (temp)  20, 30, or 40 yd3  each  $111.00

34  Roll‐off transportation  30 yd3  each  $217.00

35  + tires 15" or smaller    each  $7.00

36  + tires 16" to 19.5"    each  $14.00

37  + tires 20" to 24"    each  $18.00

38  + tires 25" to 28"    each  $35.00

39  + tires 29" to 38"    each  $52.00

40  + tires 39" to 48"    each  $70.00

41  Roll‐off contaminated soil  20 yd3  each  $1,063.00

42  Roll‐off clean rubber haul  30 yd3  each  $783.00

43  Compactor trash haul  35 yd3  each  $379.00

44  Compactor recycle haul  35 yd3  each  $259.00

45  Compactor food haul  35 yd3  each  $379.00

46  Compactor food haul  30 yd3  each  $368.00

47  Compactor food haul  25 yd3  each  $353.00

48  Compactor food haul  15 yd3  each  $323.00

49  Split compactor trash/recycle haul  35 yd3  each  $424.00

50  Split compactor trash/organic haul  35 yd3  each  $470.00

51  Split compactor recycle/organic haul  35 yd3  each  $424.00

52  Roll‐off brush/untreated wood haul (includes  20 yd3  each  $239.00
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processing) 

53 
Roll‐off brush/untreated wood haul (includes 
processing)  30 yd3  each  $249.00

54 
Roll‐off brush/untreated wood haul (includes 
processing)  40 yd3  each  $259.00

55 

Processing only of brush/wood waste.  The 
Contractor shall charge the City the "Gate Rate" in 
effect at the time of processing.  The Gate Rate is 
market‐driven and subject to change at the 
Contractor's sole discretion.  The Gate Rate on July 
24, 2015, is $10 per ton of brush/wood waste (1 ton 
minimum). 

1 ton minimum  ton   

56 
On‐site grinding of brush/wood waste if haul‐off by 
Contractor  yd3  each  $5.25

57  Haul‐off of brush/wood waste after on‐site grinding   82yd3  each  $413.00

 
 
 

3C.  Other Services 

Item  Item Description  Size  Unit  Rate 

1  Laborer (non‐lead) ‐ 10 hour shift per day, 7 days a week     per month  $7,939

2 
On‐time start‐up cost for additional laborer.  Only applicable if a 
new shift is added to labor composition detailed in Table 1B.    

each  $4,504

3 
Maintenance call‐out during Regular Hours.***  Regular Hours are 
defined in Section 2.1.1.2.    

each  $125.00

4  Maintenance call‐out outside of Regular Hours***     each  $200.00

5  Maintenance rate***     per hour  $105.00

6  Parts markup***        33%

7  Waste sort (includes waste and recycle)     each  $2,240.00

8 
Consultation on organics program (after program is rolled out, per 
Section 2.1.5.3)    

per hour  $75.00

9  Compostable bags  45 gal  per case  $71.00

10  Deep clean (per Section 2.1.3.3)     each  $509.00

 
***Maintenance and parts apply to City‐owned equipment only (maintenance on the Contractor’s 
equipment is included in the rental fee).  When maintenance is requested for City‐owned equipment, a 
call‐out fee and hourly fees will apply. 
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3D.  Collection and Disposal 

Item  Item Description  Size  Unit  Rate 

Light bulbs 

1  Straight fluorescent bulbs  < 5"  each  $0.38

2  Straight fluorescent bulbs  5"‐8"  each  $0.73

3  Straight fluorescent bulbs  9"‐12"  each  $0.86

4  Shielded or coated lamps     each  $2.06

5  U‐Bend or circular lamps     each  $0.53

6  HID bulbs     each  $1.24

7  Compact w/ ballast     each  $0.65

8  Compact w/out ballast     each  $0.53

9  Drum‐crushed lamps  55 gal  each  $319.00

Batteries 

1  Transportation of batteries     per trip  $194.00

2  Alkaline batteries (recycle)     per lb  $0.99

3  Lithium batteries     per lb  $6.25

4  Zinc Carbon batteries     per lb  $1.24

5  Lead acid batteries     per lb  $0.49

6  Nicad batteries     per lb  $1.06

7  PCB containing ballast     per lb  $0.69

8  non‐PCB containing ballast     per lb  $0.44

Hazardous & Non‐Hazardous Waste 

1  Transportation of hazardous & non‐hazardous waste     per trip  $665.00

2  Drum‐ toxic lab pack  55 gal  each  $693.00

3  Drum‐ class 1 waste  55 gal  each  $83.00

4  Drum‐ toxic lab pack  55 gal  each  $693.00

5  Drum‐ flammable lab pack  55 gal  each  $227.00

6  Drum‐ aerosols  55 gal  each  $227.00

7  Chemist     per hour  $150.00

8 

Emergency Response (project manager, 3 technicians, truck & 
standard trailer) 

   per hour  $438.00

Oil 

   Disposal     per gal  $0.00

Scrap Metal 

Haul rate and equipment rental will be charged to the City according to this Price List.  Contractor will issue the 
City a rebate based on a per ton rate as determined by the percentage of the index of American Metal Market #2 
Bundles for Philadelphia. 

 
 
 
 



 

Total Waste Management Services 

Department of Aviation 

Austin‐Bergstrom International Airport 

Monthly Report 

[DATE] 
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I. Weights and Diversion Rates 

Terminal Trash  Tons  % Accuracy 

West compactor site       

E. Infill       

Total   

    
Terminal Recycle  Tons  % Accuracy 

West compactor site       

Bradford Logistics (Loading Dock Operations)       

E. Infill       

Total   

     

Terminal Diversion Rate      

        

Landside Trash  Tons  % Accuracy 

DOA/Warehouse (9400 Freight Lane)       

DOA/P&E/LRC (2716 Spirit of Texas Drive)       

AMPCO/DOC/IS (2901 Employee Avenue)       

Maintenance Complex (3601 Bergstrom Dr.)       

Motor Pool (3819 Bergstrom Dr.)       

Total   

     

Landside Recycle  Tons  % Accuracy 

Maintenance Complex (3601 Bergstrom Drive)       

DOA Warehouse (9400 Freight Lane)       

Parking Lot H (9309 Rental Car Ln)       

ARFF/ATCT (10102 Aircraft Ln)       

DOA P&E/LRC (2716 Spirit of Texas Drive)       

Airline Belly Freight (3400 Spirit of Texas  Drive)       

AMPCO/DOC/IS (2901 Employee Ave)       

Sky Chefs (9919 Service Avenue)       

Total   

     

Landside Diversion Rate      

        

Note: Percent accuracy is the number of pickups out of the total number of pickups for the 
month in which the data was obtained 

Excel spreadsheet should be submitted monthly and should include tabs for each month, 
and running totals for calendar year, and fiscal year on separate tabs.  
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I. Weights and Diversion Rates (continued) 

 

Include raw data from compactor, dumpster and roll off pickups. 
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II. Recycle Load Rejection 

 

‐Reason 

 

 

 

 

 

 

‐Weight 

 

 

 

 

 

‐Picture 
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III. Summary of Services 

 

 

‐Labor Hours  

 

 

 

 

‐Equipment Rental Fees 

 

 

 

 

‐Disposal, Hauling, and Tipping Fees 

 

 

 

 

‐Cleanup Activities 

 

 

 

 

‐Training 

 

 

 

 

‐Planning 
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IV. Equipment Evaluation 

 

  

Item Location Equipment description Quantity
In Service 

(Y/N)
Est. Time for Repairs Comments

1 Terminal carts 2‐3 CY, towable 45

2 Terminal compactor
30 CY or greater electric or 

hydraulic for refuse
2

3 Terminal compactor
30 CY or greater electric or 

hydraulic for mixed recyclables
2

4 Terminal dumper
Capable of lifting carts; electric or 

hydraulic
2

5 Tow vehicle
4 x 2 capable of towing ≥2000 lbs., 

electric or propane  
1

Item Location Equipment description Quantity
In Service 

(Y/N)
Est. Time for Repairs Comments

1 9309 Rental Car Ln
8 CY front load dumpster mixed 

recyclables
1

2 3400 Spirit of Texas Drive
8 CY front load dumpster mixed 

recyclables
1

3 9400 Freight Ln
8 CY front load dumpster mixed 

recyclables
1

4 2716 Spirit of Texas Drive
8 CY front load dumpster mixed 

recyclables
1

5 2901 Employee Ave
8 CY front load dumpster mixed 

recyclables
1

6 3601 Bergstrom Drive
8 CY front load dumpster mixed 

recyclables
1

7 10102 Aircraft Ln
6 CY front load dumpster mixed 

recyclables
1

8 9919 Service Avenue
8 CY front load dumpster mixed 

recyclables
1

9 9501 Cargo Ave 8 CY front load dumpster refuse 2

10 9400 Freight Ln 8 CY front load dumpster refuse 1

11 2901 Employee Ave 8 CY front load dumpster refuse 1

12 2716 Spirit of Texas Drive 8 CY front load dumpster refuse 1

13 3601 Emma Browning Ave 8 CY front load dumpster refuse 1

14 3819 Bergstrom Drive 20 CY roll off refuse 1

Terminal

Landside
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V. Disposal Documents 

 

‐Summary table of waste and recyclables disposed for the month 

 

 

‐Manifests 

 

 

‐Trip Tickets 

 

 

‐Bills of Lading 

 

 

‐Waste Profiles 

 

 

‐Certificates of Recycling 
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VI. Results of Waste and Recycle Sort (if performed) 
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VII. Recommendations 
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Exhibit E 
Quality Control Plan 

 
 

1. Waste, recyclables, and organics processed at TDS’ facility: 
a. All waste, recycle, and organics taken to TDS’ facility will be weighed on a state-certified 

scale. 
2. Front load trucks: 

a. All front load trucks used for recycling and composting have scales that are tied to 
routing software on an onboard tablet.  Scales, hardware and software are regularly 
maintained. 

b. Drivers are trained on a regular basis on how to properly use the software and truck 
scales to ensure data is collected and reported. 

c. In the event that there is a maintenance issue with hardware or software, drivers will 
make all possible effort to manually obtain load weights. 

d. In the event that there is a maintenance issue with truck scales, drivers will do a visual 
inspection of the load and record his/her observations which shall be included in the 
monthly reports.   

3. Monthly reports: 
a. Manually keyed weights will be checked to ensure data is accurate. 
b. Prior to submission to the City, monthly reports will be checked to ensure data is input 

into tracking software accurately.   
c. Any outliers will be identified and evaluated to determine whether the data is accurate. 

 
 

 



 

  

EXHIBIT F 
City of Austin, Texas 

EQUAL EMPLOYMENT/FAIR HOUSING OFFICE 
NON-DISCRIMINATION CERTIFICATION 

 
City of Austin, Texas 
Human Rights Commission 
To: City of Austin, Texas, (“OWNER”) 

I hereby certify that our firm conforms to the Code of the City of Austin, Section 5-4-2 as reiterated below: 

Chapter 5-4. Discrimination in Employment by City Contractors. 

Sec. 4-2 Discriminatory Employment Practices Prohibited. As an Equal Employment Opportunity (EEO) 
employer, the Contractor will conduct its personnel activities in accordance with established federal, state and 
local EEO laws and regulations and agrees: 

(B) (1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter. 
Such affirmative action shall include, but not be limited to: all aspects of employment, including hiring, 
placement, upgrading, transfer, demotion, recruitment, recruitment advertising; selection for training 
and apprenticeship, rates of pay or other form of compensation, and layoff or termination. 

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by OWNER setting forth the provisions of this chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
that all qualified applicants will receive consideration for employment without regard to race, creed, 
color, religion, national origin, sexual orientation, gender identity, disability, veteran status, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service to 
Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies 
and provisions of this chapter. 

(6) To cooperate fully with OWNER’s Human Rights Commission in connection with any investigation or 
conciliation effort of said Human Rights Commission to ensure that the purpose of the provisions 
against discriminatory employment practices are being carried out. 

(7) To require compliance with provisions of this chapter by all subcontractors having fifteen or more 
employees who hold any subcontract providing for the expenditure of $2,000 or more in connection 
with any contract with OWNER subject to the terms of this chapter. 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum 
Standard Nondiscrimination Policy set forth below. 

City of Austin 
Minimum Standard Non-Discrimination in Employment Policy: 

 
 

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 
 
The Contractor will not discriminate against any applicant or employee based on race, creed, color, national 
origin, sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers 
all aspects of employment, including hiring, placement, upgrading, transfer, demotion, recruitment, 
recruitment advertising, selection for training and apprenticeship, rates of pay or other forms of 
compensation, and layoff or termination. 



Further, employees who experience discrimination, sexual harassment, or another form of harassment 
should immediately report it to their supervisor. If this is not a suitable avenue for addressing their 
complaint, employees are advised to contact another member of management or their human resources 
representative. No employee shall be discriminated against, harassed, intimidated, nor suffer any reprisal 
as a result of reporting a violation of this policy. Furthermore, any employee, supervisor, or manager who 
becomes aware of any such discrimination or harassment should immediately report it to executive 
management or the human resources office to ensure that such conduct does not continue. 

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non
discrimination employment policy, the Contractor has expressly adopted the provisions of the City's 
Minimum Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the 
Contractor's Non-Discrimination Policy or as an amendment to such Policy and such provisions are 
intended to not only supplement the Contractor's policy, but will also supersede the Contractor's policy to 
the extent of any conflict. 

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE A COPY TO THE CITY OF THE 
CONTRACTOR'S NON-DISCRIMINATION POLICY ON COMPANY LETIERHEAD, WHICH CONFORMS IN 
FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION POLICY, AS SET 
FORTH HEREIN, OR THIS NON-DISCRIMINATION POLICY, WHICH HAS BEEN ADOPTED BY THE 
CONTRACTOR FOR ALL PURPOSES (THE FORM OF WHICH HAS BEEN APPROVED BY THE CITY'S 
EQUAL EMPLOYMENT/FAIR HOUSING OFFICE), WILL BE CONSIDERED THE CONTRACTOR'S NON
DISCRIMINATION POLICY WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL. 

Sanctions: 
Our firm understands that non-compliance with Chapter 5-4 may result in sanctions, including termination of 
the contract and suspension or debarment from participation in future City contracts until deemed compliant 
with the requirements of Chapter 5-4. 

Term: 
The Contractor agrees that this Section 0800 Non-Discrimination Certificate or the Contractor's separate 
conforming policy, which the Contractor has executed and filed with the Owner, will remain in force and effect 
for one year from the date of filing. The Contractor further agrees that, in consideration of the receipt of 
continued Contract payments, the Contractor's Non-Discrimination Policy will automatically renew from year
to-year for the term of the underlying Contract. 

Dated this 3 P..O day of P\\J l) \J5 f , l 0 15 

Texas Disposal Systems 24 

CONTRACTOR 

Authorized 
Signature 

Title 

\~Ait.S \:>tseoSP.L S'fSTlfiY\.S,l~ 

~ r0~ 

07272015 
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EXHIBIT H 
CITY OF AUSTIN, TEXAS 

LIVING WAGES CONTRACTOR CERTIFICATION 
(Please duplicate as needed) 

 
Pursuant to the Living Wages provision (reference Section 0400, Supplemental Purchase 
Provisions) the Contractor is required to pay to all employees directly assigned to this City contract 
a minimum Living Wage equal to or greater than $11.39 per hour.   
 
The below listed employees of the Contractor who are directly assigned to this contract: 
 
(1) are compensated at wage rates equal to or greater than $11.39 per hour:  

 
Employee Name Employee Job Title 

 
            
 
            
 
            
 
            
 
            
 
            

 
(2) all future employees assigned to this Contract will be paid a minimum Living Wage equal to or 

greater than $11.39 per hour. 
(3) Our firm will not retaliate against any employee claiming non-compliance with the Living Wage 

provision. 
 

A Contractor who violates this Living Wage provision shall pay each affected employee the amount 
of the deficiency for each day the violation continues. Willful or repeated violations of the provision 
or fraudulent statements made on this certificate may result in termination of this Contract for 
Cause, subject the firm to possible suspension or debarment; or result in legal action.  
 
I hereby certify that all the listed employees of the Contractor who are directly assigned to this 
contract are paid a minimum Living Wage equal to or greater than $11.39 per hour. 

 
Contractor’s Name:        

Signature of Officer 
or Authorized 
Representative:       Date:       

Printed Name:       

Title       
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EXHIBIT I 
CITY OF AUSTIN, TEXAS 

LIVING WAGES EMPLOYEE CERTIFICATION 
 

Contract Number: Insert Number 
 

Description of Services: Insert Description 

 
Contractor Name: Insert Contractor's Name 
 

Pursuant to the Living Wages provision of the contract (reference Section 0400, Supplemental Purchase 
Provisions), the Contractor is required to pay to all employees directly assigned to this City contract a minimum 
Living Wage equal to or greater than $11.39 per hour.  In addition, employees are required to certify that they 
are compensated in accordance with the Living Wage provision.  Contractors are prohibited from retaliating 
against any employee claiming non-compliance with the Living Wage provision. 
   
 
I hereby certify that I am directly assigned to this contract and that I am: 

 
(1) compensated at wage rates equal to or greater than $11.39 per hour.  

 
 

 
 

Employee’s Title: Insert Employee's Title 
 
 
Signature of Employee                                             Date 
 
 
Type or Print Name Insert Employee's Name 
 
 

 
 
 
 

(Witness Signature) 
 
 
(Printed Name) 
 
 

 
 
 



   General Requirements 
  Airport Security Requirements Section 01555 

 

 

 
AIRPORT SECURITY REQUIREMENTS 

 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS  

 
A. Drawings and General Provisions of the Contract, including General Conditions and 

Supplemental General Conditions and Division 1 Specification Sections, apply to work of this 
Section.  
 

1.2 SUMMARY 
 

A. This section outlines security responsibilities for Contractors and Subcontractors at Austin-
Bergstrom International Airport (ABIA). 

 
B. In this document, Project Manager is defined as designated Owner Representative. 
 
C.  Due to the ever changing environment of Airport security, requirements may change at any 

time.   
 
1.3 RESTRICTED AREAS ACCESS POLICIES   
 
Unescorted Access:  Individuals with an operational need for unescorted access into restricted areas 
(Sterile Area, Secured Area and/or Air Operations Area) of the airport shall submit to a fingerprint-based 
ten-year criminal history records check (CHRC) and Security Threat Assessment (STA).  If the process 
confirms no disqualifying criminal offenses, the Department of Aviation (DOA) Security and ID Office may 
issue a security access badge.  Applicant fees to request an ABIA Security Identification Badge are 
$75 each, which is typically waived for contractors or personnel providing work or services under 
a contract agreement with the City of Austin. 
 
Escorted Access: Each person acting as an escort must inform all individual(s) being escorted that they 
are in a security area of the airport and all security rules and regulations must be followed.  The escort is 
required to be able to, at all times until the escorted individual has left the security area, physically control 
the escorted individual(s)’ movement when escorted in the Secured Area and visually control the escorted 
individual(s) movement when escorted in the AOA and Sterile Area.  Only individuals with current 
unescorted access authority are permitted to escort. Those who have authority to escort will have the 
designated silver background with (AUS) Sticker which gives them the authority to escort. The maximum 
number of individuals who can be escorted is three (3).  ABIA escort procedures are described in “Escort 
Procedures and Authorization Form”.  (Attachment 1) 
 
An un-badged person can be escorted no more than three (3) working days total, unless noted 
otherwise herein. The three (3) working days can be consecutive or cumulative.  If an un-badged 
person begins the badging process, they can be escorted as long as it takes to receive badge 
authorization. If a badge is denied, they can no longer be escorted.  If an un-badged person 
needs to be escorted more than three (3) working days because it is a short-term work 
assignment, the badged person doing the escort must request an exception from the Security 
Office, a minimum of three (3) working days in advance. If approved, the unbadged person can 
be escorted up to ten (10) working days total, consecutive or cumulative. If an un-badged person 
decides to get badged within the four-to-ten (4-10) working day time frame, they can be escorted 
as long as they are in the badging process. If a badge is denied, they can no longer be escorted. 
Under special circumstances, it may be prudent to allow escorting more than ten (10) working 
days. In those cases, the badged person doing the escort may request an exception from the 
Airport Security Coordinator (ASC), a minimum of three (3) working days in advance. It is at the 
discretion of the ASC or ASC’s designee whether the limited use of this exception is warranted. 
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A “Special Escort Notification” (Attachment 2) may be utilized in instances where more than 3 
people will be escorted.  Special events or circumstances will be evaluated on a case by case 
basis and must be requested and discussed with the Project Manager at the Weekly Coordination 
Meeting.  Completion and submission of the form and prior approval from the Airport Security 
Coordinator (ASC) or ASC’s designee must be received before conducting the escort. To ensure 
prompt approval requests must be submitted at least three (3) working days in advance to allow 
for this exemption.  In an emergency situation when less than three (3) working days notice is 
available; submit the fax to Airport Communications at (530) 530-7676.  Approval shall be 
obtained before conducting the escort.     
 
Sterile and Secured Area Access:  A Subcontractor or Supplier may be exempted from the airport security 
badge requirements provided they will be on the work site no more than three (3) consecutive days and 
are under authorized escort.  Exceptions must be submitted by the Project Manager and approved by the 
Airport Security Coordinator. 
 
Air Operations Area (AOA) Access:  A Subcontractor or Supplier may be exempted from the airport 
security badge requirements provided they will be on the work site no more than fourteen (14) 
consecutive days and under authorized escort.  Exceptions must be submitted by the Project Manager 
and approved by the Airport Security Coordinator. 
 
Telecommunication / Electrical / Maintenance Room Access:  The DOA Information Systems Division 
shall approve access into DOA telecommunication rooms.  The DOA Building Maintenance Division shall 
approve access into electrical and/or maintenance rooms.  A DOA employee shall accompany and escort 
individuals needing access to these areas. Requests for escorts must be made at least three (3) working 
days in advance of the event through the Project Manager and/or at the Work Coordination Meetings. 
 
As approved by the Project Manager, Contractor shall contact the DOA Business Development Section at 
(512) 530-7507 for escort fees, scheduling and additional information.  Minimum hourly charge to 
contractors for required escort services shall be $40.  
 
After-Hours Access: Should the Contractor require access to the Terminal’s sterile side after 
Transportation Security Administration (TSA) operations at security checkpoints have terminated for the 
day, the Contractor shall contact Airport Communications at (512) 530-2242 (530-ABIA).   
 

1. Prior approval for after hour access must be requested through the Project Manager during the 
Work Coordination Meetings.  

 
2. The Contractor shall report to the Tool Inspection Checkpoint (Gate E110P) where identification 

will be verified and registration of his ingress to the Terminal recorded. 
 

3. The Airport Security personnel will inspect and validate the Contractors’ provided tool inventory 
and equipment that are to be brought into the Terminal. 

 
4. Airport Security personnel will provide access into Gate E110P for all badged Contractors and un-

badge Contractors with authorized escorts. Contractors will then access the Terminal sterile area 
via the approved Contractor entrance.  The Contractor will never be provided airport badge 
access through the Tool Inventory Checkpoint. 

 
5. Once admitted into the Terminal service corridor, the Contractor must utilize service elevators 

and doors as authorized by their airport badge to access their work site. 
 

6. Contractor must exit the Terminal through the Tool Inspection Checkpoint in order for the tool 
inventory previously completed to be revalidated.  Tools shall not be left unattended in the Sterile 
Area unless properly secured. 

 
    

2 
September 10, 2014 

  

Exhibit G



   General Requirements 
  Airport Security Requirements Section 01555 

 

 

Unconventional Access;   Unconventional access is defined as entering into the secure side of the 
Terminal structure or AOA in a fashion other than a card swipe door or gate activity; for example, a 
baggage conveyor belt.  If Contractor requires unconventional access into the Secured Area or Airport 
Operations Area, the Contractor must make the request at least 24 hours prior to the proposed activity 
through the Project Manager at the Work Coordination Meetings so that a security validation check can 
be performed and approval received. The ABIA Airport Security Coordinator will notify the Project 
Manager, Austin Police Department, Airport Communications, TSA, and OPSEC/Airport Operations of the 
approved activity and authorized person(s).  The Project Manager will notify the contractor. 
 
Curbside Parking;    Curbside parking for deliveries adjacent to the ABIA terminal shall be for a maximum 
of one hour unless approved in writing by the Project Manager.  Requests to park curbside shall be 
submitted to the Project Manager at least three (3) working days prior to the planned delivery and/or the 
request shall be presented at the Work Coordination meetings.  Failure to comply with required 
notification will subject delivery to be prohibited by the Project Manager. 
 
The following procedures shall be followed for approved parking. 
 

1. The Contractor will contact Airport Communications (512) 530-2242 to advise they are arriving, or 
have arrived at their approved parking location. An Airport Security Supervisor or designee will be 
dispatched to meet at the designated parking location. 

2. The security representative will inspect the vehicle and apply a distinctive sticker to the vehicle 
window to indicate that the vehicle has been inspected and authorized to be parked at that          
location. 

 
Under no circumstances shall the Contractor’s vehicle operator leave the vehicle prior to security        
inspection.    
   

Key Access;   The Airport Security and ID Office controls all locks and keys for access points.  Locks and 
keys may be issued upon written request using Core Request (Attachment 3) or Key Request 
(Attachment 4) forms.  The form(s) must be signed by an individual whose signature is on file with 
the Security and ID Office as authorized to request security items for that organization.  Individuals issued 
a key must have a valid ID badge and be authorized to enter the respective area.   
 
Only "Best Access Systems" keys and cores are approved for installation at ABIA.  While the contractor 
may be permitted to install temporary construction cores in doors, the Security and ID Office shall install 
all final access door lock cores.  If Contractor utilizes DOA provided cores or keys, there will be a penalty 
of $100 per cores and $50 per key for lost items to be deducted from the contract. 
 
Some doors and gates have Intellikey locks installed.  If the Contractor requires access to a door(s) or 
gate(s) with an Intellikey lock, an Intellikey may be issued upon written request using Intellikey 
Acknowledgement – Contractor (Attachment 5).  The request must be approved and signed by the 
Project Manager.  Failure to return or loss of an Intellikey will result in a $100 penalty per key to be 
deducted from the contract.  
 
1.4 SECURITY IDENTIFICATION BADGE APPLICATION PROCEDURES 
 
Except as noted above, construction workers that are required to work in ABIA Secured Area, Sterile 
Area or Airport Operations Area shall obtain and prominently display ABIA-issued security ID badges on 
their person at all times. The DOA Security and ID office is the single point of service for processing 
security ID badge applications.  Contractor should allow 7-10 days for completion of badge processing. 
Please contact Security and ID at (512) 530-6943 (530-MYID) for all badging inquiries. 
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The following procedures shall be followed to obtain security ID badges:  
 
1. Project Manager will complete an Unescorted Access Authorization form (Attachment 6) for the 

Contractor Representative(s) who is/are approved for Signatory Authority for the specified project.  
Project Manager will verify the approved Signatory Authority identification documents are acceptable 
as listed in the Personal Information form (Attachment 8) and advise DOA Security via e-mail of the 
names.  Contractor representative(s) must complete badge application paperwork previously 
mentioned in this section and successfully complete the Criminal History Records Check (CHRC) and 
Security Threat Assessment process prior to taking the TSA required Signatory Authority training.  
Upon successful completion of the training, Contractor representative(s) will complete an Authorized 
Signatures form (Attachment 7).  Signatory Authority must verify badge applicants have acceptable 
identification documents as listed in the Personal Information form (Attachment 8) before signing 
the Unescorted Authorization form (Attachment 6). 

 
Sub-contractors who are active participants in the ABIA Experienced Contractor Program, have 
signatory authority, and their employees already possess security ID badges but seek to do work for 
another ABIA project, will not need to rebadge employees under the sponsorship of the added prime 
project contractor. 
 

2. Badge applicant shall complete, sign the Personal Information Form (Attachment 8), and present 
two forms of identification.  Acceptable forms of identification are listed on the second page of the 
form.  After completion of badge processing, badge must be obtained within 30 days of fingerprinting. 

 
3. Badge applicant shall read and sign the Criminal History Records Check/Disqualifying Criminal 

Offenses (Attachment 9) statement/form.  
 
4. Badge applicant shall submit to an FBI fingerprint-based criminal history records check and a TSA 

Security Threat Assessment (STA). 
 
5. Non-U.S. citizen contractors shall provide governmental proof of work authorization and an ABIA 

Documentation Verification Form (Attachment 10) reviewed and stamped by Immigration and 
Customs Enforcement personnel located on the ground level of the terminal building. 

 
6. If escort authority is required, Contractor shall read and sign the ABIA Escort Procedures 

Authorization (Attachment 1) form.  
 
7. Contractor shall attend the ABIA Security Identification Display Area (SIDA) training if accessing the 

Secured Area or Airport Operations Area.  Training is computer based and is approximately 60 
minutes in length with an examination at the conclusion which must be passed.  Training is available 
at the Security and ID office during business hours. A Spanish version of SIDA testing is available; 
Spanish translators during SIDA testing are prohibited.  Any training requiring translation in another 
language must be preapproved by the Airport Security Manager or designee. 

 
8. All contractors and subcontractors who apply for Unescorted Access have thirty (30) business days 

from the date of completion of the background check to retrieve their badges.  If the contractor and/or 
subcontractor fails to retrieve their badge within thirty (30) business days, the contractor and/or 
subcontractor must pay all applicable fees in order to conduct a subsequent background check.  
Payment must be remitted to the Security and ID office prior to conducting the subsequent 
background check.   

 
9. Prior to badge issuance, the Contractor with signature authority shall coordinate with the 

Airport Project Manager or designee to determine badge expiration date (one year or less) 
and the appropriate access profile. 
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10. Sub-contractor personnel doing work for two or more prime contractors at ABIA must obtain a 
security ID badge for each sub-contract.  The employee shall wear only the appropriate badge for 
each contractor when working.  Steps 1-8 listed above shall be accomplished for each additional 
badge required for the employee.  Exception: Employees of sub-contractors that are active 
participants in the ABIA Experienced Contractor Program are not required to possess multiple 
badges for each sponsoring prime contractor. 

 
11. Contractor shall promptly respond to any badge audit information requests.  Also, access and/or 

distribution of active contractor badges during project construction and/or warranty period shall be 
limited and restricted to personnel approved by the Project Manager and DOA Security.  

 
1.5 OTHER POLICIES 
 
Tools, Materials, and Equipment:  Contractor shall abide by Airport Security Program, including tool 
security requirements noted in the Acknowledgement of Responsibility, Prohibited Items and Tools 
in Terminal Concourses and Sterile Areas (Attachment 13) form.  All tools to be used in the Sterile 
Area must be processed through the loading dock.  Contractor shall keep tools and other items not in 
use in a lockable toolbox (gang box) or in a secured area not accessible to the public.  Tools shall not 
be left unattended in the Sterile Area.  An inventory of all tools using ABIA Tool Inventory List 
(Attachment 14) form will be conducted before entering the restricted area and upon exiting.   
 
Contractor must utilize ABIA Daily Tool Inventory List (Attachment 15) for any tools that are to be left in 
the terminal complex overnight.  This inventory must remain at the job site, up to date, and readily 
available for inspection by ABIA/TSA security personnel.    
 
At any time a tool is discovered missing, Airport Communications must be contacted immediately at (512) 
530-2242.  Airport OPSEC and the Contractor must conduct a search of the last known location and 
nearby area.  The Contractor must complete an incident report regarding the missing tool(s).    
 
Introduction of tools, materials, and equipment into the Secured / Sterile Areas, AOA, and SIDA must be 
coordinated through the Project Manager. 
 
Vehicle Registration and Driver’s Training:  If the work requires un-escorted vehicular access in the 
Secured Area or Airport Operations Area (AOA), Contractor shall complete and submit ABIA Vehicle 
Registration LOGO Form (Attachment 16) for each vehicle, present proof of required insurance, and 
submit a picture of the company vehicle logo in a .jpeg format to the Project Manager.  Proposed vehicle 
drivers must attend airport driver’s training.  Training is computer based and may be taken in conjunction 
with the SIDA training previously mentioned.  Airport Driver’s training is approximately one hour in length 
with an examination at the conclusion which must be passed.  Training is available at the Security and ID 
office during business hours.  Contact Airport Operations (512) 530-7550 for more information regarding 
driver’s training. 
 
Security at Construction Site:  Contractors, or any other non-Airport personnel, having authorized 
Secured Area/AOA access and having been assigned a Secured Area/AOA access point for their 
temporary use shall maintain positive control of the access point by the use of off-duty ABIA Security 
personnel or employees of a private security firm approved by the Director, designee, or Transportation 
Security Administration (TSA).  As approved by the Project Manager, Contractor shall contact the DOA 
Business Development Section (512) 530-7507 for escort fees, scheduling and additional information.  
Minimum hourly charge to contractors for required access control services shall be $40 per hour.  
 
Contractor will conduct a security briefing with personnel assigned to the access point each day with 
signatures by the Contractor and security personnel signifying a clear understanding of security 
procedures required.  Contents of the briefing will be determined during the construction project meeting 
and copies of the previous week’s daily briefing will be provided to the Project Manager.  
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Required Reporting of Work Site Incidents:  Contractors shall immediately call Airport Communications at 
(512) 530-2242 whenever there is a work site incident that includes, but is not limited to, the following: 
 

• Causes any personnel to be hurt 
• Puts the public or airport occupants at risk 
• Increases fire risk or creates hazardous conditions 
• Causes any damage to airport property 
• Causes spillage of contaminants 
• Causes reductions in facility indoor air quality 
• Disrupts airport operation or utilities 
• Any other incident or condition that the Airport needs to be aware of for operations, security, 

and/or safety reasons 
 
As determined by the DOA, every incident that the contractor does not immediately report to Airport 
Communications, the contract amount for CITY CONTRACTORS shall be reduced by $500.  The DOA 
shall also be provided similar compensation by TENANT CONTRACTORS for similar failures to adhere to 
specified incident reporting requirements. 
 
Temporary Wall/Door/Lock/Fence/Gate:   If temporary modification to current access control methods are 
required to the Sterile Area, Secured Area and/or Air Operations Area, the Contractor shall comply with 
the following procedures as stated in Title 49 CFR Part 1542.105: “The request for an amendment must 
be filed with the designated official at least 45 days before the date it proposes for the amendment to 
become effective, unless a shorter period is allowed by the designated official.  Within 30 days after 
receiving a proposed amendment, the designated official, in writing, either approves or denies the request 
to amend.”  For purposes of this section, the request shall be made to the Project Manager who will 
forward it to the Security and ID office.  An example may be the installation of a temporary gate 
somewhere along the AOA fence line. 
 
Security ID Badge Control:  Contractor must conduct a monthly badge audit with Owner to ensure all 
active badge holders are still employed.  Security and ID Office will provide an Active Badge List upon 
request.  Any requests for badge audit information must be submitted to the Airport Security Coordinator 
when requested. 
 
Contractor must return badges of Subcontractors to the DOA Security and ID office within three (3) 
working days of the subcontractors work completion.  Contractor shall immediately notify Airport 
Communications (512) 530-2242 when aware an individual’s access authority has been revoked or 
limited for adverse reasons or termination of employment. 
 
Loss of security items:  Loss of any security-related item is a serious incident. All losses will be reported 
immediately to the Airport Communications (512) 530-2242. The Airport Security Coordinator or 
representative must approve replacement of any lost security item.  Loss or failure to return a security 
access badge will result in a $500.00 per badge penalty to be deducted from the contract.  Contractor is 
responsible for replacement costs and any other penalties associated with lost security items.   
 
Federal Aviation Administration (FAA)/ Transportation Security Administration (TSA) Imposed Penalties 
 
FAA or the Department of Homeland Security may impose civil penalties to individuals, companies, and 
the airport for safety or security violations.  Maximum penalties assessed against an individual can be 
$50,000 and companies $400,000.  Pursuant with City contract provisions and City of Austin ordinances, 
Contractor shall be responsible for payment of any civil penalties assessed against the Contractor or 
Owner due to safety/security program violations committed by the Contractor.   
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PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 
END OF SECTION 01555 
 
ATTACHMENTS: 
#1 ABIA Escort Procedures and Authorization 
#2  Special Escort Notification form 
#3 Core Request form 
#4 Key Request form 
#5  Intellikey Acknowledgement Form - Contractor  
#6 Unescorted Access Authorization form 
#7 Authorized Signatures 
#8 Personal Information form 
#9 Criminal History Records Check/Disqualifying Criminal Offenses statement/form 
#10  Document Verification form 
#11 Privacy Act Notice 
#12 Terms and Conditions 
#13 Acknowledgement of Responsibility, Prohibited Items and Tools in Terminal Concourses and 
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TEXAS DISPOSAL SYSTEMS 

EXECUTIVE SUMMARY 

We are excited for the opportunity to support you and the Department of Aviation through the City of 
Austin's proactive efforts towards increased diversion from landfills. As one of the fastest growing cities 
in the country, with an increasing population of environmentally-conscientious individuals, the City of 
Austin's commitment to "Zero Waste" by 2040 is an incredibly important step in ensuring the happiness, 
well-being and health of its growing population while protecting the natural resources of this region. 
The proactive implementation of the initiatives through "Imagine Austin" and the "Zero Waste" goal has 
set some of the highest environmental standards in the United States. As you read this proposal, we 
hope you will see that not only will TDS be able to serve as a partner in completing the basic waste 
stream service levels required, but will also serve as an environmental waste consultant company that is 
here to build a strategic and comprehensive waste-diversion plan and continue to help the City grow in a 
sustainable manner worthy of worldwide attention. 

Texas Disposal Systems (TDS) and many of its employees feel fortunate to call Austin "home," a city that 
feels as strongly about environmental standards as we do. The City of Austin's sustainability goals mirror 
our own commitment to the environmental quality of this fragile, beautiful region of Texas. With the 
City of Austin as the backdrop, TDS has been able to create, service, support, and provide education for 
diversion initiatives to companies, events and schools that also call Central Texas "home." 

TDS has a strong history of guiding various entities with strong environmental ethics toward increased 
diversion and reuse of materials. We have created, implemented, and serviced programs for many of 
the companies and events that now flock to our "Most Livable City." We currently support companies 
that exemplify environmental standards including Apple, Samsung and Whole Foods. We have been able 
to successfully support the composting of materials in the more unlikely of places such as St. David's 
Hospitals and the Circuit of the Americas (COTA). We have assisted Dell Diamond, home of the Round 
Rock Express, in becoming the first large event stadium in the State of Texas to successfully implement a 
three waste stream diversion program (landfill, recycling and compost) in both pre- and post-consumer 
capacities. Through our "Green Events" initiative, we also work hands-on with the majority of the 
events that pass through Austin to actively assist with their diversion. This includes SXSW, LLC. and 
related entities, the World Gelato Tour, Austin City Limits (ACL), Formula One events and ESPN's X
Games. Through our "Green School Solutions" programming, we assist with the education, service and 
implementation of composting in the cafeterias of multiple school districts throughout Central Texas. 
Our first school district to implement this program was Austin Independent School District (AISD) in 
2011. AISD was one of the first school districts in the nation to comprehensively and successfully 
compost in all of their elementary schools. TDS has also implemented successful landfill waste diversion 
plans at Hays Consolidated Independent School District, Georgetown Independent School District, and 
Pflugerville Independent School District. Our company fully understands the best practices needed to 
ensure the least amount of waste possible goes into landfills from both educational and logistical 
vantage points, regardless of the population, company or client. 

Page 1 of 3 



At first glance, it may seem hard for landfill, recycling or composting companies to differentiate 
themselves substantially in the marketplace. However, I believe that as you read our proposal, you will 
find TDS presents the City of Austin and the Austin-Bergstrom International Airport (ABIA) with a fresh 
new approach, as well as innovative ideas that truly add value and marketability for the future. TDS has 
the experience and capability to support and achieve the waste diversion goals of the City of Austin 
through diverting resources from the landfill by offering product and packaging consultation, 
customized reporting to weigh each stream, single stream recycling services, construction waste 
diversion and large-scale com posting services (both pre- and post-consumer). TDS is also willing to offer 
a full-scale education plan to improve the overall effectiveness of this contract and the diversion goals of 
the City, including hours for continual educational improvements and training throughout the course of 
the contract. 

You can think of TDS not only as your service provider, but as your environmental material consultant 
company that is here to build a strategic and comprehensive waste-diversion plan. We take it beyond 
the level of just providing you a diversion program: We will partner with you to design, implement and 
improve the program as it matures. We work directly with staff to ensure they receive the best possible 
education on waste diversion. We utilize the best available technology, which includes tablets with a 
real-time modem and Global Positioning Systems (GPS) on our trucks, and we have a fully dedicated 
customer service team to take care of all your needs from billing to maintenance. 

TDS is currently the only company in the Central Texas area that can offer the ABIA all 3 major 
processing facilities on one campus. The combination of owning our own large-scale com posting facility, 
Material Recovery Facility (MRF), construction waste diversion through our Green Builder Program, and 
award winning landfill gives you the opportunity to have one company that can create a maximum 
landfill diversion program that evolves over time. Also, TDS is the only facility of which we are aware in 
Central Texas with the permitting necessary for the com posting of meat, bones and dairy products. This 
advantage of working with TDS will benefit the City by allowing the ABIA to divert all food products 
(which tend to be heavy and advantageous to diversion measurements), without limitations. 
Additionally, reliance on small contractors that have a start-up program or small containers only may 
not serve the City's best interest over the life of the contract. As diversion grows and composting, 
specifically, takes footing, we believe the use of small containers only may limit diversion, logistical 
effectiveness of service and overall appearance at the airport. 

We believe that in order to move the needle toward increased diversion, the ability to weigh and 
process landfill, recycling, and composting streams at one location will allow the City of Austin to further 
expand diversion goals. TDS has state certified scales to weigh all streams at our facility as well as scales 
on each recycling and compost front load truck. For greater efficiency, TDS is proposing to weigh the 
landfill trash dumpsters within the first month of service to determine a base weight. We then propose 
to run a dedicated route one day per month to reassess trash weights. We will extrapolate this weight 
over the month to determine average weight. This will allow us to show diversion progress as landfill 
weight decreases and recycling weight increases. The cost of servicing a full time dedicated trash route 
was extremely high. Therefore, we have provided this alternative to support the required reporting. 

TDS can bring added value to this contract and to the ABIA by offering one company to not only handle 
all landfill materials, compostable products and single-stream recyclables produced by each of the 
Operations Areas described in the Scope of Work, but to also educate and inspire ABIA employees and 
City staff, which will enhance the amount of diversion created by the ABIA. All this can be accomplished 
with one company, one bill, and one set of contacts for the Department. 

Page 2 of3 



The service requirements for a minimum of three separate waste streams collected require more trucks 
and staff to service these new operations. The two dynamics working in this scenario increase 
efficiencies resulting in fewer days of service for landfill disposal (resulting in lower costsL but increases 
equipment and labor needs (resulting in higher costs). To evaluate the overall cost, all cost factors have 
to be included. We strive in all of our diversion efforts to ensure programming costs are cost-effective. 

Currently, the ABIA diverts approximately 9% of its waste from landfills. Choosing TDS as a partner 
would not only provide the City with reliable resource management services, but also assist with 
increasing total diversion. Finally, working with TDS and partnering with our diversion programming 
initiatives would serve as a reminder to all who fly through the City's "gateway," to both visitors to and 
citizens of Austin, that the City takes sustainable initiatives seriously. We strive to be successful at all of 
our diversion efforts and we want you to be as well. 

In summary, TDS believes that we are uniquely qualified to be the partner that helps the Department of 
Aviation achieve the City's stated goals of increased diversion. TDS proposes providing front load 
containers, trucks and compactors as needed for each stream to collect, report, and process all of these 
items at our facility in Southern Travis County. The Department of Aviation will have the advantage of 
utilizing one company, with one point of contact, one bill and one phone number for any issues. TDS is 
confident that our facilities can handle all of the Department's diversion materials over the life of the 
contract. TDS provides an environmentally-conscientious, clean, logistically effective approach. We 
anticipate that the ABIA will increase, with our help, diversion tonnages each and every year. 

As a long term partner of TDS, the Department of Aviation through the City of Austin will be the 
beneficiary of the following value propositions: 

• A facility operator that has set the standard for responsible management of environmentally 
compliant solid waste facilities and neighbor friendly operations. 

• A partner with a demonstrated commitment to the development of innovative waste diversion 
and management practices. 

• A partner with a national reputation for integrity and principled management. 
• A partner that has NEVER been opposed by an environmental group. 
• Personal commitment and dedication of a family business with the resources of a large 

corporation. 
• An operator that measures its success not only by financial performance, but by its positive 

impact on the community, its employees and the natural environment. 

Attached is our proposal and supporting documents addressing your request for total waste services and 
support of diversion goals. We would appreciate the opportunity to meet with your staff to discuss this 
proposal and answer any questions you may have. Finally, thank you for helping to take care of Austin. 
We look forward to the opportunity to working with you do just that. 

Respectfully, 

~--=h· ~~ 
Jen Sembera, M.Ed. 
Recycling and Com posting Coordinator 
Texas Disposal Systems 
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TEXAS DISPOSAL SYSTEMS 

A. Business Organizat ion 

Texas Disposal Systems, Inc. (TDS) www.texasdisposal.com is a fully integrated waste services company 
with headquarters in Creedmoor, Texas. Founded in 1977 in Austin, by brothers Bob and Jim Gregory, 
as a single truck, one customer solid waste hauling company, TDS has since developed into a nationally 
recognized leader in environmentally sound waste management, recycling, composting and innovative 
waste diversion practices. With a commitment to customer satisfaction and environmental preservation, 
TDS has become one of the largest independently-owned, solid waste collection, processing and 
disposal companies in the nation. 

In 1990, TDS received a permit authorization for the state's first integrated landfill, composting and 
recycling facility . Operations at this 2,000+ acre facility now include: the TDS flagship offices and 
equipment maintenance campus; a 732 acre RCRA Subtitle D compliant landfill; a landfill gas collection 
system; a citizen's drop off/re-sale/buy-back center; brush and clean organic products grinding and 
compost production; organics and soil products blending; construction and demolition waste recycling; 
scrap metal processing; alternative fuels processing and production; residential and commercial single 
stream and source separated materials recovery facility; an Eco-industrial park; a tree farm; a "Garden
Ville" organic products retail sales outlet; a resident artist studio; and an exotic game ranch and 
community events facility. TDS is committed to operating all of its facilities in a manner that does not 
adversely affect the environment or its neighbor's quality of life. In 2008, TDS received the Solid Waste 
Association of North America's {SWANA) most prestigious Gold award for Excellence in Landfill 
Management. 

Many believe that our landfill is the benchmark for landfill operations in the state of Texas. The Texas 
Disposal Systems Landfill (TDSL) facility has been operating since 1991 and has never received a fine for 
a single environmental violation . In fact, our landfill has won many environmental awards. We hope 
this will give the City of Austin peace of mind in knowing that you are continuing to partner with a 
company that has a long history of environmental excellence and high quality standards. 
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TEXAS DISPOSAL SYSTEMS 

B. Proposed Solution 

The TDS vision for resource management (RM) is a partnership that effectively works to reduce, reuse, 
recycle and compost as much of the total waste stream as possible from the ABIA. This can be 
accomplished by increasing the diversion rate of waste sent to the landfill annually using education, 
rewards, truck fleet, technology, streamlined haul frequency and partnership with the Department of 
Aviation through the City of Austin. We propose a service system designed to become a model in both 
the resource management and commercial airport industries; one that improves the environmental 
impact of the City's operations while at the same time controlling costs. 

TDS has the unique ability to collect landfill, recycling, compostable materials and special wastes 
(hazardous wastes excluded) and take them to one location for disposal and processing. The fact that 
TDS owns our own landfill, recycling processing facility, and large-scale composting operation, gives us 
the ability to minimize the fluctuations in costs. Since we are the final destination for all the materials, 
we give the City of Austin one company to hold responsible for meeting all waste, compost, and 
recycling compliance rules. 

Material Recovery Facility (MRF) Overview 
The TDS Single Stream Materials Recovery Facility (MRF) opened in October 2010. The TDS MRF is the 
first in the Travis, Williamson, and Hays County areas. The TDS MRF is large enough to handle materials 
on a region-wide basis. Our 107,000 sq. ft. facility has an industry impressive recycle rate of greater 
than 93%. 

The facility is able to receive, process, and market mixed paper and fiber products, corrugated 
cardboard, boxboard, plastics #1-7, aluminum containers, steel, and glass. The TDS Single Stream MRF 
can receive all of these materials in a comingled fashion, and sort them by material for resale. All 
materials are processed and baled on-site, and the facility is built in such a way that TDS can double the 
capacity. Furthermore, the TDS Single Stream MRF has provided added approximately 80 new "green 
jobs" to the Austin area. The TDS MRF can also accept source separated baled materials. 

Located adjacent to the TDS Single Stream MRF is an Eco Industrial Park. This Eco Industrial Park will be 
used for manufacturing companies who utilize these raw materials in the manufacture of their end 
product. TDS is planning to have companies that utilize these recyclable materials on-site in the future, 
in order to help close the loop locally on these recycled materials. This will result in being less 
dependent on global commodity prices in order to sustain recycling efforts. 
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TDS Single Stream Recycling processing facility: 

Large-scale Composting Facility Overview 
The TDS Composting facility is a "large-scale" facility, meaning we have the permit and operations 
required to safely process all meat, bones, and dairy products. We manage an active windrow at the 
facility, as well as static pile composting which accepts wood waste, green waste, and food waste that 
has been diverted from the landfill. 

Each windrow is monitored daily for temperature, and has a birth date which begins a specific process of 
an approximate 45 day life cycle. At the end of that time frame, materials are screened and mixed to 
make different compost/soil blends that are used by gardeners and landscapers locally. Garden-Ville 
operates three production facilities in Austin, San Antonio and Victoria, TX, as well as seven different 
retail outlets from Georgetown to Victoria. TDS owns both Garden-Ville and Texas Organic Products 
(TOP}. Both Garden-Ville and TOP produce chemical-free, natural, organic compost that is sold through 
Garden-Ville stores and garden centers region-wide. 
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TDS Large-scale Compost Facility: 

Green Builder Program 
TDS' Green Builder Program allows local contractors, renovation firms, and large businesses to divert at 
least half of their projects' waste from the landfill. Through this program, TDS would have the ability to 
maximize diversion at the Facility Expansion projects described in Section 5.0. TDS provides a complete 
assessment of waste stream requirements and a customized plan of action, including a design for a safe, 
secure job-site separation area, training and materials for separation procedures, transportation and 
service of materials and project-long monitoring and reporting required for certification. TDS also 
provides a hands-on approach for those job sites that do not have the room for multiple containers by 
offering a service to sort materials that have been co-mingled at the job site. 

TDS repurposes almost all construction waste materials: wood, concrete, metal, sheetrock, brush and 
most organic materials. TDS maintains the state-certified scale to measure materials diverted and can 
provide the documentation companies need to be rated a Green Builder under the Austin Energy Green 
Builder Program and to achieve LEED certification through the U.S. Green Builder Council. 
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TEXAS DISPOSAL SYSTEMS 

C. Program Plan 

TDS is willing to offer not only the completion of all services described in the Scope of Work (including 
Sections 4.0 and 6.2), but to provide the creation and implementation of the Best Practices and 
educational programming necessary to increase the diversion rate at the ABIA. Additionally, the use of 
only one subcontractor (for the handling and disposal of hazardous waste) will be used for the 
completion of this contract. This is important in many areas, not least of which relates to insurance 
coverage limits, current permits and the ability to perform over a five year period. Reliance on small 
contractors that have a start-up program or smaller containers only may not serve the Department's 
best interest over the life of the contract. Additionally, the services and programs TDS can offer allows 
for the continued growth, improvement and expansion of diversion services at the ABIA, including the 
expansion of the East lnfill and Gate Expansion projects and subsequent increase of all waste stream 
types. 

Task 1. Waste Reduction 

TDS desires to partner with the City of Austin at the ABIA to implement a plan to successfully divert an 
ever increasing amount of material from the landfill by recycling, composting, reusing and reducing. 
Step one would be an initial trash audit for the waste collected in each compactor and front load 
container over a one week period. Then we would schedule the delivery of dumpsters, implementation 
of programs, and the education of staff, faculty, and students. Specific components of our plan would 
consist of the following elements: 

Subtask A. Reducing: Given our experience, the Airport's restaurants and concessionaires offer 
the best opportunity for reducing waste going to the landfill. TDS will tour each storefront to 
see exactly what each restaurant and concessionaire produces (i.e. volumes, types of material, 
points of segregation etc.) to determine baselines and recommend service levels that are 
appropriate. Additionally, we would assist the City during the audit in reducing the amount of 
materials used in these areas that are neither recyclable nor compostable . This would include 
the proposed elimination of prepackaged individual plastic food containers. We would also 
suggest that the City reduce or eliminate the amount of plastic flatware being used. This would 
further reduce the waste stream. We have implemented similar programs at businesses and 
restaurants that serve only items that are either recyclable or compostable. This change has 
been a key driver in helping us to divert over 70% of the waste for those businesses that recycle 
and have both pre- and post-consumer composting. After the implementation of the 
recommendations resulting from the trash audit, TDS believes this will not only divert some of 
the waste stream to recyclables, but will have the additional benefit of reducing the volume of 
materials being discarded . 

Subtask B. Composting: TDS feels that this is a key element to the success of this proposal. 
These materials are the heaviest and most compactable materials of the entire ABIA's waste 

Total Waste Management Services Page 6 of 28 



stream. This creates the largest diversion opportunities, and the best opportunities to eliminate 
days of service by compaction. The compostable program will require the most education since 
the idea is new to most people. Also, TDS is the only facility of which we are aware in Central 
Texas that has the permitting necessary for the composting of meat, bones and dairy products. 
The City will be able to compost all food waste coming from both the food preparation and 
cafeteria including dairy, meat, bones, vegetables, fruit, soiled paper (e.g. napkins, paper boats), 
and wet or waxed based cardboard. Some of these items many smaller com posting facilities are 
unable to handle due to permit restrictions. This advantage of working with TDS will benefit the 
ABIA by allowing the City, restaurants and concessionaires to divert all food products (which 
tend to be heavy and advantageous to diversion measurements), without limitations. TDS has 
been diverting green waste for over 15 years making mulch and compost from the material. We 
divert 150,000 tons of wood waste annually. For the ABIA, TDS will supply front load dumpsters 
for the food waste and additional compostable materials. In this same dumpster, the ABIA 
could also recycle any green waste including grass clippings, tree limbs, brush clippings, saving 
the ABIA the added expense of disposing of this material. 

Subtask C. Recycling: We will set up the same number of containers in each area of the 
campus. TDS's Single Stream MRF opened on October 1, 2010 allowing us to bring the recycling 
to TDS for sorting and processing. Single Stream Recycling gives the ABIA the ability to recycle 
an extended list of items including mixed paper, office paper, newspaper, cardboard, boxboard, 
junk mail, plastic containers #1-#7, tin cans, aluminum cans, and glass bottles. We will be 
collecting the recycling from one dumpster so there will be no need to separate the items. That 
material will be transported to the TDS Single Stream MRF in Creedmoor located at our 
Southeast Travis County property. The material will then be separated and processed at this 
facility at the cost of TDS. At that point the products will be sold to secondary markets, locally if 
possible. 

Subtask D. Reuse: Rather than offering single-use materials such as straws and ketchup 
packets, we would encourage the City to use reusable products with compostable materials (e.g. 
large condiment containers with compostable cups). TDS would work with each restaurant and 
concessionaire to determine how best they could reuse certain items to further reduce the 
landfill level. 

Subtask E. Landfill Disposal: We would take the landfill waste of the ABIA to our award winning 
landfill located in Southeast Travis County (the TDS Landfill received the Gold Level award from 
the Solid Waste Association of North America, acknowledging our facility as the best in North 
America). We have included our proposed schedule outlining our expectations of how the trash 
level will be adjusted with the implementation ofthe recycling and com posting components and 
can accommodate additional changes to reflect increased diversion and cost-effectiveness. We 
will be creating a front load landfill route specifically for the ABIA to assist in ensuring the 
highest quality service, maintenance and reporting. 

Subtask F. Special Wastes: 
TDS will recycle the vehicle batteries, tires, oil and scrap metal. TDS is proposing a rebate to the 
City of Austin for scrap metal for this contract. TDS currently receives the Class 2 waste 
(contaminated soil from fuel spills) and proposes to haul and dispose of it. TDS proposes to haul 
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and dispose the non-hazardous waste (rubber removed from runways). TDS will use a 
subcontractor for the diversion of light bulbs and alkaline and rechargeable batteries. 

Subtask G. Hazardous Wastes: 
TDS plans to use a subcontractor for hazardous waste and the special wastes noted in Subtask F. 
We will manage each subcontractor and will be minimizing the number of third party vendors. 

Task 2. Education and Outreach Programs 

After the award of the contract, TDS would order new front load cans for compostable products to add 
to the existing waste containers. Depending on the manufacturer, this could take several weeks 
because of the size of the order. When they arrive, TDS would deliver the newly added dumpsters to 
each of the locations. TDS already has the trucks which will service the added dumpsters. TDS 
proposes that the implementation of the compost program will take place over a six (6) month process 
as noted in Section 7.0 in the Scope of Work. We feel that this slower roll out is necessary to have our 
employees visit each storefront and help educate all staff on diversion techniques and the differences 
among landfill/single-stream recycling/composting. At the time we implement the compost container 
and program, we would change the trash schedule by lowering the amount of trash service. 

After implementation of the program, TDS likes to send in representatives for periodic review of 
diversion progress. For example: In 2013, we made personal visits to over 150 schools, interviewed staff, 
took pictures, wrote assessments, and listed best practices in the schools. This information was shared 
with the districts in order to give continuous improvement year over year. TDS would provide this type 
of support for the ABIA. 

Task 3. Waste Tracking and Reporting 

TDS's improved access to advanced technology allows for waste tracking and reporting information to 
be made available to ABIA. Our trucks have onboard electronic tablets that have the route pre-loaded 
which allows our drivers to be more efficient in day to day operations. Our trucks are also equipped with 
GPS systems including real-time modems that allow us to know where each truck is located at all times 
in real-time. We use this information to reroute a truck to return to a location if necessary. Also, we 
monitor the routes daily to ensure that all scheduled pickups are made. 

Subtask A. Waste Tracking 
TDS has installed the latest hardware and software applications on all trucks that would service 
the ABIA, all of which have GPS tracking devices built into them. Additionally, TDS utilizes 
onboard computer technology with tablets for customer verification at the route level. This 
technology also has extensive software that provides numerous reports, real-time customer 
service information for verification, and critical data for our Customer Care Department. TDS can 
tell you what time the truck was at that address and, if the trash was out, blocked, or missed for 
any reason. This information is available to you in real time if necessary. Additionally, when you 
contact TDS, we will be able to see the location of all of the trucks that are servicing the ABIA at 
that particular moment. This allows TDS to assist in successfully responding according to the 
Schedule and Response Time required in Section 4.3. 
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Subtask B. Reporting 
Reports would include average weights using a monthly baseline of landfill materials and actual 
weight totals of compostable materials, single stream recyclables and weights or volumes of 
special and hazardous wastes by month. This would give us the overall monthly diversion totals 
for the ABIA as a whole. Additionally, a description of all contaminated loads will be included in 
each monthly bill as required in Section 6.3.2.4. 

The equipment and maintenance requirements as described in Section 6.3.2.5 will be provided 
in each monthly bill only. 

Task 4. Implementation of the Five Year Plan 

The 5 year plan we propose, in summary, is as follows: 

Year One 

• Inform and educate Department of Aviation, restaurant and concessionaire personnel about 
changes and establish goals for reduction in landfilled materials. 

• Complete trash audits on each compactor and front load container collected over a one-week 
period. 

• Deliver additional containers according to planned changes for optimization of services. 

• Establish tracking and reporting systems, make appropriate changes to invoicing system. 

• Implement changed services. 
• Establish activity levels and provide tracking reports. 

• Maintain relationships with City personnel to provide continual encouragement, training, 
education. 

• Provide tour of TDS Landfill, MRF, Com posting Facility, Exotic Ranch and Green Builder Program 
to City personnel. 

Year Two 

• Assess success rate of the ABIA during Year One and identify restaurants I airlines doing well in 
meeting goals and those needing improvement. 

• Work with the City to go to restaurants I concessionaires needing improvement and provide 
additional education targeted for those entities. 

• Identify restaurants/concessionaires showing highest initial success and share this list with the 
City. 

• Create Best Practices list for ABIA and share with the City. 

Years Three-Five 

• TDS and the City's diversion programming initiatives would serve as a reminder to all who fly 
through the Austin's {{gateway," to both visitors to and citizens of Austin, that the City takes 
sustainability initiatives seriously. Subsequently, we would partner with the City to implement 
and staff a post-consumer 3-bin system (landfill I recycle I compost) throughout the terminal 
including consultation on image and translation. 

• Identify City and restaurant personnel who embraced the program and achieved exceptional 
results. 

• Develop and implement a {{train the trainer" program for these identified individuals. 
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411 Provide educational sessions and field trips to TDS, to expose these individuals to the latest 
advances in technology that are anticipated to occur over the first two years of the contract. 

411 Establish a program in conjunction with the City to develop "experts" who will be instrumental 
in maintaining continuous improvement programs for the ABIA. 

1. Work/Task Plan 

411 Improve upon the City's Current Waste Management Program 

Every element of Section 4.0 (4.1 Service, 4.2 maintenance of Facility Layout, 4.3 Service Schedule 
and Response Time, 4.4 Equipment and 4.5 Clean-up) will be serviced and managed according to the 
needs of the City of Austin described in the Scope of Work. Improvements are described below: 

Each waste stream described in Section 4.1.3 will be individually weighed or counted and 
included in monthly reporting documentation. 
Upon the start of the contract, TDS will re-evaluate the current schedule for the pick-up of 
waste streams, identify where less hauls are immediately necessary and readjust 
accordingly for cost savings. 
Through the course of the contract, TDS will adjust the frequency of hauls for increased 
savings as diversion increases. 
TDS will include the use of two (2) front load dumpsters for the storage of compostable 
materials to be picked up weekly with the opportunity for expansion with increased 
diversion. 
In our experience, the reduction of landfill service due to the increase in compost service 
typically results in savings or a cost-neutral proposition. Costs for dumpsters for the 
collection of compostable materials should offset costs by diverting material from the 
landfill. 
TDS will staff the ABIA with individuals who are fully trained in material reuse and recovery 
Best Practices, including what is placed in single stream recycling, compost and special 
waste containers. These individuals will also serve as resources to City of Austin staff and 
ABIA restaurants I concessionaires staff. 
TDS would not only provide a waste characterization and audit of the four existing 
compactors, but additional visual audits of the existing and future containers on site. Also, 
since each of our staff members will be trained to maximize diversion, each individual will 
be able to quickly identify material types before placement into a bin and identify the 
sources of contamination as they occur. 
TDS feels the use of chutes to collect and transport compostable materials is an ineffective 
means for the servicing of this heavy, wet material. TDS will provide staff members trained 
in compostable materials to collect these materials from individual restaurant and 
concessionaires on the secured terminal side between the hours of 7am and 10pm each 
day. These employees will be trained to maximize diversion and will have the ability to 
effectively communicate what is not compostable to each entity. 
Since we are proposing to have TDS employees on the ground and available according to 
Section 4.3, we will be able to haul the compactors as needed. In our experience, this leads 
to fewer hauls and greater efficiency. This approach will result in cost savings as the 
compactors will be near maximum capacity for each haul. After researching the historical 
weights (Attachment B), we see that the average compactor weighs 2-4 tons. Our 
employees will ensure that compactors will be hauled appropriately to minimize the number 
of hauls each month. 
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TDS will include means of transport within the terminal and a rate for compostable bags. 
TDS has installed hardware and software applications on all trucks that would service the 
ABIA, all of which have on board GPS tracking devices. This means that TDS can tell you what 
time the truck was at that location or missed for any reason. This information is available to 
you in real-time if necessary. Additionally, when you contact TDS, we will be able to see the 
location of all of the trucks that are servicing the ABIA at that particular moment. This 
allows TDS to respond quickly by having a broad spectrum of information available to our 
dispatchers and the City of Austin. 

Our model has specific project personnel devoted to ABIA services and diversion. We have a 
Recycling and Com posting Coordinator to serve as a point person and ensure that this project will be 
successful. The Recycling and Com posting Coordinator will work with the City to set goals, will help 
implement the education program at each restaurant/concessionaire, train personnel and will 
continue follow up activities with the ABIA during the length of the contract to identify 
opportunities to further the City's landfill diversion rate goals. TDS will have one Operations/ 
Customer Care Lead to handle the day to day operations for the ABIA. If the City's contact is 
unavailable for any reason, an assigned backup representative, who has been trained on all ABIA 
contract procedures and requirements, will be available. Assigned route personnel will be 
responsible for collection and hauling services. 

• Provide and service waste, recyclables and organics collection dumpsters and compactors, 
compaction containers, and cart dumpers. Include equipment, scheduling, response time, 
maintenance activities and clean-up for each task and type of collection. 

Each element of Section 4.1, 4.3, 4.4 and 6.2 (including 6.2.2 and 6.2.10) will be serviced and 
managed according to the needs of the City of Austin described in the Scope of Work. 

TDS is currently operational six {6) days per week. Due to the needs of the ABIA, we are fully 
prepared to make an exception for the City of Austin and provide the necessary support and services 
seven {7) days each week, including holidays, for the ABIA specifically. Additionally, TDS is willing to 
offer emergency response times according to 6.2.2.3 of the Scope of Work, another additional 
service and value currently unavailable to our customers. 

We understand the importance of minimal down time to the ABIA. In addition to the service needs 
described in the Scope of Work, we have 3 full time compactor specialists that will be on-call for any 
service related questions or needs 6 days a week. TDS will provide all maintenance support and 
backup equipment as needed to serve the ABIA. This means that the ABIA will have limited 
downtime. 

If a compactor is TDS owned, we conduct a scheduled, semi-annual maintenance review. We repair 
any item at TDS cost if the compactor is owned by TDS for normal wear and tear. If the compactor is 
Customer owned or third party owned, TDS will provide maintenance as per our quote. We require 
two {2) hours for compactor repair. Finally, staff will be trained to complete required clean-up 
according to Section 4.5. 
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Commercial Front-Load Truck 

3 yard Front-load Landfill Container 
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6 yard Front-load Single Stream Recycling Container 

3 yard Front-load Compost Container 
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Roll-off Truck with Self Contained Compactor 

20 yard Open Top Roll-off 

Total Waste Management Services Page 14 of 28 



• Provide a quality control plan. 

TDS is one of the only resource management companies in the country that processes all three 
major waste streams for disposal or reuse at one facility. These means that each stream that comes 
to our facility is weighed on state-certified scales to assist with management and reporting. 
Additionally, all front load trucks routed for recycling or composting have scales that are tied into 
routing software on the onboard tablet. Weights are captured and put into this tablet for reporting 
purposes. These weight services bring additional value to your diversion records. 

The excellence and quality focus that TDS has developed has come directly from TDS's primary 
management team. As President and CEO, Bob Gregory stresses quality control and sustainability 
from a personal perspective. The customer satisfaction compliance history of the company 
demonstrates that the long-term integrity of the company is more important than short-term profit. 
TDS stresses quality from a customer oriented and business management perspective. These two 
core values: a commitment to management and environmental compliance integrity, and 
straightforward business management practices, are a dynamic force in leading the company to ever 
increasing standards of quality, customer service, innovation, and growth. 

The leadership conducts itself in a manner that puts the safety and well-being of the employee in 
the forefront of decision making. The result is that our employees put the well-being and 
satisfaction of the customer in the forefront of their decision making. 

At TDS, we strive to provide one of the finest customer call centers in the resource management 
industry. When you become a TDS Customer, you have access to a staff of trained and dedicated 
individuals who can address any type of question or concern you may experience. In addition to the 
required services listed in Section 6.2.13, the TDS Customer Care Call Center at our Creedmoor 
Operations location is available toll free to assist you from 7:00AM to 5:30 PM five days per week 
whether you have a billing question, request for an extra pick-up, change in service level or just a 
clarification on what is recyclable and compostable. We also believe our customers should always 
talk to a "live person" when they contact our offices. We utilize a Call Distribution System, so we can 
efficiently route calls to an available Customer Care Representative that can help assist the 
customer directly. All complaints shall be made directly to the Contractor and shall be given prompt 
and courteous attention. 

• Assist the City in managing a waste and recycle program. 

TDS has a strong history of guiding various entities with strong environmental ethics toward 
increased diversion and reuse of materials. We have created, implemented, and serviced programs 
for many of the companies and events that now flock to our 11Most Livable City." We currently 
support companies that exemplify environmental standards including Apple, Samsung and Dell. We 
have been able to successfully support the composting of materials in the more unlikely of places 
such as St. David's and the Circuit of the Americas (COTA). We have assisted Dell Diamond, home of 
the Round Rock Express, in becoming the first large event stadium to provide (and successfully 
divert) the three basic waste streams of landfill, recycling and compost in both pre- and post
consumer capacities in the state of Texas. Through our 11Green Events" initiative, we also work 
hands-on with the majority of the events that pass through Austin to actively assist with their 
diversion. This includes SXSW, LLC. and related entities, the World Gelato Tour, Austin City Limits 
(ACL), Formula One events and ESPN's X-Games. Through our "Green School Solutions" 
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programming, we assist with the education, service and implementation of composting in the 
cafeterias of multiple school districts throughout Central Texas. Our first school to implement this 
program in 2011 was Austin Independent School District (AlSO}. AlSO was one of the first school 
districts in the nation to comprehensively and successfully compost in all of their elementary 
schools. TDS has also implemented successful landfill waste diversion plans at Hays Consolidated 
Independent School District, Georgetown Independent School District, and Pflugerville Independent 
School District. Our company fully understands the Best Practices needed to ensure the least 
amount of waste possible goes into landfills from both educational and logistical vantage points, 
regardless of the population, company or client. 

TDS has the experience and capability to support and achieve the waste diversion goals of the City 
of Austin and the Department of Aviation, specifically, through diverting resources from the landfill 
by offering full-scale educational programming for all staff, product and packaging consultation, 
customized reporting to weigh each stream, single stream recycling services, construction waste 
diversion through our Green Builder Program and large-scale composting services (both pre- and 
post-consumer}. At first glance, it may seem hard for landfill, recycling OR com posting companies to 
differentiate themselves substantially in the marketplace. TDS is also willing to offer a full-scale 
education plan with this effort to improve the overall effectiveness of this contract and the diversion 
goals of the City, including hours for continual educational improvements and training throughout 
the course of the contract. 

You can think of TDS not only as your service provider, but as your environmental material 
consultant company that is here to build a strategic and comprehensive waste-diversion plan. We 
take it beyond the level of just providing you a diversion program: We will partner with you to 
design, implement and improve the program as it matures. We work directly with staff to ensure 
they receive best possible education on waste diversion. We utilize the best available technology, 
which includes Global Positioning Systems (GPS} on our trucks, and we have a fully dedicated 
customer service team to take care of all your needs from billing to maintenance. 

The fact that TDS owns and manages our its own large-scale composting facility, MRF, construction 
debris processing facility and landfill gives you the opportunity to have one company that can create 
a maximum landfill diversion program while minimizing fluctuations in costs. In addition to the three 
major waste streams of landfill, single stream recycling and composting, TDS will have the capacity 
to store, weigh, transport and divert or dispose of the managing of all wastes listed in 6.2.4 and 
Addendum B. 

TDS will recycle the vehicle batteries, tires, oil and scrap metal. TDS is proposing a rebate to the City 
of Austin for scrap metal for this contract. TDS currently receives the Class 2 waste (contaminated 
soil from fuel spills} and proposes to haul and dispose of it. TDS proposes to haul and dispose the 
non-hazardous waste (rubber removed from runways}. TDS will use a subcontractor for the 
diversion of light bulbs and alkaline and rechargeable batteries and hazardous waste. We will 
manage each subcontractor and will be minimizing the number of third party vendors. 

Our model has specific project personnel devoted to ABIA services and diversion. We have a 
Recycling and Com posting Coordinator to serve as a point person and ensure that this project will be 
successful. The Recycling and Composting coordinator will work with the City of Austin to set goals, 
will help implement the education program at each restaurant/concessionaire, train personnel and 
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will continue follow up activities with the ABIA during the contract to identify opportunities to 
further the City's landfill diversion rate goals. 

• Implement an organics collection program. 

TDS will create a maximum diversion program that includes education, collection, logistics, weights, 
reporting and reuse/disposal of all three main waste streams (landfill, single stream recycle and 
compost). In our experience, citizens are still learning about recycling as well as composting. 
Additionally, materials that are compostable vary based on small- or large-scale management. Small
scale composting facilities (or backyard composting) cannot handle items that could potentially 
carry vectors (e.g. meat or dairy). TDS is the only facility of which we are aware in Central Texas that 
has the permitting necessary for the com posting of meat, bones and dairy products. The City will be 
able to compost all food waste coming from both the food preparation and cafeteria including dairy, 
meat, vegetables, fruit, soiled paper (e.g. napkins, paper boats), and wet or waxed based cardboard. 
Some of these items many smaller composting facilities are unable to handle due to permit 
restrictions. Subsequently, all diversion training will review single stream recycling and large-scale 
com posting processes, including focus on the value and importance of diversion. 

TDS will staff the ABIA with individuals who are fully trained in material reuse and recovery Best 
Practices, including what is placed in single stream recycling, compost and special waste containers 
and will serve as resources to City of Austin staff and ABIA restaurants and concessionaires. TDS 
feels the use of chutes to collect and transport compostable materials is an ineffective means for 
the servicing of these heavy, wet materials. TDS will provide staff members trained in compostable 
materials to collect these materials from individual restaurant and concessionaires on the secured 
terminal side between the hours of 7am and 10pm each day. These employees will be trained to 
maximize diversion and will have the ability to effectively communicate what is compostable to each 
entity. 

TDS will include the use of two (2) front load dumpsters for the storage of compostable materials to 
be picked up weekly with the opportunity for expansion with increased diversion. In our experience, 
the reduction of landfill waste service due to the increase in compost service typically results in 
savings or a cost-neutral proposition. 

TDS feels that com posting is a key element to the success of this proposal. These materials are the 
heaviest and most compactable materials of the entire ABIA's waste stream. This creates the largest 
diversion opportunities and the best opportunities to eliminate days of service by compaction. The 
compostable program will require the most education since the idea is new to most people. The 
City will be able to compost all food waste coming from both the food preparation and post
consumer areas including dairy, meat, and bones. 
The City will be able to compost all food waste coming from both the food preparation and 
cafeteria. This advantage of working with TDS will benefit the ABIA by allowing the City, restaurants 
and concessionaires to divert all food products without limitations. TDS has been diverting green 
waste for over 15 years making mulch and compost from the material. We divert 150,000 tons of 
wood waste annually. For the ABIA, TDS will supply front load dumpsters for the food waste and 
additional compostable materials. In this same dumpster, the ABIA could also recycle any green 
waste including grass clippings, tree limbs, brush clippings, saving the ABIA the added expense of 
disposing of this material. 
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Reliance on small contractors that have a start-up program or smaller containers only may not serve 
the Department's best interest over the life of the contract. As diversion grows and composting, 
specifically, takes footing at the ABIA, we believe that the use of small containers only may limit the 
diversion, logistical effectiveness of service and overall appearance at the airport. TDS is confident 
that our facilities can handle all of the Department's diverted materials over the life of the contract. 
TDS provides an environmentally-conscientious, clean and logistically effective approach. We 
anticipate that the ABIA will increase, with our help, diversion tonnages each and every year. 

• Provide recommendations and implementation plan for a total waste management program 
that improves waste diversion and meets internal waste diversion goals. 

Partnering with TDS would serve as a reminder to all who fly through the City's "gateway," to both 
visitors to and citizens of Austin, that the City takes sustainable initiatives seriously. We strive to be 
successful at all of our diversion efforts and we want you to be as well. Each waste stream described 
in Section 4.1.3 will be individually weighed and included in reporting documentation. Upon the 
start of the contract, TDS will re-evaluate the current schedule for the pick-up of waste streams, 
identify where less hauls are immediately necessary and readjust accordingly for cost savings. 
Through the course of the contract, TDS will adjust all hauls for increased savings as diversion 
increases. All programming will comply with the City of Austin Universal Recycling Ordinance (URO} 
both in its current and future forms during the term of the contract. 

For greater efficiency, TDS is proposing to weigh the landfill trash dumpsters within the first month 
of service to determine a base weight. Then we propose to run a dedicated route one day per 
month to reassess trash weights. We will extrapolate this weight over the month to determine 
average weight. This will allow us to use this data to show diversion progress as trash weight 
decreases and recycling weight increases. The cost of servicing a full time dedicated landfill route 
was extremely high. Therefore, we have provided this alternative to provide the desired data. 
However, if the ABIA wants monthly total volumes of landfill waste, this will require service through 
a dedicated landfill route (i.e. not mixed with other businesses). TDS is willing to offer this service 
and has provided rates for a dedicated route, accordingly. 

• Conduct a solid waste characterization of the terminal waste and recycle compactors. 

TDS would not only provide a waste characterization and audit of the four existing compactors 
during the first 6 months of the contract, but would conduct additional visual audits of the existing 
and future containers on site. Also, since each of our staff members will be trained on diversion, 
each individual will be able to quickly identify material types before placement into a bin and 
identify the sources of contamination as they occur. 

• Provide start-up and ongoing training on waste management processes and equipment to City 
employees. 

TDS prides itself on including education and training at no additional cost to our clients. We 
recognize that environmental awareness, regardless of the sector, starts, continues and is ultimately 
successful with continued education. How materials can be re-used and the logistical efficacy of this 
process is always changing and improving. It is important that the public and, the Department of 
Aviation staff specifically, stay abreast on the latest technologies and mechanical abilities of 
recycling and composting in the Austin region specifically. Additionally, the ABIA is in the unique 
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position to be responsible for diverting materials from an international population. What is or is not 
recyclable in a single-stream system varies not only from nation to nation, but from city to city. It is 
vital that the employees, clients and passengers traveling through the ABIA have access to the best 
information regarding material recovery in the City of Austin, specifically. 

Our model has specific project personnel devoted to ABIA services and diversion. We have a 
Recycling and Com posting Coordinator to serve as a point person and ensure that this project will be 
successful. The Recycling and Com posting coordinator will work with the City of Austin to set goals, 
will help implement the education program at each restaurant/concessionaire, train personnel and 
will continue follow up activities with the ABIA during the contract to identify opportunities to 
further the City's landfill diversion rate goals. 

TDS proposes that the implementation of the composting diversion program, specifically for pre
consumer waste, will take place over a six (6) month process. We feel that this slower roll out is 
necessary to have our employees visit each restaurant/concessionaire and help educate all staff on 
diversion techniques and the differences among landfill/single-stream recycling/composting. At the 
time we implement the compost containers and program, we would change the trash schedule by 
lowering the amount of trash service. 

After implementation of the program, TDS likes to send in representatives for periodic review of 
diversion progress. For example: In 2013, we made personal visits to over 150 schools, interviewed 
staff, took pictures, wrote assessments, and listed best practices in the schools. This information 
was shared with the districts in order to give continuous improvement year over year. TDS would 
provide this type of support for the ABIA. 

2. Workforce 

TDS has valuable and effective resources as well as training available for employees including those 
assigned to this project. The company has written policies and procedures in place, an official employee 
handbook which outlines our mission, business principles and expectations, basic standards of 
professionalism, and other policies. The hiring procedures include rigorous background checks, physical, 
and drug screening. TDS conducts manager and supervisor training, all to ensure that personnel 
performing services are qualified and proficient. We have orientation and comprehensive safety training 
programs (which cover all safety policies, rules and regulations of the Company as well as State and 
Federal requirements). Service personnel are assigned to work with trainers and exemplary employees 
for on-the-job training in order to assure consistent performance and service, and then these trainers 
and exemplary employees are available for continued expertise as needed. Collection personnel are 
given documented road tests, training on the proper use of equipment, safety measures, instructions on 
TDS performance standards and requirements, contract requirements and responsibilities, and training 
on route layout and scheduling. Customer service personnel are trained on the proper use oftelephones 
and other equipment, software programs, service requirements and contracts, good communication 
skills, effective completion of transactions, customer satisfaction, and performance standards. 

Other Company resources that are available to project personnel that will benefit the City in assuring 
effective service provision, include state-of-the-art onboard computer technology and GPS systems for 
collection vehicles. 
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TDS knows that employee stability is essential to the program's success. TDS maintains a stable 
workforce by providing competitive salaries and benefits to our employees. We also evaluate 
performance on an annual basis to get feedback on opportunities for improvement and to ensure 
quality service. TDS is a forward thinking, family environment. The turnover rate for employees is 
dramatically lower than most of our competitors. 

a) Eric F. Krauss, Single Point of Contact 

EDUCATION Texas State University- Bachelor of Science, Urban Planning 

EXPERIENCE 
Texas Disposal Systems 2007- Present 

• Sr. Route Analyst {2007 - 2008) 

• Data Management Supervisor {2008- 2010) 

• System Manager {2010- Present) 

Austin American Statesman 2005-2007 

• Area Manager {2003 - 2004) 

• Zone Manager {2004- 2005) 
• Operations Manager {2005 - 2007) 

b) Size and Composition of Current Workforce 

TDS currently employs 714 people. We are a highly diverse company employing: 

• 12.3%: Black 

• 41.1% Latino 
• 42.8% White 

• 3.8% Other 

All staffing will be done through the TDS Human Resources Department (HR). Each employee will 
comply with requirements described in Section 6.1. TDS will service all aspects of this contract 
except for the individual special wastes noted in Subtask F and hazardous wastes. TDS will be 
utilizing sub-contractors who are permitted to handle this type of material. 

If workforce enhancement is needed, TDS's HR Department will hire additional staff. We have 
proposed to have six {6) people staffed daily, to create three {3) shifts of two {2) people. Each 
employee will be trained to maximize diversion throughout the ABIA. 

c) Training Plan 

TDS prides itself on including education and training to our clients. We recognize that environmental 
awareness, regardless of the sector, starts, continues and is ultimately successful with continued 
education. How materials can be re-used and the logistical efficacy of this process is always changing 
and improving. It is important that the public and, the Department of Aviation staff specifically, stay 
abreast on the latest technologies and mechanical abilities of recycling and com posting in the Austin 
region specifically. Additionally, the ABIA is in the unique position to be responsible for diverting 
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materials from an international population. What is or is not recyclable in a single-stream system 
varies not only from nation to nation, but from city to city. It is vital that the employees, clients and 
passengers traveling through the ABIA have access to the best information regarding material 
recovery in the City of Austin, specifically. 

Our model has specific project personnel devoted to ABIA services and diversion. We have a 
Recycling and Com posting Coordinator to serve as a point person and ensure that this project will be 
successful. The Recycling and Com posting coordinator will work with the City of Austin to set goals, 
will help implement the education program at each restaurant/concessionaire, train personnel and 
will continue follow up activities with the ABIA during the contract to identify opportunities to 
further the City's landfill diversion rate goals. 

TDS proposes that the implementation of the composting diversion program, specifically for pre
consumer waste, will take place over a six (6) month process. We feel that this slower roll out is 
necessary to have our employees visit each restaurant/concessionaire and help educate all staff on 
diversion techniques and the differences among landfill/single-stream recycling/composting. At the 
time we implement the compost containers and program, we would change the trash schedule by 
lowering the amount oftrash service. 

After implementation of the program, TDS likes to send in representatives for periodic review of 
diversion progress. For example: In 2013, we made personal visits to over 150 schools, interviewed 
staff, took pictures, wrote assessments, and listed best practices in the schools. This information 
was shared with the districts in order to give continuous improvement year over year. TDS could 
provide this type of support for the ABIA. 

Finally, TDS will staff the ABIA with individuals who are fully trained in material reuse and recovery 
Best Practices, including what is placed in single stream recycling, compost and special waste 
containers. These individuals will also serve as resources to City of Austin staff and ABIA restaurants 
and concessionaires. 

3. Equipment 

TDS has a full fleet of collection equipment that will be used for this contract. Any additional equipment 
that may be needed will be purchased by TDS. With a full fleet of trucks, that runs 24 hours a day, 6 
days a week, we can assure the ABIA will receive the best service with limited downtime. For the 
purposes of this contract, TDS will extend its hours to operate on Sundays to service the ABIA 
specifically. 

TDS is proposing to use the types and amounts of equipment called for in "Attachment A". In addition 
to the listed equipment, we also propose to have 2-6 yard front load dumpsters for compostable 
products. In "Attachment B," one employee is listed for each shift of each shift per day. To maximize 
diversion, TDS proposes to add two additional employees per shift per day. 
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4. Reporting 

Reports would include total volumes of landfill materials, compostable materials, single stream 
recyclables and specific special wastes by month. This would give us the overall monthly volume of the 
diversion efforts for the ABIA as a whole. Additionally, all contaminated loads each month will be 
described according to Section 6.3.2.4. Section 6.3.2.5 would be included in each monthly bill. 

landfill 

Month 

une• 
utv 

August 
September 

October 
November 

December 
lfotaiTons 

City of Austin- Central Business District 

2014 

Recyde 

Weight/Tons Month Weight/Tons 

430.2 une• 6.92 
625.58 uly 105.20 

732.16 August 100.13 
667.93 September 134.92 

681.33 October 127.56 
627.77 Nove-mber 131.24 

624.6~ December 117.09 
4,389.67 otaiTons 723.06 

•services began June 16, 2014. 
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TEXAS DISPOSAL SYSTEMS 

D. Project Management Structure 
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TEXAS DISPOSAL SYSTEMS 
E. Prior Experience 

The Project Manager and Recycling and Composting Coordinator have a combined total of 15 years of 
experience managing the operations and diversion logistics of large programs. These individuals 
currently support companies that exemplify environmental standards including Apple, Samsung and 
Whole Foods. These individuals have been able to successfully support the composting of materials in 
the more unlikely of places such as St. David's Hospitals and the Circuit of the Americas (COTA) . The 
Project Manager also directly supports the trash and recycling diversion services in the Central Business 
District (CBD) in the City of Austin. They have assisted Dell Diamond, home ofthe Round Rock Express, in 
becoming the first large event stadium to successfully implement a three waste stream diversion 
program (landfill, recycling and compost) in both pre- and post-consumer capacities in the state of 
Texas. Through our "Green Events" initiative, they also work hands-on with the majority of the events 
that pass through Austin to actively assist with their diversion. This includes SXSW, LLC. and related 
entities, the World Gelato Tour, Austin City Limits (ACL), Formula One events and ESPN's X-Games. 
Through our "Green School Solutions" programming, the Recycling and Composting Coordinator assists 
with the education, service and implementation of composting in the cafeterias of multiple school 
districts throughout Central Texas. Our first school district to implement this program in 2011 was 
Austin Independent School District (AISD). AISD was one of the first school districts in the nation to 
comprehensively and successfully compost in all of their elementary schools. The Recycling and 
Composting Coordinator also supports the highly successful landfill waste diversion plans at Hays 
Consolidated Independent School District, Georgetown Independent School District, and Pflugerville 
Independent School District. Our company fully understands the best practices needed to ensure the 
least amount of waste possible goes into landfills from both educational and logistical vantage points, 
regardless of the population, company or client. 

Corporate Experience and References 

We would like to mention several customers and programs TDS has implemented in regards to 
landfill diversion by creating, expanding and supporting landfill diversion programs. 

1. Project Title: · AISD Com posting Program, 3+ years of service 

Contact: Irene Krill @ 414-2668. 
Address: 5101 East 51st Street, Austin, TX 78723 
Description: 

2. Project Title: 

Contact: 
Address: 

TDS has implemented a District-wide Single Stream recycling and elementary 
school com posting program to all121 schools within the District. AISD diverted 
10 million pounds of organic and recyclable materials in their two years of 
implementation. We are currently expanding efforts into the AISD middle 
schools. Both Eric Krauss and Jen Sembera are actively involved in this contract. 

City of Kyle, Three Cart Service, 11+ years of service 

Jerry Hendrix, Assistant City Manager@ 512-262-3924. 
100 West Center Street, Kyle, TX 78640 
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Description: 

3. Project Title: 

Contact: 
Address: 
Description: 

4. Project Title: 

Contact: 
Address: 
Description: 

5. Project Title: 

Contact: 

Address: 

Description: 

In 2010, TDS contracted with the City of Kyle to implement a 3 cart service 
program to divert material from the landfill by recycling and com posting at 
residents' homes. TDS and the City of Kyle residents increased our recycling 
diversion totals from 3% to 30% during the 9 month pilot program. Eric Krauss 
is actively involved in this contract. 

City of San Marcos, Single Stream Recycling, 10+ years of service 

Amy Kirwin, Solid Waste Coordinator@ 512-393-8407. 
630 E. Hopkins, San Marcos, TX 78666 
Over the last 5 years, TDS has implemented Single Stream recycling for all single 
family dwellings and successfully increased recycling totals by over 50%. In 
2011, TDS rolled out a multi-family Single Stream recycling pilot program. The 
multi-family recycling program proved to be a success, and was rolled out City
wide in February 2012 to all multi-family residents. Both Eric Krauss and Jen 
Sembera are actively involved in this contract. 

Dell Diamond Round Rock Express, Diversion Roll Out, 3+ years of service 

David Powers, Director of Facilities@ 512-810-1815. 
3400 East Palm Valley Boulevard, Round Rock, TX 78665 
TDS successfully implemented a 3 service landfill diversion program (trash, 
compost, and recycling) to divert 70% of the material away from the landfill. As 
a result, Dell Diamond has achieved the highest landfill diversion rate of any 
minor league stadium in Texas. Jen Sembera is actively involved in this contract. 

TheW Hotel Total Waste Diversion Plan, 4+ years of service 

Bob Pitts, Facilities Director@ 512-542-133612. 

200 Lavaca Street, Austin, TX 78701 

TDS currently provides trash, landfill and Single Stream recycling service for the 
W Hotel's Restaurant and Retail operations. TheW-hotel has successfully 
reached 70% landfill diversion. Both Eric Krauss and Jen Sembera are actively 
involved in this contract. 

6. Project Title: Circuit of the Americas {COTAL 2+ years of service 

Contact: Tim McNeff, Director- Event Operations @ 512-655-6316. 

Address: 9201 Circuit of the Americas Blvd, Austin, TX 78617 

Description: TDS successfully implemented a full-scale com posting program of the material 

away from the landfill for both pre- and post-consumer waste. All compostable 

materials are now diverted from all concerts and events from this complex. 

Both Eric Krauss and Jen Sembera have been actively involved in this contract. 
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CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

F. Local Business Presence: The City seeks opportunities for businesses in the Austin Corporate City 
Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch 
office located in the Austin Corporate City Limits in operation for the last five (5) years. The City 
defines headquarters as the administrative center where most of the important functions and full 
responsibility for managing and coordinating the business activities of the firm are located. The City 
defines branch office as a smaller, remotely located office that is separate from a firm's headquarters 
that offers the services requested and required under this solicitation. Points will be awarded through 
a combination of the Offeror's Local Business Presence and/or the Local Business Presence of their 
subcontractors. Evaluation of the Team's Percentage of Local Business Presence will be based on 
the dollar amount of work as reflected in the Offeror's MBE/WBE Compliance Plan or MBE/WBE 
Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
business presence. 

G. Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying: 

i. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 
amending Chapter 2-7, Article 6 of the City Code relating to Anti-Lobbying and 
Procurement. The policy defined in this Code applies to Solicitations for goods and/or 
services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are 
prohibited from making a representation to anyone other than the Authorized Contact 
Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

ii. If during the No-Contact Period an Offeror makes a representation to anyone other than 
the Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from 
further consideration except as permitted in the Ordinance. 

iii. If a Respondent has been disqualified under this article more than two times in a sixty (60) 
month period, the Purchasing Officer shall debar the Offeror from doing business with the 
City for a period not to exceed three (3) years, provided the Respondent is given written 
notice and a hearing in advance of the debarment. 

iv. The City requires Offerors submitting Offers on this Solicitation to provide a signed Section 
0810, Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Affidavit certifying that the 
Offeror has not in any way directly or indirectly made representations to anyone other than the 
Authorized Contact Person during the No-Contact Period as defined in the Ordinance. The text 
of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

H. Proposal Acceptance Period: All proposals are valid for a period of one hundred and eighty (180) 
calendar days subsequent to the RFP closing date unless a longer acceptance period is offered in the 
proposal. 

I. Proprietary Information: All material submitted to the City becomes public property and is subject to 
the Texas Open Records Act upon receipt. If a Proposer does not desire proprietary information in 
the proposal to be disclosed, each page must be identified and marked proprietary at time of 
submittal. The City will, to the extent allowed by law, endeavor to protect such information from 
disclosure. The final decision as to what information must be disclosed, however, lies with the Texas 
Attorney General. Failure to identify proprietary information will result in all unmarked sections being 
deemed non-proprietary and available upon public request. 

0600 Proposal Preparation Instructions 
and Evaluation Factors 

3 



CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

F. Local Business Presence: The City seeks opportunities for businesses in the Austin Corporate City 
Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch 
office located in the Austin Corporate City Limits in operation for the last five (5) years. The City 
defines headquarters as the administrative center where most of the important functions and full 
responsibility for managing and coordinating the business activities of the firm are located. The City 
defines branch office as a smaller, remotely located office that is separate from a firm's headquarters 
that offers the services requested and required under this solicitation. Points will be awarded through 
a combination of the Offeror's Local Business Presence and/or the Local Business Presence of their 
subcontractors. Evaluation of the Team's Percentage of Local Business Presence will be based on 
the dollar amount of work as reflected in the Offeror's MBE/WBE Compliance Plan or MBE/WBE 
Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
business presence. 

G. Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying: 

i. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 
amending Chapter 2-7, Article 6 of the City Code relating to Anti-Lobbying and 
Procurement. The policy defined in this Code applies to Solicitations for goods and/or 
services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are 
prohibited from making a representation to anyone other than the Authorized Contact 
Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

ii. If during the No-Contact Period an Offeror makes a representation to anyone other than 
the Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from 
further consideration except as permitted in the Ordinance. 

iii. If a Respondent has been disqualified under this article more than two times in a sixty (60) 
month period, the Purchasing Officer shall debar the Offeror from doing business with the 
City for a period not to exceed three (3) years, provided the Respondent is given written 
notice and a hearing in advance of the debarment. 

iv. The City requires Offerors submitting Offers on this Solicitation to provide a signed Section 
0810, Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Affidavit certifying that the 
Offeror has not in any way directly or indirectly made representations to anyone other than the 
Authorized Contact Person during the No-Contact Period as defined in the Ordinance. The text 
of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?id=16 i 145 

H. Proposal Acceptance Period: All proposals are valid for a period of one hundred and eighty (180) 
calendar days subsequent to the RFP closing date unless a longer acceptance period is offered in the 
proposal. 

I. Proprietary Information: All material submitted to the City becomes public property and is subject to 
the Texas Open Records Act upon receipt. If a Proposer does not desire proprietary information in 
the proposal to be disclosed, each page must be identified and marked proprietary at time of 
submittal. The City will, to the extent allowed by law, endeavor to protect such information from 
disclosure. The final decision as to what information must be disclosed, however, lies with the Texas 
Attorney General. Failure to identify proprietary information will result in all unmarked sections being 
deemed non-proprietary and available upon public request. 
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CONFLICT OF INTEREST QUESTIONNAIRE 
For vendor or other person doing business with local governmental entity 

This questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session. 

This questionnaire is being filed in accordance with Chapter 176, Local Government Code 
by a person who has a business relationship as defined by Section 176.001 (1-a) with a local 
governmental entity and the person meets requirements under Section 176.006(a). 

By law this questionnaire must be filed with the records administrator of the local governmental 
entity not later than the 7th business day after the date the person becomes aware of facts 
that require the statement to be filed. See Section 176.006, Local Government Code. 

A person commits an offense if the person knowingly violates Section 176.006, Local 
Government Code. An offense under this section is a Class C misdemeanor. 

~ Name of person who has a business relationship with local governmental entity. 

~ D Check this box if you are filing an update to a previously filed questionnaire. 

FORM CIQ 

OFFICE USE ONLY 

Date Received 

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not 
later than the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.) 

~ Name of local government officer with whom filer has employment or business relationship. 

Name of Officer 

This section (item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an 
employment or other business relationship as defined by Section 176.001 (1-a), Local Government Code. Attach additional 
pages to this Form CIQ as necessary. 

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment 
income, from the filer of the questionnaire? 

Oves DNo 

B. Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from or at the 
direction of the local government officer named in this section AND the taxable income is not received from the local 
governmental entity? 

Oves DNo 

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local 
government officer serves as an officer or director, or holds an ownership of 10 percent or more? 

Oves DNo 

D. Describe each employment or business relationship with the local government officer named in this section. 

Signature of person doing business with the governmental entity Date 

Adopted 06/29/2007 



CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

F. Local Business Presence: The City seeks opportunities for businesses in the Austin Corporate City 
Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch 
office located in the Austin Corporate City Limits in operation for the last five (5) years. The City 
defines headquarters as the administrative center where most of the important functions and full 
responsibility for managing and coordinating the business activities of the firm are located. The City 
defines branch office as a smaller, remotely located office that is separate from a firm's headquarters 
that offers the services requested and required under this solicitation. Points will be awarded through 
a combination of the Offeror's Local Business Presence and/or the Local Business Presence of their 
subcontractors. Evaluation of the Team's Percentage of Local Business Presence will be based on 
the dollar amount of work as reflected in the Offeror's MBE/WBE Compliance Plan or MBE/WBE 
Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
business presence. 

G. Non-Collusion, Non-Conflict of Interest, and Anti-lobbying: 

i. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 
amending Chapter 2-7, Article 6 of the City Code relating to Anti-Lobbying and 
Procurement. The policy defined in this Code applies to Solicitations for goods and/or 
services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Of(erors or potential Offerors are 
prohibited from making a representation to anyone other than the Authorized Contact 
Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

ii. If during the No-Contact Period an Offeror makes a representation to anyone other than 
the Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from 
further consideration except as permitted in the Ordinance. 

iii. If a Respondent has been disqualified under this article more than two times in a sixty (60) 
month period, the Purchasing Officer shall debar the Offeror from doing business with the 
City for a period not to exceed three (3) years, provided the Respondent is given written 
notice and a hearing in advance of the debarment. 

iv. The City requires Offerors submitting Offers on this Solicitation to provide a signed Section 
0810, Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Affidavit certifying that the 
Offeror has not in any way directly or indirectly made representations to anyone other than the 
Authorized Contact Person during the No-Contact Period as defined in the Ordinance. The text 
of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?icl=-161145 

H. Proposal Acceptance Period: All proposals are valid for a period of one hundred and eighty (180) 
calendar days subsequent to the RFP closing date unless a longer acceptance period is offered in the 
proposal. 

I. Proprietarv Information: All material submitted to the City becomes public property and is subject to 
the Texas Open Records Act upon receipt. If a Proposer does not desire proprietary information in 
the proposal to be disclosed, each page must be identified and marked proprietary at time of 
submittal. The City will, to the extent allowed by law, endeavor to protect such information from 
disclosure. The final decision as to what information must be disclosed, however, lies with the Texas 
Attorney General. Failure to identify proprietary information will result in all unmarked sections being 
deemed non-proprietary and available upon public request. 
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CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

F. Local Business Presence: The City seeks opportunities for businesses in the Austin Corporate City 
Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch 
office located in the Austin Corporate City Limits in operation for the last five (5) years. The City 
defines headquarters as the administrative center where most of the important functions and full 
responsibility for managing and coordinating the business activities of the firm are located. The City 
defines branch office as a smaller, remotely located office that is separate from a firm's headquarters 
that offers the services requested and required under this solicitation. Points will be awarded through 
a combination of the Offeror's Local Business Presence and/or the Local Business Presence of their 
subcontractors. Evaluation of the Team's Percentage of Local Business Presence will be based on 
the dollar amount of work as reflected in the Offeror's MBEIWBE Compliance Plan or MBEIWBE 
Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
business presence. 

G. Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying: 

i. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 
amending Chapter 2-7, Article 6 of the City Code relating to Anti-Lobbying and 
Procurement. The policy defined in this Code applies to Solicitations for goods and/or 
services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are 
prohibited from making a representation to anyone other than the Authorized Contact 
Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

ii. If during the No-Contact Period an Offeror makes a representation to anyone other than 
the Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from 
further consideration except as permitted in the Ordinance. 

iii. If a Respondent has been disqualified under this article more than two times in a sixty (60) 
month period, the Purchasing Officer shall debar the Offeror from doing business with the 
City for a period not to exceed three (3) years, provided the Respondent is given written 
notice and a hearing in advance of the debarment. 

iv. The City requires Offerors submitting Offers on this Solicitation to provide a signed Section 
0810, Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Affidavit certifying that the 
Offeror has not in any way directly or indirectly made representations to anyone other than the 
Authorized Contact Person during the No-Contact Period as defined in the Ordinance. The text 
of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?icl=16.1145 

H. Proposal Acceptance Period: All proposals are valid for a period of one hundred and eighty (180) 
calendar days subsequent to the RFP closing date unless a longer acceptance period is offered in the 
proposal. 

I. Proprietarv Information: All material submitted to the City becomes public property and is subject to 
the Texas Open Records Act upon receipt. If a Proposer does not desire proprietary information in 
the proposal to be disclosed, each page must be identified and marked proprietary at time of 
submittal. The City will, to the extent allowed by law, endeavor to protect such information from 
disclosure. The final decision as to what information must be disclosed, however, lies with the Texas 
Attorney General. Failure to identify proprietary information will result in all unmarked sections being 
deemed non-proprietary and available upon public request. 
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J. Authorized Negotiator 

Thomas J. Mistier, COO/CFO 
12200 Carl Road 
Creedmoor, TX 78610 
(512) 421-1333 

Rick Fraumann, Director of Sales 
12200 Carl Road 
Creedmoor, TX 78610 
(512) 421-1324 

Total Waste Management Services 

TEXAS DISPOSAL SYSTEMS 
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---.. -
ATTAC. ..:NTA 

COMPARISON PRICE PROPOSAL FORM 
RFPPAX 
DRAFT 

The use of the locations below is for the purpose of facilitating the comparison of bid pricing by the City. Listed below may not be 
truly reflective of all locations and quantities needed for this contract. 

Equipment Rental Fee -Terminal 

Estimated Extended Price 
Item Location Location Description Equipment description Quantity Unit Price (Estimated Quantity X 

(Monthly) Unit Price) 

1 Terminal carts 
Near airline gates; W1 00 

2-3 CY, towable 40 $ 105.00 $ 4,200.00 
parking lot; chute rooms 

2 Terminal compactor Compactor site 
30 CY or greater electric or hydraulic for 

2 $ 374.00 $ 748 .00 
refuse 

3 Terminal compactor Compactor site 
30 CY or greater electric or hydraulic for 

2 $ 374.00 $ 748 .00 
mixed recyclables 

4 Terminal dumper Compactor site Capable of lifting carts; electric or hydraulic 2 $ 236.00 $ 472.00 

5 Tow vehicle Terminal 
4 x 2 capable of towing ~2000 lbs., electric or 

propane 
1 $ 469.00 $ 469.00 

6 East lnfill carts 
Carts to serve E. lnfill chute 2-3 CY, on wheels , capable of being moved 

4 $ 36.00 $ 144.00 
room and material transferred by use of a tipper 

7 East lnfill dumper East infill dock Capable of lifting carts ; electric or hydraulic 2 $ 236.00 $ 472.00 

8 East lnfill dumpster East infill dock 20 CY for refuse 1 $ 90.00 $ 90.00 ' 

9 East lnfill dumpster East infill dock 20 CY for mixed recyclables 1 $ 90.00 $ 90.00 I 

10 East lnfill East infill dock Electric assist for moving carts 1 $ 22.00 $ 22.00 

11 TBD (accessible landside) 68 gallon containers for organics recycling 10 $ see attached 

TOTAL $7,455.00 

Services -Terminal 

Estimated Extended Price 
Item Location Description Service Frequency Quantity Unit Price (Estimated Quantity X 

(Monthly) Unit Price) 

12 Terminal compactor Refuse compactor Daily 36 $379 $ 13,644.00 

13 Terminal compactor Mixed recyclables compactor Twice weekly 8 $259 $ 2,072.00 



---.._ 

14 lnfill Refuse dumpster 1 : times I(Veekly 12 $262 $ - ' .44.00 

15 East lnfill Mixed recyclables dumpster Once weekly 4 $217 $ 868 .00 

16 TBD (accessible landside) 
Organics container pickup 

Daily 30 $ see attached 
and cleaning 

TOTAL $ 19,728.00 

Equipment- Landside 

Estimated Extended Price 
Item Location Location Description Equipment description Quantity Unit Price (Estimated Quantity X 

(Annually) Unit Price) 

17 9309 Rental Car Ln LotH 8 CY front load dumpster mixed recyclables 1 $ included 

18 3400 Spirit of Texas Drive Airline Belly Freight 8 CY front load dumpster mixed recyclables 1 $ included 

19 9400 Freight Ln DOA Warehouse 8 CY front load dumpster mixed recyclables 1 $ included 

20 2716 Spirit of Texas Drive DOA P&E/LRC 8 CY front load dumpster mixed recyclables 1 $ included 

21 2901 Employee Ave AMPCO/DOC 8 CY front load dumpster mixed recyclables 1 $ included 

22 3601 Bergstrom Drive DOA Mtc Complex 8 CY front load dumpster mixed recyclables 1 $ included 

23 10102 Aircraft Ln ARFF/ATCT 6 CY front load dumpster mixed recyclables 1 $ included 

24 9919 Service Avenue LSG SkyChefs 8 CY front load dumpster mixed recyclables 1 $ included 

25 9501 Cargo Ave Bradford Logistics 8 CY front load dumpster refuse 2 $ included 

26 9400 Freight Ln DOA Warehouse 8 CY front load dumpster refuse 1 $ included 

27 2901 Employee Ave AMP CO/DOC 8 CY front load dumpster refuse 1 $ included 

28 2716 Spirit ofTexas Drive DOA P&E/LRC 8 CY front load dumpster refuse 1 $ included 

29 3601 Emma Browning Ave DOA Mtc Complex 8 CY front load dumpster refuse 1 $ included 

30 3819 Bergstrom Drive DOA Motor Pool 20 CY roll off refuse 1 $ 90.00 $ 90.00 

TOTAL $ 90.00 

Services - Landside 



~ 
-

Item Location Description Service Frequency 

31 9309 Rental Car Ln 
8 CY front load dumpster 

Once weekly 
mixed recyclables 

32 3400 Spirit of Texas Drive 
8 CY front load dumpster 

Once weekly 
mixed recyclables 

33 9400 Freight Ln 
8 CY front load dumpster 

Once weekly 
mixed recyclables 

34 2716 Spirit of Texas Drive 
8 CY front load dumpster 

Once weekly 
mixed recyclables 

35 2901 Employee Ave 
8 CY front load dumpster 

Once weekly 
mixed recyclables 

36 3601 Bergstrom Drive 
8 CY front load dumpster 

Once weekly 
mixed recyclables 

37 10102 Aircraft Ln 
6 CY front load dumpster 

Once weekly 
mixed recyclables 

- -

Estimated 
Quantity Unit Price 
(Monthly) 

4 

4 

4 

4 

4 . ' 

4 

4 
--

4~ 
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Extend~;. __ .-'rice 

(Estimated Quantity X 
Unit Price) 

$ 107.00 

$ 107.00 

$ 107.00 

$ 107.00 

$ 107.00 ; 

$ 107.00 

$ 100.00 



General Rates 

Type s· e IZ Freq R t s ae 
MSW Hauling & Disposal 

FL Trash- dedicated route 8 1 $214.00 
FL Trash- dedicated route 8 2 $406.00 
FL Trash- dedicated route 8 3 $598.00 
FL Trash- dedicated route 8 4 $790.00 
FL Trash- dedicated route 8 5 $982.00 
FL Trash- no dedicated rte 8 1 $143.00 
FL Trash- no dedicated rte 8 2 $265.00 
FL Trash- no dedicated rte 8 3 $387.00 
FL Trash- no dedicated rte 8 4 $508.00 
FL Trash- no dedicated rte 8 5 $630.00 
Dedicated rte w/ weight report 6x8yd 1 day $500.00 

FL Recycle 6 1 $100.00 
FL Recycle 8 1 $107.00 
FL Food Waste 6 1 $179.00 
Trash extra 6 each $95.00 
Trash extra 8 each $105.00 
Recy extra 6 each $85.00 
Recy extra 8 each $95.00 
Food Waste extra 6 each $150.00 
Roll-off trash haul 20 each $262.00 
Roll-off trash haul 30 each $285.00 
Roll-off trash haul 40 each $307.00 
Roll-off recycle haul 20/30/40 each $217.00 
Roll-off delivery (temp) 20/30/40 each $111.00 
Roll-off transportation 30 each $217.00 

+ tires 15" or smaller each $7.00 
+tires 16" to 19.5" each $14.00 

+ tires 20" to 24" each $18.00 
+ tires 25" to 28" each $35.00 
+ tires 29" to 38" each $52.00 
+ tires 39" to 48" each $70.00 

60%of 
+ metal rebate each AMM high 

side 
Roll-off contaminated soil 20 each $1,063.00 
Roll-off clean rubber haul 30 each $783.00 
Compactor trash haul 35 each $379.00 
Compactor recy haul 35 each $259.00 

Compactor food haul 35 each $379.00 
Compactor food haul 30 each $368.00 
Compactor food haul 25 each $353.00 
Compactor food haul 15 each $323.00 

Equipment & On-Site Staffing 
RO rental (open top) 20/30/40 permo $90.00 
FL lockbar any $15.00 
Compactor Rental 35 permo $374.00 
Compactor Rental 30 permo $360.00 
Compactor Rental 25 permo $346.00 
Compactor Rental 15 permo $342.00 

Tippers n/a permo $236.00 

2yd trainable FL 2 permo $105.00 

Tug n/a permo $469.00 
Electric assist pallet jack nla permo $22.00 
Compostable Bags 45gal per case $71.00 
On-site staffing permo $71,124 

Maintenance call out each $125.00 

ro 11 
.coo 

After hours Maint. call out each $200.00 ... -6· ~ 0 
Maintenance rate perhr $105.00 3m0 
Parts markup 33% 

m"-)> 
=> ' 

Light bulbs 
Straight fluorescent bulbs < 5' each $0.38 

Straight fluorescent bulbs 5'-8' each $0.73 
Straight fluorescent bulbs 9'-12' each $0.86 
Shielded or coated lamps each $2.06 
U-Bend or circular lamps each $0.53 
HID bulbs each $1.24 
Compact wl ballast each $0.65 
Compact w/out ballast each $0.53 
Drum- crushed lamps 55aal each $319.00 

Batteries 
Transportation of batteries per trip $194.00 

Alkaline batteries (recycle) perlb $0.99 
Lithium batteries perlb $6.25 

Zinc Carbon batteries perlb $1.24 
Lead acid batteries per lb $0.49 
Nicad batteries per lb $1.06 
PCB containing ballast perlb $0.69 
non-PCB containing ballast oerlb $0.44 

Hazardous & Non-Hazardous Waste 
Transportation of hazardous & 

per trip $665.00 
non-hazardous waste 
Drum- toxic lab pack 55 gal each $693.00 
Drum- class 1 waste 55gal each $83.00 
Drum- toxic lab pack 55gal each $693.00 

Drum- flammable lab pack 55gal each $227.00 
Drum- aerosols 55gal each $227.00 
Chemist per hour $150.00 

Emergency Response (project 
manager, 3 technicians, truck & per hour $438.00 

standard trailer\ 
Oil 

Disposal oeraal $0.00 

COA- ABIA Total Waste Mgmt FL & FR for JS 1-15 Sales 1/14/2015 111 



C I T Y 0 F A U S T I N, T EX A S 
Purchasing Office 

REQUEST FOR PROPOSAL (RFP) 
OFFER SHEET 

SOLICITATION NO: RFP PAX0120 

DATE ISSUED: 11/10/2014 

REQUISITION NO.: 14101600016 

COMMODITY CODE: 96141 

FOR CONTRACTUAL AND TECHNICAL 
ISSUES CONTACT THE FOLLOWING 
AUTHORIZED CONTACT PERSON: 

Sai Xoomsai Purcell 
Senior Buyer Specialist 

Phone: (512) 972-4016 
E-Mail: sai.xoomsai@austintexas.gov 

COMMODITY/SERVICE DESCRIPTION: TOTAL WASTE 
MANAGEMENT SERVICES 

PRE-PROPOSAL CONFERENCE TIME AND DATE: 
11/18/2014, 12:30 pm, Local time 

LOCATION: 2716 Spirit of Texas Drive, Austin, Texas 78719 

PROPOSAL DUE PRIOR TO: 01/14/2015, 2:00pm, local time 

LOCATION: MUNICIPAL BUILDING, 124 W 8th STREET 
RM 308, AUSTIN, TEXAS 78701 

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired, 
as shown below· 

P.O. Address for US Mail Street Address for Hand Delivery or Courier Service 

City of Austin City of Austin, Municipal Building 

Purchasing Office-Response Enclosed Purchasing Office-Response Enclosed 

P.O. Box 1088 124 W 8th Street, Rm 31 0 

Austin, Texas 78767-8845 Austin, Texas 78701 

Reception Phone: (512) 974-2500 
To ensure prompt delivery, all packages SHALL BE CLEARLY MARKED ON THE OUTSIDE "Purchasmg 

Office-Response Enclosed" along with the offeror's name & address, solicitation number and due date and 
time. See Section 0200 Solicitation Instructions for more details. 

All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered. 

SUBMIT 1 ORIGINAL AND 9 ELECTRONIC COPY OF YOUR RESPONSE 
The electronic version must be on flash drive in PDF format. 

***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT*** 

Solicitation No. RFP PAX0120 



This solicitation is comprised of the following required sections. Please ensure to 
carefully read each section including those incorporated by reference. By signing this 
document, you are agreeing to all the items contained herein and will be bound to all 
terms. 

SECTION TITLE PAGES 
NO. 

0100 STANDARD PURCHASE DEFINITIONS 

0200 STANDARD SOLICITATION INSTRUCTIONS 

0300 STANDARD PURCHASE TERMS AND CONDITIONS 

0400 SUPPLEMENTAL PURCHASE PROVISIONS 

0500 SCOPE OF WORK 

0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 

0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM- Complete and return 

0700 REFERENCE SHEET- Complete and return if required 

0800 NON-DISCRIMINATION CERTIFICATION 

0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION 

0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING 
CERTIFICATION 

0815 LIVING WAGES AND BENEFITS CONTRACTOR CERTIFICATION-Complete and return 

0835 NONRESIDENT BIDDER PROVISIONS- Complete and return 

Attachment A PRICE PROPOSAL FORM 

Attachment B HISTORICAL WASTE AND RECYCLE GENERATION RATES AND CURRENT 
COLLECTION SERVICES 

Attachment C FACILITY LAYOUT 

Attachment D AIRPORT SECURITY REQUIREMENTS 

* Documents are hereby incorporated into this Solicitation by reference, with the same force and 
effect as if they were incorporated in full text. The full text versions of these Sections are 
available, on the Internet at the following online address: 

http://www.austintexas.gov/financeonline/vendor connection/index.cfm#STANDARDBIDDOCUMENTS 

* 

* 

* 

7 

10 

5 

1 

2 

* 

* 

* 

1 

1 

2 

2 

1 

7 

If you do not have access to the Internet, you may obtain a copy of these Sections from the City of 
Austin Purchasing Office located in the Municipal Building, 124 West 8th Street, Room #308 
Austin, Texas 78701; phone (512) 974-2500. Please have the Solicitation number available so that 
the staff can select the proper documents. These documents can be mailed, expressed mailed, or 
faxed to you. 

I agree to abide by the City's MBE/WBE Procurement Program Ordinance and Rules. In cases 
where the City has established that there are no M/WBE subcontracting goals for a solicitation, I 
agree that by submitting this offer my firm is completing all the work for the project and not 
subcontracting any portion. If any service is needed to perform the contract that my firm does not 

Solicitation No. RFP PAX0120 Page I 2 



( 

perform with its own workforce or supplies, I agree to contact the Small and Minority Business 
Resources Department (SMBR) at (512) 974-7600 to obtain a list of MBE and WBE firms available 
to perform the service and am including the completed No Goals Utilization Plan with my 
submittal. This form can be found Under the Standard Bid Document Tab on the Vendor 
Connection Website: 

http://www.austintexas.gov/financeonline/vendor connection/index.cfm#STANDARDBIDDOCUMENTS 

If I am awarded the contract I agree to continue complying with the City's MBE/WBE Procurement 
Program Ordinance and Rules including contacting SMBR if any subcontracting is later identified. 

The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is 
authorized to bind the respondent to fully comply with the solicitation document contained herein. 
The Respondent, by submitting and signing below, acknowledges that he/she has received and 
read the entire document packet sections defined above including all documents incorporated by 
reference, and agrees to be bound by the terms therein. 

Company Name: Texas Disposal Systems, Inc. 

Company Address: 12200 Carl Road 

City, State, Zip: Creedmoor, TX 7 8 610 

Federal Tax ID No. _7  __________________________ _ 

Printed Name of Officer or Authorized Representative: Thomas J. Mistler 
---------------------

Title: Chief Operating Officer/Chief 

Signature of Officer or Authorized Representative: 

Date: 1 / r Y(t,r 
Email Address: tmistler®texasdisposal. com 

Phone Number: 512-421-1300 

*Proposal response must be submitted with this Offer sheet to be considered for award 

Solicitation No. RFP PAX0120 Page I 3 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 1 Revised July 2013 
 

By submitting an Offer in response to the Solicitation, the Contractor agrees that the Contract shall be governed by the 
following terms and conditions. Unless otherwise specified in the Contract, Sections 3, 4, 5, 6, 7, 8, 20, 21, and 36 shall 
apply only to a Solicitation to purchase Goods, and Sections 9, 10, 11 and 22 shall apply only to a Solicitation to purchase 
Services to be performed principally at the City’s premises or on public rights-of-way. 
 
1. CONTRACTOR’S OBLIGATIONS: The Contractor shall fully and timely provide all Deliverables described in the 

Solicitation and in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the 
Contract and all applicable Federal, State, and local laws, rules, and regulations. 

 
2. EFFECTIVE DATE/TERM: Unless otherwise specified in the Solicitation, this Contract shall be effective as of the 

date the contract is signed by the City, and shall continue in effect until all obligations are performed in accordance 
with the Contract. 

 
3. CONTRACTOR TO PACKAGE DELIVERABLES: The Contractor will package Deliverables in accordance with 

good commercial practice and shall include a packing list showing the description of each item, the quantity and unit 
price Unless otherwise provided in the Specifications or Supplemental Terms and Conditions, each shipping 
container shall be clearly and permanently marked as follows: (a) The Contractor's name and address, (b) the City’s 
name, address and purchase order or purchase release number and the price agreement number if applicable, (c) 
Container number and total number of containers, e.g. box 1 of 4 boxes, and (d) the number of the container bearing 
the packing list. The Contractor shall bear cost of packaging. Deliverables shall be suitably packed to secure lowest 
transportation costs and to conform with requirements of common carriers and any applicable specifications. The 
City's count or weight shall be final and conclusive on shipments not accompanied by packing lists. 

 
4. SHIPMENT UNDER RESERVATION PROHIBITED: The Contractor is not authorized to ship the Deliverables under 

reservation and no tender of a bill of lading will operate as a tender of Deliverables. 
 
5. TITLE & RISK OF LOSS: Title to and risk of loss of the Deliverables shall pass to the City only when the City 

actually receives and accepts the Deliverables. 
 
6. DELIVERY TERMS AND TRANSPORTATION CHARGES: Deliverables shall be shipped F.O.B. point of delivery 

unless otherwise specified in the Supplemental Terms and Conditions. Unless otherwise stated in the Offer, the 
Contractor’s price shall be deemed to include all delivery and transportation charges. The City shall have the right to 
designate what method of transportation shall be used to ship the Deliverables. The place of delivery shall be that 
set forth in the block of the purchase order or purchase release entitled "Receiving Agency". 

 
7. RIGHT OF INSPECTION AND REJECTION: The City expressly reserves all rights under law, including, but not 

limited to the Uniform Commercial Code, to inspect the Deliverables at delivery before accepting them, and to reject 
defective or non-conforming Deliverables. If the City has the right to inspect the Contractor’s, or the Contractor’s 
Subcontractor’s, facilities, or the Deliverables at the Contractor’s, or the Contractor’s Subcontractor’s, premises, the 
Contractor shall furnish, or cause to be furnished, without additional charge, all reasonable facilities and assistance 
to the City to facilitate such inspection. 

 
8. NO REPLACEMENT OF DEFECTIVE TENDER: Every tender or delivery of Deliverables must fully comply with all 

provisions of the Contract as to time of delivery, quality, and quantity. Any non-complying tender shall constitute a 
breach and the Contractor shall not have the right to substitute a conforming tender; provided, where the time for 
performance has not yet expired, the Contractor may notify the City of the intention to cure and may then make a 
conforming tender within the time allotted in the contract. 

 
9. PLACE AND CONDITION OF WORK: The City shall provide the Contractor access to the sites where the 

Contractor is to perform the services as required in order for the Contractor to perform the services in a timely and 
efficient manner, in accordance with and subject to the applicable security laws, rules, and regulations. The 
Contractor acknowledges that it has satisfied itself as to the nature of the City’s service requirements and 
specifications, the location and essential characteristics of the work sites, the quality and quantity of materials, 
equipment, labor and facilities necessary to perform the services, and any other condition or state of fact which 
could in any way affect performance of the Contractor’s obligations under the contract. The Contractor hereby 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 2 Revised July 2013 
 

releases and holds the City harmless from and against any liability or claim for damages of any kind or nature if the 
actual site or service conditions differ from expected conditions. 

 
10. WORKFORCE: 
 

A. The Contractor shall employ only orderly and competent workers, skilled in the performance of the services 
which they will perform under the Contract. 

 
B. The Contractor, its employees, subcontractors, and subcontractor's employees may not while engaged in 

participating or responding to a solicitation or while in the course and scope of delivering goods or services 
under a City of Austin contract or on the City's property . 

 
i. use or possess a firearm, including a concealed handgun that is licensed under state law, except as 

required by the terms of the contract; or  
ii. use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled substances, nor may 

such workers be intoxicated, or under the influence of alcohol or drugs, on the job. 
 
C. If the City or the City's representative notifies the Contractor that any worker is incompetent, disorderly or 

disobedient, has knowingly or repeatedly violated safety regulations, has possessed any firearms, or has 
possessed or was under the influence of alcohol or drugs on the job, the Contractor shall immediately remove 
such worker from Contract services, and may not employ such worker again on Contract services without the 
City's prior written consent. 

 
11. COMPLIANCE WITH HEALTH, SAFETY, AND ENVIRONMENTAL REGULATIONS: The Contractor, its 

Subcontractors, and their respective employees, shall comply fully with all applicable federal, state, and local health, 
safety, and environmental laws, ordinances, rules and regulations in the performance of the services, including but 
not limited to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). In 
case of conflict, the most stringent safety requirement shall govern. The Contractor shall indemnify and hold the City 
harmless from and against all claims, demands, suits, actions, judgments, fines, penalties and liability of every kind 
arising from the breach of the Contractor’s obligations under this paragraph. 

 
12. INVOICES: 
 

A. The Contractor shall submit separate invoices in duplicate on each purchase order or purchase release after 
each delivery. If partial shipments or deliveries are authorized by the City, a separate invoice must be sent for 
each shipment or delivery made. 

 
B. Proper Invoices must include a unique invoice number, the purchase order or delivery order number 

and the master agreement number if applicable, the Department’s Name, and the name of the point of 
contact for the Department. Invoices shall be itemized and transportation charges, if any, shall be listed 
separately. A copy of the bill of lading and the freight waybill, when applicable, shall be attached to the invoice. 
The Contractor’s name and, if applicable, the tax identification number on the invoice must exactly match the 
information in the Vendor’s registration with the City. Unless otherwise instructed in writing, the City may rely 
on the remittance address specified on the Contractor’s invoice. 

 
C. Invoices for labor shall include a copy of all time-sheets with trade labor rate and Deliverables order number 

clearly identified. Invoices shall also include a tabulation of work-hours at the appropriate rates and grouped by 
work order number. Time billed for labor shall be limited to hours actually worked at the work site. 

 
D. Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all Subcontract and 

other authorized expenses at actual cost without markup. 
 
E. Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount. The City 

will furnish a tax exemption certificate upon request. 
 
 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 3 Revised July 2013 
 

13. PAYMENT: 
 

A. All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt of the 
Deliverables or of the invoice, whichever is later. 

 
B. If payment is not timely made, (per paragraph A), interest shall accrue on the unpaid balance at the 

lesser of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful rate; 
except, if payment is not timely made for a reason for which the City may withhold payment hereunder, 
interest shall not accrue until ten (10) calendar days after the grounds for withholding payment have 
been resolved. 

 
C. If partial shipments or deliveries are authorized by the City, the Contractor will be paid for the partial shipment 

or delivery, as stated above, provided that the invoice matches the shipment or delivery. 
 
D. The City may withhold or set off the entire payment or part of any payment otherwise due the Contractor to 

such extent as may be necessary on account of: 
 

i. delivery of defective or non-conforming Deliverables by the Contractor; 
ii. third party claims, which are not covered by the insurance which the Contractor is required to provide, 

are filed or reasonable evidence indicating probable filing of such claims; 
iii. failure of the Contractor to pay Subcontractors, or for labor, materials or equipment; 
iv. damage to the property of the City or the City’s agents, employees or contractors, which is not covered 

by insurance required to be provided by the Contractor; 
v. reasonable evidence that the Contractor’s obligations will not be completed within the time specified in 

the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated damages 
for the anticipated delay; 

vi. failure of the Contractor to submit proper invoices with all required attachments and supporting 
documentation; or 

vii. failure of the Contractor to comply with any material provision of the Contract Documents. 
 

E. Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment of any 
money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the Austin City 
Code concerning the right of the City to offset indebtedness owed the City. 

 
F. Payment will be made by check unless the parties mutually agree to payment by credit card or electronic 

transfer of funds.  The Contractor agrees that there shall be no additional charges, surcharges, or penalties to 
the City for payments made by credit card or electronic funds transfer. 

 
G. The awarding or continuation of this contract is dependent upon the availability of funding. The City’s payment 

obligations are payable only and solely from funds Appropriated and available for this contract. The absence of 
Appropriated or other lawfully available funds shall render the Contract null and void to the extent funds are 
not Appropriated or available and any Deliverables delivered but unpaid shall be returned to the Contractor. 
The City shall provide the Contractor written notice of the failure of the City to make an adequate Appropriation 
for any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation to an 
amount insufficient to permit the City to pay its obligations under the Contract. In the event of non or 
inadequate appropriation of funds, there will be no penalty nor removal fees charged to the City. 

 
14. TRAVEL EXPENSES: All travel, lodging and per diem expenses in connection with the Contract for which 

reimbursement may be claimed by the Contractor under the terms of the Solicitation will be reviewed against the 
City’s Travel Policy as published and maintained by the City’s Controller’s Office and the Current United States 
General Services Administration Domestic Per Diem Rates (the “Rates”) as published and maintained on the 
Internet at: 

 
http://www.gsa.gov/portal/category/21287  

 

http://www.gsa.gov/portal/category/21287


CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 4 Revised July 2013 
 

No amounts in excess of the Travel Policy or Rates shall be paid. All invoices must be accompanied by copies of 
detailed itemized receipts (e.g. hotel bills, airline tickets). No reimbursement will be made for expenses not actually 
incurred. Airline fares in excess of coach or economy will not be reimbursed. Mileage charges may not exceed the 
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations. 

 
15. FINAL PAYMENT AND CLOSE-OUT: 
 

A. If an MBE/WBE Program Compliance Plan is required by the Solicitation, and the Contractor has identified 
Subcontractors, the Contractor is required to submit a Contract Close-Out MBE/WBE Compliance Report to 
the Project manager or Contract manager no later than the 15th calendar day after completion of all work 
under the contract. Final payment, retainage, or both may be withheld if the Contractor is not in compliance 
with the requirements of the Compliance Plan as accepted by the City. 

 
B. The making and acceptance of final payment will constitute: 
 

i. a waiver of all claims by the City against the Contractor, except claims (1) which have been previously 
asserted in writing and not yet settled, (2) arising from defective work appearing after final inspection, (3) 
arising from failure of the Contractor to comply with the Contract or the terms of any warranty specified 
herein, (4) arising from the Contractor’s continuing obligations under the Contract, including but not 
limited to indemnity and warranty obligations, or (5) arising under the City’s right to audit; and  

ii. a waiver of all claims by the Contractor against the City other than those previously asserted in writing 
and not yet settled. 

 
16. SPECIAL TOOLS & TEST EQUIPMENT: If the price stated on the Offer includes the cost of any special tooling or 

special test equipment fabricated or required by the Contractor for the purpose of filling this order, such special 
tooling equipment and any process sheets related thereto shall become the property of the City and shall be 
identified by the Contractor as such. 

 
17. RIGHT TO AUDIT: 
 

A. The Contractor agrees that the representatives of the Office of the City Auditor or other authorized 
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all 
records of the Contractor related to the performance under this Contract. The Contractor shall retain all such 
records for a period of three (3) years after final payment on this Contract or until all audit and litigation matters 
that the City has brought to the attention of the Contractor are resolved, whichever is longer. The Contractor 
agrees to refund to the City any overpayments disclosed by any such audit. 

 
B. The Contractor shall include section a. above in all subcontractor agreements entered into in connection with 

this Contract. 
 
18. SUBCONTRACTORS: 
 

A. If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No Goals 
Utilization Plan the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-9D, as 
applicable, of the Austin City Code and the terms of the Compliance Plan or Utilization Plan as approved by 
the City (the “Plan”). The Contractor shall not initially employ any Subcontractor except as provided in the 
Contractor’s Plan. The Contractor shall not substitute any Subcontractor identified in the Plan, unless the 
substitute has been accepted by the City in writing in accordance with the provisions of Chapters 2-9A, 2-9B, 
2-9C and 2-9D, as applicable. No acceptance by the City of any Subcontractor shall constitute a waiver of any 
rights or remedies of the City with respect to defective Deliverables provided by a Subcontractor. If a Plan has 
been approved, the Contractor is additionally required to submit a monthly Subcontract Awards and 
Expenditures Report to the Contract Manager and the Purchasing Office Contract Compliance Manager no 
later than the tenth calendar day of each month. 

 



CITY OF AUSTIN 
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STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 5 Revised July 2013 
 

B. Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between the 
Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the Contract, 
and shall contain provisions that: 

 
i. require that all Deliverables to be provided by the Subcontractor be provided in strict accordance with 

the provisions, specifications and terms of the Contract; 
ii. prohibit the Subcontractor from further subcontracting any portion of the Contract without the prior 

written consent of the City and the Contractor. The City may require, as a condition to such further 
subcontracting, that the Subcontractor post a payment bond in form, substance and amount acceptable 
to the City;  

iii. require Subcontractors to submit all invoices and applications for payments, including any claims for 
additional payments, damages or otherwise, to the Contractor in sufficient time to enable the Contractor 
to include same with its invoice or application for payment to the City in accordance with the terms of the 
Contract; 

iv. require that all Subcontractors obtain and maintain, throughout the term of their contract, insurance in 
the type and amounts specified for the Contractor, with the City being a named insured as its interest 
shall appear; and 

v. require that the Subcontractor indemnify and hold the City harmless to the same extent as the 
Contractor is required to indemnify the City. 

 
C. The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors just as the 

Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract shall create for 
the benefit of any such Subcontractor any contractual relationship between the City and any such 
Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment of any 
moneys due any such Subcontractor except as may otherwise be required by law. 

 
D. The Contractor shall pay each Subcontractor its appropriate share of payments made to the Contractor not 

later than ten (10) calendar days after receipt of payment from the City. 
 
19. WARRANTY – PRICE: 
 

A. The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current prices on 
orders by others for like Deliverables under similar terms of purchase. 

 
B. The Contractor certifies that the prices in the Offer have been arrived at independently without consultation, 

communication, or agreement for the purpose of restricting competition, as to any matter relating to such fees 
with any other firm or with any competitor. 

 
C. In addition to any other remedy available, the City may deduct from any amounts owed to the Contractor, or 

otherwise recover, any amounts paid for items in excess of the Contractor's current prices on orders by others 
for like Deliverables under similar terms of purchase. 

 
20. WARRANTY – TITLE: The Contractor warrants that it has good and indefeasible title to all Deliverables furnished 

under the Contract, and that the Deliverables are free and clear of all liens, claims, security interests and 
encumbrances. The Contractor shall indemnify and hold the City harmless from and against all adverse title claims 
to the Deliverables. 

 
21. WARRANTY – DELIVERABLES: The Contractor warrants and represents that all Deliverables sold the City under 

the Contract shall be free from defects in design, workmanship or manufacture, and conform in all material respects 
to the specifications, drawings, and descriptions in the Solicitation, to any samples furnished by the Contractor, to 
the terms, covenants and conditions of the Contract, and to all applicable State, Federal or local laws, rules, and 
regulations, and industry codes and standards. Unless otherwise stated in the Solicitation, the Deliverables shall be 
new or recycled merchandise, and not used or reconditioned. 

 
A. Recycled Deliverables shall be clearly identified as such. 
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B. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law; and 
any attempt to do so shall be without force or effect. 

 
C. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the date of 

acceptance of the Deliverables or from the date of acceptance of any replacement Deliverables. If during the 
warranty period, one or more of the above warranties are breached, the Contractor shall promptly upon receipt 
of demand either repair the non-conforming Deliverables, or replace the non-conforming Deliverables with fully 
conforming Deliverables, at the City’s option and at no additional cost to the City. All costs incidental to such 
repair or replacement, including but not limited to, any packaging and shipping costs, shall be borne 
exclusively by the Contractor. The City shall endeavor to give the Contractor written notice of the breach of 
warranty within thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely notice 
shall not impair the City’s rights under this section. 

 
D. If the Contractor is unable or unwilling to repair or replace defective or non-conforming Deliverables as 

required by the City, then in addition to any other available remedy, the City may reduce the quantity of 
Deliverables it may be required to purchase under the Contract from the Contractor, and purchase conforming 
Deliverables from other sources. In such event, the Contractor shall pay to the City upon demand the 
increased cost, if any, incurred by the City to procure such Deliverables from another source. 

 
E. If the Contractor is not the manufacturer, and the Deliverables are covered by a separate manufacturer’s 

warranty, the Contractor shall transfer and assign such manufacturer’s warranty to the City. If for any reason 
the manufacturer’s warranty cannot be fully transferred to the City, the Contractor shall assist and cooperate 
with the City to the fullest extent to enforce such manufacturer’s warranty for the benefit of the City. 

 
22. WARRANTY – SERVICES: The Contractor warrants and represents that all services to be provided the City under 

the Contract will be fully and timely performed in a good and workmanlike manner in accordance with generally 
accepted industry standards and practices, the terms, conditions, and covenants of the Contract, and all applicable 
Federal, State and local laws, rules or regulations. 

 
A. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law, and any 

attempt to do so shall be without force or effect. 
 
B. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the Acceptance 

Date. If during the warranty period, one or more of the above warranties are breached, the Contractor shall 
promptly upon receipt of demand perform the services again in accordance with above standard at no additional 
cost to the City. All costs incidental to such additional performance shall be borne by the Contractor. The City 
shall endeavor to give the Contractor written notice of the breach of warranty within thirty (30) calendar days of 
discovery of the breach warranty, but failure to give timely notice shall not impair the City’s rights under this 
section. 

 
C. If the Contractor is unable or unwilling to perform its services in accordance with the above standard as required 

by the City, then in addition to any other available remedy, the City may reduce the amount of services it may be 
required to purchase under the Contract from the Contractor, and purchase conforming services from other 
sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, incurred by 
the City to procure such services from another source. 

 
23. ACCEPTANCE OF INCOMPLETE OR NON-CONFORMING DELIVERABLES: If, instead of requiring immediate 

correction or removal and replacement of defective or non-conforming Deliverables, the City prefers to accept it, the 
City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s evaluation 
of and determination to accept such defective or non-conforming Deliverables. If any such acceptance occurs prior 
to final payment, the City may deduct such amounts as are necessary to compensate the City for the diminished 
value of the defective or non-conforming Deliverables. If the acceptance occurs after final payment, such amount will 
be refunded to the City by the Contractor. 

 
24. RIGHT TO ASSURANCE: Whenever one party to the Contract in good faith has reason to question the other party’s 

intent to perform, demand may be made to the other party for written assurance of the intent to perform. In the event 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 7 Revised July 2013 
 

that no assurance is given within the time specified after demand is made, the demanding party may treat this failure 
as an anticipatory repudiation of the Contract. 

 
25. STOP WORK NOTICE: The City may issue an immediate Stop Work Notice in the event the Contractor is observed 

performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is determined by 
the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work until notified by the 
City that the violation or unsafe condition has been corrected. The Contractor shall be liable for all costs incurred by 
the City as a result of the issuance of such Stop Work Notice. 

 
26. DEFAULT: The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and 

faithfully perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of 
performance under Paragraph 24, (c) becomes insolvent or seeks relief under the bankruptcy laws of the United 
States or (d) makes a material misrepresentation in Contractor’s Offer, or in any report or deliverable required to be 
submitted by the Contractor to the City. 

 
27. TERMINATION FOR CAUSE: In the event of a default by the Contractor, the City shall have the right to terminate 

the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date 
of such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence 
sufficient to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place 
Contractor on probation for a specified period of time within which the Contractor must correct any non-compliance 
issues. Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer 
period, not to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed 
to perform satisfactorily during the probation period, the City may proceed with suspension. In the event of a default 
by the Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing 
Office Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor 
list for up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In 
addition to any other remedy available under law or in equity, the City shall be entitled to recover all actual damages, 
costs, losses and expenses, incurred by the City as a result of the Contractor’s default, including, without limitation, 
cost of cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the maximum 
lawful rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other right or 
remedy provided by law. 

 
28. TERMINATION WITHOUT CAUSE: The City shall have the right to terminate the Contract, in whole or in part, 

without cause any time upon thirty (30) calendar days’ prior written notice. Upon receipt of a notice of termination, 
the Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified 
in the notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise legally 
available for such purposes, for all goods delivered and services performed and obligations incurred prior to the date 
of termination in accordance with the terms hereof. 

 
29. FRAUD: Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be 

submitted by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City and 
may result in legal action. 

 
30. DELAYS: 

 
A. The City may delay scheduled delivery or other due dates by written notice to the Contractor if the City deems 

it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, the City 
and the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the Contract 
price and execute an amendment to the Contract.  The Contractor must assert its right to an adjustment within 
thirty (30) calendar days from the date of receipt of the notice of delay. Failure to agree on any adjusted price 
shall be handled under the Dispute Resolution process specified in paragraph 49. However, nothing in this 
provision shall excuse the Contractor from delaying the delivery as notified. 

 
B. Neither party shall be liable for any default or delay in the performance of its obligations under this Contract if, 

while and to the extent such default or delay is caused by acts of God, fire, riots, civil commotion, labor 
disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such Party. In 
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the event of default or delay in contract performance due to any of the foregoing causes, then the time for 
completion of the services will be extended; provided, however, in such an event, a conference will be held 
within three (3) business days to establish a mutually agreeable period of time reasonably necessary to 
overcome the effect of such failure to perform. 

 
31. INDEMNITY: 
 

A. Definitions: 
 

i. "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, judgments and 
liability of every character, type or description, including all reasonable costs and expenses of litigation, 
mediation or other alternate dispute resolution mechanism, including attorney and other professional 
fees for: 
(1) damage to or loss of the property of any person (including, but not limited to the City, the 

Contractor, their respective agents, officers, employees and subcontractors; the officers, agents, 
and employees of such subcontractors; and third parties); and/or  

(2) death, bodily injury, illness, disease, worker's compensation, loss of services, or loss of income or 
wages to any person (including but not limited to the agents, officers and employees of the City, 
the Contractor, the Contractor’s subcontractors, and third parties),  

ii. "Fault" shall include the sale of defective or non-conforming Deliverables, negligence, willful misconduct, 
or a breach of any legally imposed strict liability standard. 

 
B. THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS SUCCESSORS, 

ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL INDEMNIFIED CLAIMS 
DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF THE CONTRACTOR, OR 
THE CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF THE CONTRACTOR’S 
OBLIGATIONS UNDER THE CONTRACT.  NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE RIGHTS OF THE CITY OR THE 
CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) AGAINST ANY THIRD PARTY WHO 
MAY BE LIABLE FOR AN INDEMNIFIED CLAIM. 

 
32. INSURANCE: (reference Section 0400 for specific coverage requirements). The following insurance requirement 

applies. (Revised March 2013). 
 

A. General Requirements. 
 

i. The Contractor shall at a minimum carry insurance in the types and amounts indicated in Section 0400, 
Supplemental Purchase Provisions, for the duration of the Contract, including extension options and 
hold over periods, and during any warranty period. 

ii. The Contractor shall provide Certificates of Insurance with the coverages and endorsements required in 
Section 0400, Supplemental Purchase Provisions, to the City as verification of coverage prior to contract 
execution and within fourteen (14) calendar days after written request from the City.  Failure to provide 
the required Certificate of Insurance may subject the Offer to disqualification from consideration for 
award. The Contractor must also forward a Certificate of Insurance to the City whenever a previously 
identified policy period has expired, or an extension option or hold over period is exercised, as 
verification of continuing coverage. 

iii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or decrease 
the liability of the Contractor hereunder and shall not be construed to be a limitation of liability on the part 
of the Contractor. 

iv. The City may request that the Contractor submit certificates of insurance to the City for all 
subcontractors prior to the subcontractors commencing work on the project. 

v. The Contractor’s and all subcontractors’ insurance coverage shall be written by companies licensed to 
do business in the State of Texas at the time the policies are issued and shall be written by companies 
with A.M. Best ratings of B+VII or better. 
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vi. The “other” insurance clause shall not apply to the City where the City is an additional insured shown on 
any policy. It is intended that policies required in the Contract, covering both the City and the Contractor, 
shall be considered primary coverage as applicable. 

vii. If insurance policies are not written for amounts specified in Section 0400, Supplemental Purchase 
Provisions, the Contractor shall carry Umbrella or Excess Liability Insurance for any differences in 
amounts specified. If Excess Liability Insurance is provided, it shall follow the form of the primary 
coverage. 

viii. The City shall be entitled, upon request, at an agreed upon location, and without expense, to review 
certified copies of policies and endorsements thereto and may make any reasonable requests for 
deletion or revision or modification of particular policy terms, conditions, limitations, or exclusions except 
where policy provisions are established by law or regulations binding upon either of the parties hereto or 
the underwriter on any such policies. 

ix. The City reserves the right to review the insurance requirements set forth during the effective period of 
the Contract and to make reasonable adjustments to insurance coverage, limits, and exclusions when 
deemed necessary and prudent by the City based upon changes in statutory law, court decisions, the 
claims history of the industry or financial condition of the insurance company as well as the Contractor. 

x. The Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse during 
the term of the Contract or as required in the Contract. 

xi. The Contractor shall be responsible for premiums, deductibles and self-insured retentions, if any, stated 
in policies. Self-insured retentions shall be disclosed on the Certificate of Insurance. 

xii. The Contractor shall provide the City thirty (30) calendar days’ written notice of erosion of the aggregate 
limits below occurrence limits for all applicable coverages indicated within the Contract. 

xiii. The insurance coverages specified in Section 0400, Supplemental Purchase Provisions, are required 
minimums and are not intended to limit the responsibility or liability of the Contractor. 

 
B. Specific Coverage Requirements: Specific insurance requirements are contained in Section 0400, 

Supplemental Purchase Provisions 
 

33. CLAIMS: If any claim, demand, suit, or other action is asserted against the Contractor which arises under or 
concerns the Contract, or which could have a material adverse affect on the Contractor’s ability to perform 
thereunder, the Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of 
notice by the Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, 
or other action; the names and addresses of the claimant(s); the basis thereof; and the name of each person against 
whom such claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent to the City 
and to the Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2nd Street, 4th 
Floor, Austin, Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767. 

 
34. NOTICES: Unless otherwise specified, all notices, requests, or other communications required or appropriate to be 

given under the Contract shall be in writing and shall be deemed delivered three (3) business days after postmarked 
if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices delivered by other 
means shall be deemed delivered upon receipt by the addressee. Routine communications may be made by first 
class mail, facsimile, email, or other commercially accepted means. Notices to the Contractor shall be sent to the 
address specified in the Contractor’s Offer, or at such other address as a party may notify the other in writing. 
Notices to the City shall be addressed to the City at P.O. Box 1088, Austin, Texas 78767 and marked to the attention 
of the Contract Administrator. 

 
35. RIGHTS TO BID, PROPOSAL AND CONTRACTUAL MATERIAL: All material submitted by the Contractor to the 

City shall become property of the City upon receipt. Any portions of such material claimed by the Contractor to be 
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the 
Texas Public Information Act, Chapter 552, Texas Government Code. 

 
36. NO WARRANTY BY CITY AGAINST INFRINGEMENTS: The Contractor represents and warrants to the City that: 

(i) the Contractor shall provide the City good and indefeasible title to the Deliverables and (ii) the Deliverables 
supplied by the Contractor in accordance with the specifications in the Contract will not infringe, directly or 
contributorily, any patent, trademark, copyright, trade secret, or any other intellectual property right of any kind of any 
third party; that no claims have been made by any person or entity with respect to the ownership or operation of the 
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Deliverables and the Contractor does not know of any valid basis for any such claims. The Contractor shall, at its 
sole expense, defend, indemnify, and hold the City harmless from and against all liability, damages, and costs 
(including court costs and reasonable fees of attorneys and other professionals) arising out of or resulting from: (i) 
any claim that the City’s exercise anywhere in the world of the rights associated with the City’s’ ownership, and if 
applicable, license rights, and its use of the Deliverables infringes the intellectual property rights of any third party; or 
(ii) the Contractor’s breach of any of Contractor’s representations or warranties stated in this Contract.  In the event 
of any such claim, the City shall have the right to monitor such claim or at its option engage its own separate counsel 
to act as co-counsel on the City’s behalf. Further, Contractor agrees that the City’s specifications regarding the 
Deliverables shall in no way diminish Contractor’s warranties or obligations under this paragraph and the City makes 
no warranty that the production, development, or delivery of such Deliverables will not impact such warranties of 
Contractor. 

 
37. CONFIDENTIALITY: In order to provide the Deliverables to the City, Contractor may require access to certain of the 

City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets, 
confidential know-how, confidential business information, and other information which the City or its licensors 
consider confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the 
Confidential Information is the valuable property of the City and/or its licensors and any unauthorized use, 
disclosure, dissemination, or other release of the Confidential Information will substantially injure the City and/or its 
licensors. The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will 
maintain the Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, recreate, 
or otherwise use the Confidential Information without the prior written consent of the City or in a manner not 
expressly permitted under this Agreement, unless the Confidential Information is required to be disclosed by law or 
an order of any court or other governmental authority with proper jurisdiction, provided the Contractor promptly 
notifies the City before disclosing such information so as to permit the City reasonable time to seek an appropriate 
protective order. The Contractor agrees to use protective measures no less stringent than the Contractor uses within 
its own business to protect its own most valuable information, which protective measures shall under all 
circumstances be at least reasonable measures to ensure the continued confidentiality of the Confidential 
Information. 

 
38. PUBLICATIONS: All published material and written reports submitted under the Contract must be originally 

developed material unless otherwise specifically provided in the Contract. When material not originally developed is 
included in a report in any form, the source shall be identified. 

 
39. ADVERTISING: The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the City 

has entered into the Contract, except to the extent required by law.   
 
40. NO CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed or retained 

to solicit or secure the Contract upon any agreement or understanding for commission, percentage, brokerage, or 
contingent fee, excepting bona fide employees of bona fide established commercial or selling agencies maintained 
by the Contractor for the purpose of securing business. For breach or violation of this warranty, the City shall have 
the right, in addition to any other remedy available, to cancel the Contract without liability and to deduct from any 
amounts owed to the Contractor, or otherwise recover, the full amount of such commission, percentage, brokerage 
or contingent fee. 

 
41. GRATUITIES: The City may, by written notice to the Contractor, cancel the Contract without liability if it is 

determined by the City that gratuities were offered or given by the Contractor or any agent or representative of the 
Contractor to any officer or employee of the City of Austin with a view toward securing the Contract or securing 
favorable treatment with respect to the awarding or amending or the making of any determinations with respect to 
the performing of such contract.  In the event the Contract is canceled by the City pursuant to this provision, the City 
shall be entitled, in addition to any other rights and remedies, to recover or withhold the amount of the cost incurred 
by the Contractor in providing such gratuities. 

 
42. PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS: No officer, employee, independent consultant, 

or elected official of the City who is involved in the development, evaluation, or decision-making process of the 
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that 
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee guilty 
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thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with the 
knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City. 

 
43. INDEPENDENT CONTRACTOR: The Contract shall not be construed as creating an employer/employee 

relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor. 
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for 
employees of the City. 

 
44. ASSIGNMENT-DELEGATION: The Contract shall be binding upon and enure to the benefit of the City and the 

Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract 
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the City. 
Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this 
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; it 
being the intention of the parties that there be no third party beneficiaries to the Contract.  

 
45. WAIVER: No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a waiver 

or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing 
signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of default by 
the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations under the 
Contract, or an express or implied acceptance of any other existing or future default or defaults, whether of a similar 
or different character. 

 
46. MODIFICATIONS: The Contract can be modified or amended only by a writing signed by both parties. No pre-

printed or similar terms on any the Contractor invoice, order or other document shall have any force or effect to 
change the terms, covenants, and conditions of the Contract. 

 
47. INTERPRETATION: The Contract is intended by the parties as a final, complete and exclusive statement of the 

terms of their agreement.  No course of prior dealing between the parties or course of performance or usage of the 
trade shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have 
been substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to 
be fair to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined 
by the Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition shall 
control, unless otherwise defined in the Contract. 

 
48. DISPUTE RESOLUTION: 
 

A. If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate prior to 
prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll the running 
of a statute of limitations or to seek injunctive relief. Either party may make a written request for a meeting 
between representatives of each party within fourteen (14) calendar days after receipt of the request or such 
later period as agreed by the parties. Each party shall include, at a minimum, one (1) senior level individual 
with decision-making authority regarding the dispute. The purpose of this and any subsequent meeting is to 
attempt in good faith to negotiate a resolution of the dispute. If, within thirty (30) calendar days after such 
meeting, the parties have not succeeded in negotiating a resolution of the dispute, they will proceed directly to 
mediation as described below. Negotiation may be waived by a written agreement signed by both parties, in 
which event the parties may proceed directly to mediation as described below. 

 
B. If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation process, the 

parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist with 
resolution of the dispute. Should they choose this option, the City and the Contractor agree to act in good faith 
in the selection of the mediator and to give consideration to qualified individuals nominated to act as mediator. 
Nothing in the Contract prevents the parties from relying on the skills of a person who is trained in the subject 
matter of the dispute or a contract interpretation expert. If the parties fail to agree on a mediator within thirty 
(30) calendar days of initiation of the mediation process, the mediator shall be selected by the Travis County 
Dispute Resolution Center (DRC). The parties agree to participate in mediation in good faith for up to thirty 
(30) calendar days from the date of the first mediation session. The City and the Contractor will share the 
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mediator’s fees equally and the parties will bear their own costs of participation such as fees for any 
consultants or attorneys they may utilize to represent them or otherwise assist them in the mediation.   

 
49. JURISDICTION AND VENUE: The Contract is made under and shall be governed by the laws of the State of Texas, 

including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. Code, 
Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state or 
jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the 
parties agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be 
construed or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from any 
competent authority as contemplated herein. 

 
50. INVALIDITY: The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect the 

validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed severed 
from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did not contain 
the particular portion or provision held to be void. The parties further agree to reform the Contract to replace any 
stricken provision with a valid provision that comes as close as possible to the intent of the stricken provision. The 
provisions of this section shall not prevent this entire Contract from being void should a provision which is the 
essence of the Contract be determined to be void. 

 
51. HOLIDAYS: The following holidays are observed by the City: 

 
Holiday Date Observed 
New Year’s Day January 1 
Martin Luther King, Jr.’s Birthday Third Monday in January 
President’s Day Third Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4 
Labor Day First Monday in September 
Veteran’s Day November 11 
Thanksgiving Day Fourth Thursday in November 
Friday after Thanksgiving Friday after Thanksgiving 
Christmas Eve December 24 
Christmas Day December 25 

 
If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, it 
will be observed on the following Monday. 

 
52. SURVIVABILITY OF OBLIGATIONS: All provisions of the Contract that impose continuing obligations on the 

parties, including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall survive 
the expiration or termination of the Contract. 

 
53. NON-SUSPENSION OR DEBARMENT CERTIFICATION: The City of Austin is prohibited from contracting with or 

making prime or sub-awards to parties that are suspended or debarred or whose principals are suspended or 
debarred from Federal, State, or City of Austin Contracts. By accepting a Contract with the City, the Vendor certifies 
that its firm and its principals are not currently suspended or debarred from doing business with the Federal 
Government, as indicated by the General Services Administration List of Parties Excluded from Federal 
Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 
 
 
 
 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 13 Revised July 2013 
 

54. EQUAL OPPORTUNITY 
 
A. Equal Employment Opportunity: No Offeror, or Offeror’s agent, shall engage in any discriminatory 

employment practice as defined in Chapter 5-4 of the City Code. No Offer submitted to the City shall be 
considered, nor any Purchase Order issued, or any Contract awarded by the City unless the Offeror has 
executed and filed with the City Purchasing Office a current Non-Discrimination Certification. Non-compliance 
with Chapter 5-4 of the City Code may result in sanctions, including termination of the contract and the 
Contractor’s suspension or debarment from participation on future City contracts until deemed compliant with 
Chapter 5-4. 

 
B. Americans with Disabilities Act (ADA) Compliance: No Offeror, or Offeror’s agent, shall engage in any 

discriminatory employment practice against individuals with disabilities as defined in the ADA. 
 

55. BUY AMERICAN ACT-SUPPLIES (Applicable to certain Federally funded requirements) 
 

A. Definitions. As used in this paragraph – 
 
i. "Component" means an article, material, or supply incorporated directly into an end product.  
ii. "Cost of components" means - 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs 
to the place of incorporation into the end product (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or  

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the end product.  

iii. "Domestic end product" means-  
(1) An unmanufactured end product mined or produced in the United States; or  
(2) An end product manufactured in the United States, if the cost of its components mined, produced, 

or manufactured in the United States exceeds 50 percent of the cost of all its components. 
Components of foreign origin of the same class or kind as those that the agency determines are 
not mined, produced, or manufactured in sufficient and reasonably available commercial 
quantities of a satisfactory quality are treated as domestic. Scrap generated, collected, and 
prepared for processing in the United States is considered domestic.  

iv. "End product" means those articles, materials, and supplies to be acquired under the contract for public 
use.  

v. "Foreign end product" means an end product other than a domestic end product.  
vi. "United States" means the 50 States, the District of Columbia, and outlying areas.  

 
B. The Buy American Act (41 U.S.C. 10a – 10d) provides a preference for domestic end products for supplies 

acquired for use in the United States. 
 
C. The City does not maintain a list of foreign articles that will be treated as domestic for this Contract; but will 

consider for approval foreign articles as domestic for this product if the articles are on a list approved by 
another Governmental Agency. The Offeror shall submit documentation with their Offer demonstrating that the 
article is on an approved Governmental list.   

 
D. The Contractor shall deliver only domestic end products except to the extent that it specified delivery of foreign 

end products in the provision of the Solicitation entitled "Buy American Act Certificate". 



Section 0605: Local Business Presence Identification 
A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered 
in the Austin Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in 
operation for the last five (5) years. The City defines headquarters as the administrative center where most of 
the important functions and full responsibility for managing and coordinating the business activities of the firm 
are located. The City defines branch office as a smaller, remotely located office that is separate from a firm's 
headquarters that offers the services requested and required under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION 
PLAN, SECTION 0900 OF THE SOLICITATION. 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 

Name of Local Firm Texas Disposal Systems, Inc. 
Physical Address 12200 Carl Road, Creedmoor, TX 
Is Firm located in the 
Corporate City Limits? (circle 

~ one) Yes 

In business at this location for 

~ past 5 yrs? No 
-----..... 

Location Type: Headquarters I~ 1 No 

SUBCONTRACTOR(S): 

Name of Local Firm Tradebe 

78610 

1 Branch 

Physical Address 200 s. 16th Ave., Laporte, TX 77571 
Is Firm located in the 
Corporate City Limits? (circle 

§] one) Yes 

In business at this location for 

lcreY past 5 yrs? No 

Location Type: Headquarters 1 Yes 1 No 1 Branch 

SUBCONTRACTOR(S): 

Name of Local Firm Air Cycle Corporation 

1 Yes 

.·~ 

I~ 

Physical Address 2200 Ogden Ave., Suite 100, Lisle, IL 60532 
Is Firm located in the 
Corporate City Limits? (circle e one) Yes 

In business at this location for 

!?§') past 5 yrs? No 

Location Type: Headquarters I(Ve~ 1 No 1 Branch 1 Yes 
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Section 0605: Local Business Presence Identification 
A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered 
in the Austin Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in 
operation for the last five (5) years. The City defines headquarters as the administrative center where most of 
the important functions and full responsibility for managing and coordinating the business activities of the firm 
are located. The City defines branch office as a smaller, remotely located office that is separate from a firm's 
headquarters that offers the services requested and required under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION 
PLAN, SECTION 0900 OF THE SOLICITATION. 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 

Name of Local Firm Texas Disposal Systems, Inc. 
Physical Address 12200 Carl Road, Creedmoor, TX 
Is Firm located in the 
Corporate City Limits? (circle 

~ one) Yes 

In business at this location for Q past 5 yrs? No 
..,., 

Location Type: Headquarters ~s 1 No 

SU BCONTRACTOR(S): 

Name of Local Firm H & H Oil 

78610 

1 Branch 1 Yes 

Physical Address 
20909 FM 685 Pflugerville, TX 78660 

Is Firm located in the 
Corporate City Limits? (circle 

® one) Yes 

In business at this location for 

~ past 5 yrs? No 
~ 

Location Type: Headquarters 1 Yes 1 No 1 Branch ll;e:J 

SUBCONTRACTOR(S): 

Name of Local Firm 

Physical Address 

Is Firm located in the 
Corporate City Limits? (circle 
one) Yes No 

In business at this location for 
past 5 yrs? Yes No 

Location Type: Headquarters 1 Yes 1 No 1 Branch 1 Yes 

Solicitation No. RFP PAX0120 
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Section 0700: Reference Sheet 
Please include the following information if required in the solicitation: 

Responding Company Name Texas Disposal Systems, Inc. 

1. Company's Name Austin Independent School District 

Name and Title of Contact Paul Turner, Director of Facilities 

Present Address 1111 W. 6th Street 

City, State, Zip Code Austin, TX 78701 

Telephone Number (~) 414-3050 FaxNumber ( ____ ) ______________ _ 

Email Address pturner@austinisd.org 

2. Company's Name City of Kyle 

Name and Title of Contact Jerry Hendrix, Chief of Staff 

Present Address P.O. Box 40 

City, State, Zip Code Kyle, TX 78640 

Telephone Number (~) 262-3921 Fax Number (_) 

Email Address jhendrix@cityofkyle.com 

3. Company's Name City of San Marcos 

Name and Title of Contact Rodney Cobb, Executive Director of Community Services 

Present Address 630 E. Hopkins Street 

City, State, Zip Code San Marcos, TX 78666 

Telephone Number (~) 393-8402 FaxNumber ( ____ ), ______________ _ 

Email Address rcobb@sanmarcostx.gov 
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4. Company's Name 

Name and Title of Contact 

Present Address 

City, State, Zip Code 

Telephone Number 

Email Address 

5. Company's Name 

Name and Title of Contact 

Present Address 

City, State, Zip Code 

Telephone Number 

Email Address 

Dell Diamond 

David Powers, Director of Facilities 

3400 E. Palm Valley Blvd 

Round Rock, TX 78665 

~ 810-1815 Fax Number (212._) 255-1558 

dpowers®rrexpress.com 

W Hotel 

Nadine Thomas, Director of B and F 

200 Lavaca Street 

Austin, TX 78701 

~42-3673 Fax Number ~ 542-3655 

nadine.thomas®whotels.com 
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Section 0815: Living Wages and Benefits Contractor Certification 

CompanyName Texas Disposal Systems, Inc. 

Pursuant to the Living Wages and Benefits provision (reference Section 0400, Supplemental Purchase 
Provisions) the Contractor is required to pay to all employees directly assigned to this City contract a 
minimum Living Wage equal to or greater than $11.39 per hour. 

I hereby certify under penalty of perjury that all of the below listed employees of the Contractor who are 
directly assigned to this contract are compensated at wage rates equal to or greater than $11.39 per hour. 

Employee Name Employee Job Title 

Jen Sembera Recycling and Composting Coordinator 

Commercial and Roll-off System 
Eric Krauss 

Manager (Single Point of Contact) 

TBD Commercial Truck Driver 

TBD Roll-off Truck Driver 

TBD ABIA on-site staff 

*USE ADDITIONAL PAGES AS NECESSARY* 

(1) All future employees assigned to this Contract will be paid a minimum Living Wage equal to or greater 
than $11.39 per hour. 

(2) Our firm will not retaliate against any employee claiming non-compliance with the Living Wage provision. 

A Contractor who violates this Living Wage provision shall pay each employee affected the amount of the 
deficiency for each day the violation continues. Willful or repeated violations of the provision may result in 
termination of this Contract for Cause and subject the firm to possible suspension or debarment. 

Solicitation No. RFP PAX0120 



Section 0835: Non-Resident Bidder Provisions 

CompanyName Texas Disposal Systems, Inc. 

A. Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes 
Annotated Government Code 2252.002, as amended: 

Is the Bidder that is making and submitting this Bid a "Resident Bidder" or a "non-resident Bidder"? 

Answer: Texas Disposal Systems, Inc. is a "Resident Bidder" 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a 
Contractor whose ultimate parent company or majority owner has its principal place of business in 

Texas. 
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 

B. If the Bidder id a "Nonresident Bidder" does the state, in which the Nonresident Bidder's principal place of 
business is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or 
percentage under the Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state 
to be awarded a Contract on such bid in said state? 

Answer: __ _;N:.:!,LA:..o_ ________ _ Which State: __ ....:N::.:..!...:/A:..:.._ _______ _ 

C. If the answer to Question B is "yes", then what amount or percentage must a Texas Resident Bidder bid 
under the bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said 

state? 

Answer: N/A 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

The following Supplemental Purchasing Provisions apply to this solicitation: 

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office by 
email to sai.xoomsai@austintexas.gov no later than ten business days close of business before the 
due date of the proposal 

PRE-PROPOSAL CONFERENCE AND SITE-VISITS TIME AND DATE: 

Time and Date: 11/18/2014, 12:30 pm, Local time 
Location: ABIA, 2716 Spirit ofTexas Drive, Austin, Texas 78719 

Due to the Austin-Bergstrom International Airport security policy, Vendors who are planning to 
attend the scheduled pre-proposal meeting on November 18, 2014 at 12:00 P.M., shall provide 
the following information: 
.. Attendees' full name 
.. Attendees' date of birth 
This information is due by November 14, 2014 at 11:00 A.M. at saixoomsai@austintexas.gov. 

2. INSURANCE: Insurance is required for this solicitation. 

A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, 
entitled Insurance, for general insurance requirements. 

i. The Contractor shall provide a Certificate of Insurance as verification of coverages required 
below to the City at the below address prior to contract execution and within 14 calendar days 
after written request from the City. Failure to provide the required Certificate of Insurance may 
subject the Offer to disqualification from consideration for award 

ii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously 
identified policy period has expired, or an extension option or holdover period is exercised, as 
verification of continuing coverage. 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 

City of Austin Purchasing Office 
P. 0. Box 1088 
Austin, Texas 78767 

B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types 
and amounts indicated below for the duration of the Contract, including extension options and hold 
over periods, and during any warranty period. These insurance coverages are required minimums and 
are not intended to limit the responsibility or liability of the Contractor. 

i. Worker's Compensation and Employers' Liability Insurance: Coverage shall be consistent 
with statutory benefits outlined in the Texas Worker's Compensation Act (Section 401). The 
minimum policy limits for Employer's Liability are $1,000,000 bodily injury each accident, 
$1,000,000 bodily injury by disease policy limit and $1,000,000 bodily injury by disease each 
employee. 
(1) The Contractor's policy shall apply to the State of Texas and include these endorsements 

in favor of the City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage 

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per 
occurrence are $5,000,000 for coverages A (Bodily Injury and Property Damage) and B 
(Personal and Advertising Injury). 
(1) The policy shall contain the following provisions: 

(a) Contractual liability coverage for liability assumed under the Contract and all other 
Contracts related to the project. 

(b) Contractor/Subcontracted Work. 
(c) Products/Completed Operations Liability for the duration of the warranty period. 
(d) If the project involves digging or drilling provisions must be included that provide 

Explosion, Collapse, and/or Underground Coverage. 
(2) The policy shall also include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or 

equivalent coverage 

iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all 
owned, non-owned and hired vehicles with a minimum combined single limit of $500,000 per 
occurrence for bodily injury and property damage. Alternate acceptable limits are $250,000 
bodily injury per person, $5,000,000 bodily injury per occurrence and at least $100,000 property 
damage liability per accident. 
(1) The policy shall include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or 

equivalent coverage. 

C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents 
must be provided. In the event that endorsements, which are the equivalent of the required coverage, 
are proposed to be substituted for the required coverage, copies of the equivalent endorsements must 
be provided for the City's review and approval. 

3. TERM OF CONTRACT: 

A. The Contract shall be in effect for an initial term of 60 months and may be extended thereafter for up 
to two (2) additional 36 month periods, subject to the approval of the Contractor and the City 
Purchasing Officer or his designee. 

B. Upon expiration of the initial term or period of extension, the Contractor agrees to hold over under the 
terms and conditions of this agreement for such a period of time as is reasonably necessary to re
solicit and/or complete the project (not to exceed 120 days unless mutually agreed on in writing). 

C. Upon written notice to the Contractor from the City's Purchasing Officer or his designee and 
acceptance of the Contractor, the term of this contract shall be extended on the same terms and 
conditions for an additional period as indicated in paragraph A above. 

D. Prices are firm and fixed for the first twelve months. Thereafter, price changes are subject to the 
Economic Price Adjustment provisions of this Contract. 

4. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves 
the right to purchase more or less of these quantities as may be required during the Contract term. 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

Quantities will be as needed and specified by the City for each order. Unless specified in the solicitation, 
there are no minimum order quantities. 

5. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 

A. Invoices shall contain a unique invoice number and the information required in Section 0300, 
paragraph 12, entitled "Invoices." Invoices received without all required information cannot be 
processed and will be returned to the vendor. 

Invoices shall be mailed to the below address: 

Department Aviation Department 

Attn: Karen Devane 

Address 3600 Presidential Blvd. 

City, State Zip Austin, TX 78719 
Code 

B. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer 
(EFT) for all goods and/or services provided under the Contract. The Contractor shall factor the cost 
of processing credit card payments into the Offer. There shall be no additional charges, surcharges, 
or penalties to the City for payments made by credit card. 

6. HAZARDOUS MATERIALS: 

A. If this Solicitation involves hazardous materials, the Offeror shall furnish with the Offer Material Safety 
Data Sheets (MSDS), (OSHA Form 20), on all chemicals and hazardous materials specifying the 
generic and trade name of product, product specification, and full hazard information including 
receiving and storage hazards. Instructions, special equipment needed for handling, information on 
approved containers, and instructions for the disposal of the material are also required. 

B. Failure to submit the MSDS as part of the Offer may subject the Offer to disqualification from 
consideration for award. 

C. The MSDS, instructions and information required in paragraph "A" must be included with each 
shipment under the contract. 

7. LIVING WAGES (applicable to procurements involving the use of labor): 

A. The minimum wage required for any Contractor employee directly assigned to this City Contract is 
$11.39 per hour, unless Published Wage Rates are included in this solicitation. In addition, the City 
may stipulate higher wage rates in certain solicitations in order to assure quality and continuity of 
service. 

B. The City requires Contractors submitting Offers on this Contract to provide a certification (see the 
Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that 
all employees directly assigned to this City Contract will be paid a minimum living wage equal to or 
greater than $11.39 per hour. The certification shall include a list of all employees directly assigned to 
providing services under the resultant contract including their name and job title. The list shall be 
updated and provided to the City as necessary throughout the term of the Contract. 

C. The Contractor shall maintain throughout the term of the resultant contract basic employment and 
wage information for each employee as required by the Fair Labor Standards Act (FLSA). 
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CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

D. The Contractor shall provide with the first invoice and as requested by the Department's Contract 
Manager, individual Employee Certifications (see the Living Wages Employee Certification 
included in the Solicitation) for all employees directly assigned to the contract. Employee 
Certifications shall be signed by each employee directly assigned to the contract. The Employee 
Certification form is available on-line at 
https://www.austintexas.gov/financeonline/vendor connection/index.cfm. 

E. Contractor shall submit employee certifications quarterly with the respective invoice to verify that 
employees are paid the Living Wage throughout the term of the contract. The quarterly Employee 
Certification Forms shall be submitted for employees added to the contract and/or to report any 
employee changes in that quarter. If no changes, submit a Contractor's Certification Form indicating 
no change. 

F. The Department's Contract Manager will periodically review the employee data submitted by the 
Contractor to verify compliance with this Living Wage provision. The City retains the right to review 
employee records required in paragraph C above to verify compliance with this provision. 

8. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 

A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending 
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined 
in this Code applies to Solicitations for goods and/or services requiring City Council approval under 
City Charter Article VII, Section 15 (Purchase Procedures). During the No-Contact Period, Offerors or 
potential Offerors are prohibited from making a representation to anyone other than the Authorized 
Contact Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

B. If during the No-Contact Period an Offeror makes a representation to anyone other than the 
Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from further 
consideration except as permitted in the Ordinance. 

C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, 
the Purchasing Officer shall debar the Offeror from doing business with the City for a period not to 
exceed three (3) years, provided the Offeror is given written notice and a hearing in advance of the 
debarment. 

D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in 
any way directly or indirectly made representations to anyone other than the Authorized Contact 
Person during the No-Contact Period as defined in the Ordinance. The text of the City Ordinance is 
posted on the Internet at: http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

9. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID): 

A. Contractors are required to obtain a certified criminal background report with fingerprinting (referred to 
as the "report") for all persons performing on the contract, including all Contractor, Subcontractor, and 
Supplier personnel (for convenience referred to as "Contractor's personnel"). 

B. The report may be obtained by reporting to one of the below governmental entities, submitting to 
fingerprinting and requesting the report [requestors may anticipate a two-week delay for State reports 
and up to a four to six week delay for receipt of a Federal report.]. 

i. Texas Department of Public Safety for any person currently residing in the State of Texas and 
having a valid Texas driver's license or photo ID card; 

ii. The appropriate governmental agency from either the U.S. state or foreign nation in which the 
person resides and holds either a valid U.S. state-issued or foreign national driver's license or 
photo ID card; or 
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CITY OF AUSTIN 
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SUPPLEMENTAL PURCHASE PROVISIONS 

iii. A Federal Agency. A current Federal security clearance obtained from and certified by a Federal 
agency may be substituted. 

C. Contractor shall obtain the reports at least 30 days prior to any onsite work commencement. 
Contractor also shall attach to each report the project name, Contractor's personnel name(s), current 
address(es), and a copy of the U.S. state-issued or foreign national driver's license or photo ID card. 

D. Contractor shall provide the City a Certified Criminal Background Report affirming that Contractor has 
conducted required security screening of Contractor's personnel to determine those appropriate for 
execution of the work and for presence on the City's property. A list of all Contractor Personnel 
requiring access to the City's site shall be attached to the affidavit. 

E. Upon receipt by the City of Contractor's affidavit described in (D) above and the list of the Contractor's 
personnel, the City will provide each of Contractor's personnel a contractor ID badge that is required 
for access to City property that shall be worn at all times by Contractor's personnel during the 
execution of the work. 

F. The City reserves the right to deny an ID badge to any Contractor personnel for reasonable cause, 
including failure of a Criminal History background check. The City will notify the Contractor of any such 
denial no more than twenty (20) days after receipt of the Contractor's reports. Where denial of access 
by a particular person may cause the Contractor to be unable to perform any portion of the work of the 
contract, the Contractor shall so notify the City's Contract Manager, in writing, within ten (1 0) calendar 
days of the receipt of notification of denial. 

G. Contractor's personnel will be required to wear the ID badge at all times while on the work site. 
Failure to wear or produce the ID badge may be cause for removal of an individual from the work site, 
without regard to Contractor's schedule. Lost ID badges shall be reported to the City's Contract 
Manager. Contractor shall reimburse the City for all costs incurred in providing additional ID badges to 
Contractor Personnel. 

H. ID badges to enter and/or work on the City property may be revoked by the City at any time. ID 
badges must be returned to the City at the time of project completion and acceptance or upon 
removal of an individual from the work site. 

I. Contractor is not required to obtain reports for delivery personnel, including but not limited to FedEx, 
UPS, Roadway, or other materials delivery persons, however all delivery personnel must present 
company/employer-issued photo ID and be accompanied by at least one of Contractor's personnel at 
all times while at the work site. 

J. The Contractor shall retain the reports and make them available for audit by the City during regular 
business hours (reference paragraph 17 in Section 0300, entitled Right to Audit). 

10. ECONOMIC PRICE ADJUSTMENT: 

A. Price Adjustments: Prices shown in this Contract shall remain firm for the first 120 days of the 
Contract. After that, in recognition of the potential for fluctuation of the Contractor's cost, a price 
adjustment (increase or decrease) may be requested by either the City or the Contractor on the 
anniversary date of the Contract or as may otherwise be specified herein. The percentage change 
between the contract price and the requested price shall not exceed the percentage change between 
the specified index in effect on the date the solicitation closed and the most recent, non-preliminary 
data at the time the price adjustment is requested. The requested price adjustment shall not exceed 
twenty percent (20%) for any single line item and in no event shall the total amount of the contract be 
automatically adjusted as a result of the change in one or more line items made pursuant to this 
provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to 
adjustment. 
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B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming 
renewal period or anniversary date of contract award and remain in effect until contract expiration 
unless changed by subsequent amendment. 

C. Adjustments: A request for price adjustment must be made in writing and submitted to the other 
Party prior to the yearly anniversary date of the Contract; adjustments may only be considered at that 
time unless otherwise specified herein. Requested adjustments must be solely for the purpose of 
accommodating changes in the Contractor's direct costs. Contractor shall provide an updated price 
listing once agreed to adjustment(s) have been approved by the parties. 

D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however, 
if there is more appropriate, industry recognized standard then that index may be selected. 

i. The following definitions apply: 
(1) Base Period: Month and year of the original contracted price (the solicitation close date). 
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure. 
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable 

index change and instructions provided. 
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price. 
(5) Weight %: The percent of the Base Price subject to adjustment based on an index 

change. 
ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared 
to changes in the index(es) identified below. Where applicable: 

(1) Utilize final Compilation data instead of Preliminary data 
(2) If the referenced index is no longer available shift up to the next higher category index. 

iii. Index Identification: Complete table as they may apply. 

Weight % or $ of Base Price: 1 00 

Database Name: Wages and Salaries 

Series ID: CIU2020000430000A 

1Z1 Not Seasonally Adjusted I D Seasonally Adjusted 

Geographical Area: All 

Description of Series ID: Private Industry 

This Index shall apply to the following items of the Cost Proposal: Anything labor related 

E. Calculation: Price adjustment will be calculated as follows: 

Single Index: Adjust the Base Price by the same factor calculated for the index change. 

Index at time of calculation 

Divided by index on solicitation close date 

Equals Change Factor 

Multiplied by the Base Rate 

Equals the Adjusted Price 

F. If the requested adjustment is not supported by the referenced index, the City, as its sole discretion, 
may consider approving an adjustment on fully documented market increases. 
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11. INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services 
contracts). 

A. The City has entered into lnterlocal Purchasing Agreements with other governmental entities, 
pursuant to the lnterlocal Cooperation Act, Chapter 791 of the Texas Government Code. The 
Contractor agrees to offer the same prices and terms and conditions to other eligible governmental 
agencies that have an interlocal agreement with the City. 

B. The City does not accept any responsibility or liability for the purchases by other governmental 
agencies through an interlocal cooperative agreement. 

12. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the 
contact point between the City and the Contractor during the term of the Contract: 

Karen Devane 

512-530-6338 

Karen.devane@austintexas.gov 

*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NON
COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and 
therefore, contact with the Contract Manager is prohibited during the no contact period. 
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Scope of Work 
Solicitation No. PAX0120 

Aviation Department Total Waste Management Services 

1.0 Purpose 

The City of Austin (City) seeks proposals from interested parties to provide total waste 
management services for the Department of Aviation (Department) at multiple locations at the 
Austin-Bergstrom International Airport (ASIA) campus. The Contractor may provide all 
services or subcontract with partner firms to perform functions specified in this Scope of 
Work. 

Being a leader in waste diversion is a priority for the Austin community and ASIA. The City is 
committed to a "Zero Waste" goal, a goal to reduce the amount of waste sent to landfills by 
90 percent by the year 2040. In support of this goal, the Department envisions transforming 
from traditional waste collection to an innovative approach that focuses on waste reduction 
and resource recovery. 

Goal 
The goal of the Total Waste Management program is to improve upon the Department's 
current waste management services and incorporate additional waste types to form a 
comprehensive program. The successful proposer (Contractor) will provide all equipment 
and be responsible for the management of all waste collection including solid waste, 
recyclables, organics, and regulated waste on the ASIA campus. The Contractor will also 
provide consultation and implementation on streamlining and improving waste management 
practices. The Department anticipates the Contractor will work as a team with the 
Department and ABIA tenants to provide total waste management services as well as support 
ABIA's sustainable vision. 

2.0 Background 

2.1 About the City of Austin 
The City of Austin, Texas, is the 11th largest city in the country with continued projected 
record-breaking growth into the next decade. Topping numerous "Best" lists for business, 
entertainment, cost of living and quality of life, Austin continues to lead the country with its 
vision of being the "Most Livable City in the Country." Host to events such as SXSW and 
Formula 1 and home to companies such as Apple, Samsung, Dell, The Seton Healthcare 
Family and St. David's HealthCare systems, Austin has gained worldwide attention as a hub 
for education, business, health, and sustainability. 

Through "Imagine Austin," the comprehensive plan for the future, the City is committed to 
taking action across a broad spectrum of sustainability initiatives. This involves taking 
positive proactive steps to protect Austin's quality of life now and for future generations. 
Initiatives such as the "Single-Use Carryout Bag Ordinance," "Universal Recycling 
Ordinance," "Climate Protection Resolution," and the "Leadership in Energy and 
Environmental Design resolution" demonstrate the City's commitment to environmental 
stewardship. 

2.2 About Austin-Bergstrom International Airport (ABIA) 
ASIA is owned and operated by the City of Austin, through the Department of Aviation. It 
serves as "the gateway" to the City of Austin. Continued population growth, economic 
growth, and the number and size of events held in Austin have led to a significant increase in 
activity at ABIA. ABIA has experienced consistent passenger growth for four consecutive 
years. A record 10,017,958 passengers passed through ABIA in 2013, up 6% from the 
previous record year in 2012. ASIA has nonstop service to thirty-nine (39) destinations in the 
U.S. and Mexico, and as of March 3, 2014, ABIA has a nonstop flight to London. ASIA is 
currently in the process of expanding a section of the terminal to accommodate more travel 
that is international. In addition, ABIA has a terminal and apron expansion project underway 
to address the record number of passengers that will soon exceed the airport's capacity. 
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ABIA is located approximately 8 miles southeast of Austin's business district. ABIA opened 
on May 23, 1999, and occupies 4,242 acres of land. ABIA is classified as a Medium Hub, 
Primary Commercial Service Airport, under the National Plan of Integrated Airport Systems. 
The ABIA terminal building is a multi-level facility with over 680,000 square feet of covered 
space, 24-second level gate areas with loading bridges, and one ground level gate for 
commuter airlines. 

3.0 Definitions 

3.1 ABIA: Austin Bergstrom International Airport 

3.2 ABIA environmental policies: Appendix E of ABIA SWP3 online currently located here: 
http://austintexas.gov/departmenUstorm-water-pollution-prevention-plan-abia (or most current 
link). 

3.3 ABIA sustainability: balance of customer and community values, operational excellence, 
economics, and environmental stewardship. 

3.4 ABIA sustainable vision: to develop the airport in a way that meets the needs of the present 
without compromising the needs of future generations. 

3.5 ANSI: American National Standards Institute. 

3.6 Campus: areas of the airport controlled by the Department. 

3.7 Cart: two (2) cubic yard metal containers currently used to collect waste and recyclables 
from the terminal chute rooms and apron; W1 00 parking lot; and towed by a tow-tractor "train 
style" to the compactor site to be emptied via tippers. 

3.8 City: the City of Austin. 

3.9 Collection sites: cart staging areas, trash chute rooms, dumpster areas, and compactor 
site/area. 

3.1 0 Contractor: the successful proposer, includes subcontractor. 

3.11 Department: the City of Austin, Department of Aviation. 

3.12 Equipment: all equipment required to perform the work specified in this Scope of Work, 
including carts, dumpsters, compactors, tippers, tow-tractor, pressure-washer, and any other 
equipment needed to maintain cleanliness. 

3.13 Non-secured area: areas on the airport campus or landside operations area that do not 
require a green Airport Security Badge. 

3.14 Operational emergency: unplanned events such as bad weather resulting in delayed flights 
and an accumulation of waste or recycle in the terminal and on the terminal apron. 

3.15 Organics: pre and post-consumer compostable waste, including, for example, kitchen 
scraps, napkins, and compostable products (napkins, utensils, can liners). Organic materials 
include yard trimmings, food scapes, wood waste, and food contaminated paper and 
paperboard products. 

3.16 OSHA: Occupational Safety and Health Administration. 
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3.17 Other waste: waste and recycle streams that are not part of the terminal or landside 
collection systems; includes regulated waste. 

3.18 Recyclables: Material that has reached the end of its current use that can be processed into 
material utilized in the production of new products. Examples include, but are not limited to, 
beverage containers, newspaper, office paper, cardboard, steel cans, scrap metal, plastic 
film, electronics, appliances, etc. 

3.19 Regulated Waste: waste that because of its properties is regulated by local, state or federal 
laws that govern collection, transport and disposal. Includes industrial waste; hazardous 
waste; special waste; universal waste; electronics waste; construction and demolition debris; 
spill residue; scrap tires; scrap metal; and recyclables not accepted in the "single stream" 
commingled recyclables (e.g. batteries). 

3.20 Secured area: areas within the terminal or air operations area that require a green Airport 
Security Badge (see Section 6.1.2). 

3.21 SPOC: single point of contact. 

3.22 Tow-tractor: towing vehicle used to tow three (3) to four (4) carts between cart staging areas 
and the compactor site. 

3.23 Waste: non-hazardous, non-industrial solid waste that meets the definition of Municipal Solid 
Waste defined by Texas Administrative Code Chapter 330. 
http://info.sos.state. tx. us/pls/pub/readtac$ext. ViewT AC?tac view=4&ti=30&pt= 1 &ch=330 

4.0 Current Waste Management Program 

Current waste management services are described below. 

4.1 Service 

4.1.1 Two (2) cubic yard (CY) carts and four (4) compactors are used for waste and recycle 
collection and service for the passenger terminal facility. Refer to 4.2.1 - 4.2.3 for a 
description of the terminal locations. Three (3) to four (4) carts are pulled "train" style 
using a tug, and dumped into the compactors by using Wastequip tippers. Terminal 
waste and recycle generation rates and current collection services are summarized in 
Attachment B. A facility layout figure is included in Attachment C. 

4.1.2 Severallandside locations have six (6) or eight (8) cubic yard front load dumpsters 
for waste and recycle. A twenty (20) CY roll off is used to collect waste generated 
from routine maintenance activities at the airport. Refer to 4.2.4 for a description of 
landside locations. Landside waste and recycle generation rates and current 
collection services are summarized in Attachment B. A facility layout figure is 
included in Attachment C. 

4.1.3 Other waste and recycle streams that are not part of the terminal or lands ide 
collection systems, are collected at various locations across the campus. These 
waste and recycle streams include: industrial waste; hazardous waste; special 
waste; universal waste; electronics waste; construction and demolition debris; spill 
residue; scrap tires; scrap metal; and recyclables not accepted in the "single stream" 
commingled recyclables (e.g. batteries). Classification of waste streams, preparation 
of waste and recyclables for shipment, coordination and tracking of shipments, and 
tracking waste and recycle generation is currently done by the Department. 
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4.1.4 The Contractor has all permits and licenses necessary to perform tasks. 

4.2 Facility Layout 

4.2.1 Terminal Ramp 
The passenger terminal facility currently has aircraft parking positions at twenty-five 
(25) gates (24 contact gates and 1 commuter). Waste and recyclable carts are 
located at or near the gates to be used by the airlines. 

4.2.2 Chute Rooms 
The waste and recyclables collected from inside the passenger terminal facility are 
dropped into chutes which empty into carts located at the apron level on the "secure" 
side. There are chute rooms located on the east and west ends of the passenger 
terminal facility; each chute room has one (1) trash chute and one (1) recycle chute, 
totaling four (4) chutes. A cart is positioned at each chute for deposition of bagged 
waste and recyclables. Additional carts are staged near the chute rooms so that 
there are replacement carts available when the carts are taken to the compactor. 
Currently, there is no organics recycling in the terminal. However, organics diversion 
services will be needed. 

4.2.3 W100 Parking Lot 
Waste and recyclables collected from the ticketing and baggage claim levels, prior to 
the security checkpoints ("non-secure" area), are handled separate from waste and 
recyclables generated in the "secure" area. As such, waste and recyclables 
generated from the "non-secure" area is deposited in 2-CY carts located in the W100 
parking lot on the west end, in front of the terminal. The area is accessible from the 
compactor site. 

4.2.4 Landside Waste and Recycle 
There are ten (10) front load recycle dumpsters located at the following locations: the 
Department Planning and Engineering building, Parking Lot H, the Department 
Warehouse, the Department Communications Building, Airline Belly Freight, LSG 
SkyChefs, Bradford Logistics (two dumpsters), the Department Maintenance 
Complex, and Aircraft Rescue and Fire Fighting Station. Four (4) front load waste 
dumpsters are located at the following locations: the Department Planning and 
Engineering building, the Department Warehouse, the Department Communications 
Building, and the Department Maintenance Complex. In addition, a twenty (20) cubic 
yard roll off is located near the Department Motor Pool. 

4.3 Service Schedule and Response Time 

4.3.1 Equipment and collection services are being provided by the Contractor 365 days per 
year, with the exception of two (2) of the four (4) cart tippers which are provided by 
the City. 

4.3.2 Additional servicing of carts, compactors and dumpsters outside scheduled collection 
is available upon request. 

4.3.3 Work is performed between 4:00am and 12:00 am. 

4.3.4 Waste and recyclables are emptied prior to 12:00 am every day (i.e. carts are 
emptied close to the end of the shift to ensure full capacity of the carts is available 
the next morning). 

4.3.5 Compactor or cart tippers are removed within forty-eight (48) hours of notification by 
the City. 
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4.3.6 Waste and recycle compactors are emptied within twelve (12) hours of notification by 
the City. 

4.3.7 Inoperable equipment is repaired or replaced within twenty-four (24) hours of 
notification by the City. 

4.3.8 Emergency maintenance response time is one (1) hour between 8:00am-8:00pm 
and two (2) hours for the remaining time. 

4.3.9 Sufficient spare equipment is maintained to ensure uninterrupted delivery of service. 

4.4 Equipment 

4.4.1 Carts meet the following criteria: 

4.4.1.1 Clearly marked and uniform in construction and color. 

4.4.1.2 Equipped with tongue, which locks into position when raised to the vertical 
position and sets a brake. 

4.4.1.3 Ability to hook together and be towed "train" style. 

4.4.1.4 Equipped with permanently attached lids, which open automatically when 
elevated by the cart tipper. 

4.4.1.5 Durable enough to be towed at the minimum speed not less than 10 miles 
per hour. 

4.4.1.6 Emptied into compactors using a tipper. 

4.4.1.7 Sealed at the bottom and maintained to prevent leakage of liquids. 

4.4.2 Compactors operate using existing facility configurations (i.e. access for trucks, 
overhead lines, location of power source, loading dock configurations, etc.). 

4.4.3 Compactors continuously meet all applicable ANSI and OSHA standards. 

4.4.4 Cart tippers and compactors are electrical and hydraulic powered. 

4.4.5 The cart tow-tractor is a dedicated propane fueled powered vehicle. 

4.4.6 The waste and recycle compactor capacities are maximized to ensure full 
compactors are picked up. 

4.4.7 All equipment is maintained and repaired by the Contractor. 

4.4.8 Sufficient spare equipment is maintained to ensure uninterrupted delivery of service. 

4.4.9 The City is under no obligation to purchase but reserves the "right of first refusal" to 
procure from the Contractor at fair market value, any or all equipment used in the 
delivery of services under the Contract. 
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4.5 Clean-up 

4.5.1 Collection sites, waste and recycle carts, dumpsters, compactors, and compaction 
containers are kept clean at all times. 

4.5.2 Clean-up activities include picking up spilled waste and recyclables, sweeping, and 
pressure washing of collection sites. 

4.5.3 Wash down activities are conducted in compliance with ABIA environmental policies. 

5.0 Facility Expansion 

5.1 East lnfill (October 2015) 
A project is currently underway that will add approximately 55,000 square feet to the east end 
of the terminal. Another chute room will be added with the project. The chute room will have 
two (2) chutes, one (1) for trash; and one (1) for either recycle or organics. The chute room 
will collect waste and recyclables (or organics) from "secured" areas. The chutes will 
terminate into receptacles on the baggage claim level on the "non-secure" side. There is no 
access to the existing compactor site from this area. Therefore, dumpsters or a compactor 
will need to be provided for this area. The receptacles will need to be moved to dumpsters, 
or compactors. Tippers are needed to dump the material into the dumpsters or compactors. 

5.2 Gate Expansion (Fal/2017) 
An upcoming gate expansion project will add approximately 70,000 square feet to the 
terminal, and seven (7) -eight (8) gates. One additional chute room may be included in this 
expansion project. Waste and recycle collection and service will be needed for the additional 
gates. The additional gates will be serviced in the same manner in which the existing gates 
are to be serviced. 

6.0 Tasks/Requirements 

6.1 Contractor's Minimum Qualifications 

6.1.1 Experience 
Contractor shall have provided services similar in scope to the Current Waste 
Management Program (Section 4.0) on a continuous basis in the most recent five (5) 
year period. If Contractor is subcontracting with other firms to provide services under 
this Contract, Contractor shall possess prior experience managing subcontractors. 

6.1.2 Contractor and subcontractors will be required to comply with ASIA's Airport Security 
Plan, and obtain Airport Security Badges. To obtain an Airport Security Badge, the 
Contractor and subcontractors must be able to successfully complete the Criminal 
History Records Check and Security Threat Assessment process, as well as badge 
and security training. In addition, the Contractor will be required to obtain vehicle 
insurance, complete vehicle logo registration, and complete "non-movement area" 
drivers training. The Airport Security Specification is in Attachment D, Airport 
Security Requirements Specification 01555. 

6.1. 3 Contractor or subcontractor shall be able to obtain all permits and licenses necessary 
to perform the work. 

6.2 Contractor's Responsibilities 

6.2.1 Services provided by Contractor shall improve upon the City's Current Waste 
Management Program (Section 4.0). 
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6.2.2 Contractor shall provide and service waste, recyclable, and organics collection 
dumpsters and compactors, compaction containers and cart tippers to include: 

6.2.2.1 Coordinate complete delivery, set up, and demonstrate the operation of all 
equipment. 

6.2.2.1.1 Contractor shall use uniform labeling of "recycling", "organics", 
and "landfill waste" containers, carts, and equipment to avoid 
cross contamination and add consistency of service. 

6.2.2.1.2 Contractor shall color code containers through label color, 
container lid, or container surface color to represent each material 
type: blue for recycling, green for organics, black for landfill waste. 
This is particularly important on compactors and hauling 
equipment to avoid cross contamination. 

6.2.2.2 Work plan to ensure uninterrupted delivery of service required including 
schedule of collection. 

6.2.2.3 Operational emergency response time of one (1) hour between 8:00 am -
8:00 pm and two (2) hours for the remaining time, per the request of the City. 

6.2.2.4 All equipment required to perform work including planned maintenance 
activities. 

6.2.2.5 Additional containers as needed for other waste and recycle streams (e.g. 
spill residue, industrial waste, special waste). 

6.2.2.6 Quarterly, or per the request of the City, clean-up of the following: 

6.2.2.6.1 Carts, compactors, dumpsters, and cart and dumpster staging 
areas and; 

6.2.2.6.2 Entire compactor site including the associated trench drain. 

6.2.3 Contractor shall provide a quality control plan to ensure accuracy of data collected for 
reports (see Section 6.3 Reporting). 

6.2.4 Waste and Recycle Program -Assist the City with managing industrial waste; 
hazardous waste; special waste; universal waste; electronics waste; construction and 
demolition debris; spill residue; scrap tires; scrap metal; and recyclables not accepted 
in the "single stream" commingled recyclables (e.g. batteries). 

6.2.5 Organics Collection Program- Contractor shall work with the City to plan and 
implement an organics collection program at the terminal and landside City buildings. 

6.2.6 Contractor shall provide the City with recommendations and implementation plan of a 
total waste management program that improves waste diversion, meets internal 
waste diversion goals, and complies with the most current City of Austin Universal 
Recycling Ordinance http://austintexas.gov/uro. 

6.2. 7 Contractor shall conduct a solid waste characterization (waste sort) of the terminal 
waste and recycle compactors within 6 months of contract start date. 

6.2.8 Contractor shall provide a Single Point of Contact, who has full decision making 
authority under this contract. 
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6.2.9 Contractor shall transport all waste, recyclables and organics to a local landfill, 
recycling or organics processing facility. For other waste (including regulated waste), 
Contractor shall give preference to local facilities when practicable. 

6.2.1 0 Contractor shall dispose of all waste, recyclables, organics and regulated waste in 
compliance with all laws, ordinances, specifications, rules and regulations, for this 
service as established by the City of Austin, State of Texas, State Board of Health, 
U.S Environmental Protection Agency, and any other applicable federal, state, or 
local governmental provisions prevailing during the term of this agreement. 
Contractor shall comply with all applicable provisions of the City of Austin Universal 
Recycling Ordinance (URO) and any future amendments to the URO. 

6.2.11 Contractor may be required to use equipment purchased by the City from the current 
Contractor. 

6.2.12 Contractor shall service additional locations and provide additional equipment per 
the request of the City. These additions could be short term (special events or 
projects), long term, or permanent additions or relocations. Contractor shall provide 
the ability to add additional waste management programs per the request of the City. 
Such modifications shall be submitted through the contract administrator or his/her 
designee only and priced according to the prices listed in Attachment A. 

6.2.13 Contractor shall perform the work between the hours of 4:00am and 12:00 am. 

6.3 Reporting 

6.3.1 The Contractor shall submit to the City electronic reports on a schedule to be 
mutually agreed upon in writing by both parties. Contractor shall submit additional 
reports as requested by the City. 

6.3.2 At minimum, reports shall include: 

Section 0500 Scope of Work 

6.3.2.1 Result of waste characterization (waste sort) of the terminal waste and 
recycle compactors. 

6.3.2.2 Equipment rental and services provided during the month, including weights 
for all waste, recycle, organics, and regulated wasted removed from the 
campus. 

6.3.2.3 Diversion rates and detailed summary of all waste, recycle, and organics 
disposed or recycled. 

6.3.2.4 Description of any recycle loads rejected from the recycling facility due to 
contamination. Description shall include at minimum, weight, picture, and 
reason for rejection. 

6.3.2.5 Equipment evaluation, including the number of carts in service, description of 
equipment out of service, planned maintenance activities, estimated time of 
repairs, and a summary of any clean-up activities. 

6.3.2.6 Any improvements recommended by the Contractor to streamline the total 
waste management program. 
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6.4 City's Responsibilities 

6.4.1 The City reserves the right to designate the time of day during which the Contractor 
may empty or replace compactors. 

6.4.2 The City will approve all equipment to be used to perform the work. 

6.4.3 The City will provide electrical power, connections and staging locations for 
equipment. 

6.4.4 The City will provide an air-conditioned/heated break room for employees. 

6.4.5 The City may purchase existing equipment from the current Contractor, which would 
be made available for services under the new Contract. This equipment, which 
would be in as-is condition, includes the following: forty (40) carts, one (1) tow
tractor, and two (2) tippers. 

7.0 Deliverables/Milestones 

Timeline Performance 
Contract 

Milestone I Description of Contractor's (due/completion Measures 
Reference/ 

Deliverables Responsibilities date or (Acceptance 
Section 

reference date) Criteria) 

• Manufacture or purchase towable 
carts for terminal ramp, chute rooms, 
W100 parking lot, and East lnfill, City 

Provide to approve cart design Delivery and 
equipment • Purchase/install cart tippers 6 weeks after installation of 

4.3.1 
needed for • Order and deliver containers (carts, contract signed adequate 
services dumpsters, compactors) needed for equipment 

servicing terminal and landside refuse 
and recyclables 

• Purchase alternative fuel tow tractor 

• Employee badging, security training 
Employee and non-movement area driver 

1 month after 
Badging & training 

contract signed 
City approval 6.1.2 

Site Training • Airside vehicle insurance and logo 
registration 

• Generate reports that summarize 
waste and recycle (and organics) 

Provide waste 
weights, diversion rates, monthly 

City approval 
equipment rental, transport fee and 

diversion and 
tipping fee for the terminal and 

1 month after of report 
6.3 

"other" waste contract signed format and 
reporting 

landside locations on a regular basis. 
content 

Include to-date data. 
• Provide a summary report of any 

other wastes generated including 
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manifest. Use appropriate tracking 
method to demonstrate compliance 
with environmental laws. 

• Evaluate generation rates of organics 
lmplementatio 

generated from the terminal. 
6 months after nand City 

• Work with the City and terminal 
contract signed evaluation of 

concessionaires to develop a feasible 
collection program. 

program. 

• Develop a plan that will ensure data lmplementatio 
collected for reports (e.g. waste, 1 month after nand City 
recycle and organics weights) are contract signed evaluation of 
accurately measured and reported. plan. 

• Develop a method for characterizing 
waste and recycle. 

• Conduct a "waste sort" to identify a 
representative composition of City approval 
materials in the waste and recycle 6 months after of method; 
streams. contract signed submission of 

• Prepare a report summarizing the report(s). 

findings, and make recommendations 
if possible on ways to improve waste 
diversion. 

• Conduct evaluation of equipment to 
determine if maintenance is needed. 
Evaluation should include all 
equipment. 

" Provide a report to the City 
summarizing planned maintenance 3 months after Submission of 
activities. Should include brief contract signed report(s) 
summary of any repairs needed, 
estimated time of repairs, and any 
cleaning of compactor site, compactor 
site drains, containers, dumpsters, 
etc. 
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1. PROPOSAL FORMAT 

It is important to understand that all proposals shall be submitted in the following format. 

Submit one (1) double-sided original, and nine (9) electronic versions of the complete proposal. The 
electronic version must be on flash drive in PDF format. 

The original and copies must be submitted on 8.5 x 11 paper, bound or in a 3-ring binder. The original 
proposal must be clearly labeled as "original." 

The one (1) original must include the original signature of the person authorized to sign on behalf of 
the Proposer. 

Include with your proposal all documents as stated on page 2 of the Offer Sheet. 

Use tabs to divide each part of your proposal. 

Provide a Table of Contents. 

Throughout proposal provide details, pictures, graphs, examples, and any additional information that 
you feel clearly demonstrates to the City your company's, program, solution, systems, experience, and 
complete understanding of the requirements of this Request for Proposal. 

Prefacing the proposal, the Proposer shall provide an Executive Summary of three (3) pages or less, 
which gives in brief, concise terms, a summation of the proposal. The Executive Summary shall 
specify which Operational Area(s) are being proposed. 

The proposal itself shall be organized in the following format and informational sequence: 

A. Business Organization: State full name and address of your organization and identify parent 
company if you are a subsidiary. Specify the branch office or other subordinate element which will 
perform, or assist in performing, work herein. Indicate whether you operate as a partnership, 
corporation, or individual. Include the State in which incorporated or licensed to operate. 

B. Proposed Solution: Define in detail your understanding of the requirement presented in the Scope 
of Work of this request for proposal and your proposed solution. Provide details of how your 
organization will meet or exceed the requirements included in the RFP Scope of Work, include an 
explanation of why any exceptions were taken. Provide all details as required in the Scope of Work 
and any additional information you deem necessary to evaluate your proposal 

C. Program Plan: Describe your plan for accomplishing required work. Include such time-related 
displays, graphs, and charts as necessary to show tasks, sub-tasks, milestones, and decision points 
related to the Scope of Work and your plan for accomplishment. 

1. Work/Task Plan 

a. Describe your Work Plan for accomplishing the items under Contractor's 
Responsibilities (Scope of Work, Section 6.2). Break down tasks within the Work Plan 
according to the following: 

" Improve upon the City's Current Waste Management Program (Scope of Work, 
Section 4.0). 

• Provide and service waste, recyclable, and organics collection dumpsters and 
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compactors, compaction containers, and cart dumpers (Scope of Work, Section 
6.2.2, 6.2.1 0). 

o Include equipment, scheduling, response time, maintenance activities, 
and clean-up for each task and type of collection. 

" Provide a quality control plan (Scope of Work, 6.2.3) 
" Assist the City in managing a waste and recycle program (Scope of Work, 

Section 6.2.4). 
" Implement an organics collection program (Scope of Work, 6.2.5). 
" Provide recommendations and implementation plan for a total waste 

management program that improves waste diversion and meets internal waste 
diversion goals (Scope of Work, Section 6.2.6) 

" Conduct a solid waste characterization of the terminal waste and recycle 
compactors (Scope of Work, Section 6.2.7). 

" Provide start-up and ongoing training on waste management processes and 
equipment to City employees. 

2. Workforce 

Describe your workforce as it relates to this Proposal. This should include but not be 
limited to a description of the following: 

a. Qualifications of Single Point of Contact (refer to Scope of Work, 6.2.8) 
b. The size and composition of your current workforce. Describe your staffing plan if 

workforce enhancements are needed to fulfill services required under the Scope of Work. 
Specify where subcontractors will be utilized. 

c. Training plan to ensure that the knowledge and skills of Contractor/subcontractor 
employees are up-to-date on waste management processes and equipment. 

3. Equipment 

Describe the equipment needed to fulfill Contractor's Responsibilities (Scope of Work, Section 
6.2). The plan should detail the number of waste and recycle compactors, cart tippers, two 
cubic yard towable carts, two-tractor, and other equipment you plan to provide to the City. If 
you and/or your subcontractors do not currently possess the necessary equipment, describe 
your plan to acquire the equipment. Attachments A and B provide detail on equipment 
inventory of the current operation. 

4. Reporting 

Provide a sample of a paper copy of a typical electronic report(s) as described under Scope of 
Work, Section 6.3. 

D Project Management Structure: Provide a general explanation and chart which specifies project 
leadership and reporting responsibilities; and interface the team with City project management and 
team personnel. If use of subcontractors is proposed, identify their placement in the primary 
management structure, and provide internal management description for each subcontractor. 

E. Prior Experience: Describe only relevant corporate experience and individual experience for 
personnel who will be actively engaged in the project. If partnerships/subcontractors are proposed, 
describe prior experience managing such relationships. Do not include corporate experience unless 
personnel assigned to this project actively participated. Do not include experience prior to 2008. 
Supply the project title, year, and reference name, title, present address, and phone number of 
principal person for whom prior projects were accomplished. 

0600 Proposal Preparation Instructions 
and Evaluation Factors 

2 



CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

F. Local Business Presence: The City seeks opportunities for businesses in the Austin Corporate City 
Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch 
office located in the Austin Corporate City Limits in operation for the last five (5) years. The City 
defines headquarters as the administrative center where most of the important functions and full 
responsibility for managing and coordinating the business activities of the firm are located. The City 
defines branch office as a smaller, remotely located office that is separate from a firm's headquarters 
that offers the services requested and required under this solicitation. Points will be awarded through 
a combination of the Offeror's Local Business Presence and/or the Local Business Presence of their 
subcontractors. Evaluation of the Team's Percentage of Local Business Presence will be based on 
the dollar amount of work as reflected in the Offeror's MBEIWBE Compliance Plan or MBEIWBE 
Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
business presence. 

G. Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying: 

i. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 
amending Chapter 2-7, Article 6 of the City Code relating to Anti-Lobbying and 
Procurement. The policy defined in this Code applies to Solicitations for goods and/or 
services requiring City Council approval under City Charter Article VII, Section 15 
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are 
prohibited from making a representation to anyone other than the Authorized Contact 
Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

ii. If during the No-Contact Period an Offeror makes a representation to anyone other than 
the Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from 
further consideration except as permitted in the Ordinance. 

iii. If a Respondent has been disqualified under this article more than two times in a sixty (60) 
month period, the Purchasing Officer shall debar the Offeror from doing business with the 
City for a period not to exceed three (3) years, provided the Respondent is given written 
notice and a hearing in advance of the debarment. 

iv. The City requires Offerors submitting Offers on this Solicitation to provide a signed Section 
0810, Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying Affidavit certifying that the 
Offeror has not in any way directly or indirectly made representations to anyone other than the 
Authorized Contact Person during the No-Contact Period as defined in the Ordinance. The text 
of the City Ordinance is posted on the Internet at: 
http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

H. Proposal Acceptance Period: All proposals are valid for a period of one hundred and eighty (180) 
calendar days subsequent to the RFP closing date unless a longer acceptance period is offered in the 
proposal. 

I. Proprietary Information: All material submitted to the City becomes public property and is subject to 
the Texas Open Records Act upon receipt. If a Proposer does not desire proprietary information in 
the proposal to be disclosed, each page must be identified and marked proprietary at time of 
submittal. The City will, to the extent allowed by law, endeavor to protect such information from 
disclosure. The final decision as to what information must be disclosed, however, lies with the Texas 
Attorney General. Failure to identify proprietary information will result in all unmarked sections being 
deemed non-proprietary and available upon public request. 
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CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

J. Authorized Negotiator: Include name, address, and telephone number of person in your 
organization authorized to negotiate Contract terms and render binding decisions on Contract matters. 

K. Cost Proposal: To facilitate the comparison of proposal pricing by the City, Vendor is required to 
submit pricing in the format as outlined in Attachment A- Price Proposal Form. 

Additionally, Vendor shall include price structure for services listed under Section 0500, Scope of work 
item 6.2, Contractor's Responsibilities and item 6.3, Reporting. Price structure should itemize details, 
such as category of personnel, estimated number of hours, hourly rate, supplies/materials, etc. Your 
method of costing may or may not be used but should be described. At minimum vendor shall 
provide price structure for the following items: 

• Complete delivery, set up, and demonstrate the operation of all equipment (6.2.2. 1) 
• Operational emergency response time of one (1) hour between 8:00 am - 8:00 pm and two (2) 

hours (6.2.2.3) 
• All equipment required to perform work including planned maintenance activities including 

additional containers as needed for other waste and recycle streams (e.g. spill residue, industrial 
waste, special wast. (6.2.2.4 and 6.2.5) 

.. Quarterly clean- up (6.2.2.6) 
• Waste and Recycle Program (6.2.4) 
• Organics Collection Program (6.2.5) 
• Solid waste characterization of the terminal waste and recycle compactors (6.2.7) 
• Reporting (6.3) 
• Related training on waste management processes and equipment to City employees 

2. EXCEPTIONS: 

Be advised that exceptions to any portion of the Solicitation may jeopardize acceptance of the 
Proposal. 

3. PROPOSAL PREPARATION COSTS: 

All costs directly or indirectly related to preparation of a response to the RFP or any oral presentation 
required to supplement and/or clarify a proposal which may be required by the City shall be the sole 
responsibility of the Proposer. 

4. EVALUATION FACTORS AND AWARD 

A. Competitive Selection: This procurement will comply with applicable City Policy. The successful 
Proposer will be selected by the City on a rational basis. Evaluation factors outlined in Paragraph B 
below shall be applied to all eligible, responsive Proposers in comparing proposals and selecting the 
Best Offeror. Award of a Contract may be made without discussion with Proposers after proposals 
are received. Proposals should, therefore, be submitted on the most favorable terms. 

B. Evaluation Factors: 

i. 100 points. 

(1) Program Plan, Concept and Solutions Proposed- Responsiveness to and understanding 
of requirements, terms and conditions. (40 Points) 

(2) Background, Qualifications, Prior Experience of the Similar Size and Scope (15 Points) 
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CITY OF AUSTIN 
PURCHASING OFFICE 

AVIATION DEPARTMENT TOTAL WASTE MANAGEMENT 
SOLICITATION NUMBER: PAX0120 

(3) Cost per Attachment A (25 Points) 

(4) Equipment (10 Points) 

(5) Local Business Presence (10 points) 

See Section 0200, Paragraph 12 for Evaluation Criteria, and complete and return Section 
0605. 

Team's Local Business Presence Points Awarded 
Local business presence of 90% to 1 00% 10 
Local business presence of 75% to 89% 8 
Local business presence of 50% to 74% 6 
Local business presence of 25% to 49% 4 
Local presence of between 1 and 24% 2 
No local presence 0 

ii. Interviews, Optional. Interviews may be conducted at the discretion of the City. Maximum 25 
points 

The City may determine that it is necessary to interview short-listed Proposers prior to making a 
recommendation to the City Council. Staff intends to use the following guidelines in selecting 
Proposer(s) for a short-list. The City may use some, all, or none of these guidelines when 
selecting Proposer(s) for a short-list. 

i. The point difference between the first and second ranked Proposer is less than five points. 
ii. The number of Proposer(s) interviewed may depend on the closeness of the scores following 

evaluation of the written responses. 
iii. Any significant gaps in point separation between the top ranked Proposer(s) and lower 

scoring Proposer(s). 
iv. Proposer(s), in the Evaluation Committee's opinion, that are considered qualified to perform 

the work, on the basis of their written response. 
v. Limiting the number of Proposer(s) to be interviewed to no more than 50% or 5 Proposer(s), 

whichever is less. 
vi. Staff may conduct interviews in other cases where staff believes it is in the best interest of 

the City. 
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ADDENDUM 
REQUEST FOR PROPOSAL 

CITY OF AUSTIN, TEXAS 

RFP: PAX0120 Addendum No: 1 Date of Addendum: December 23, 2014 

This addendum is incorporating the following change, questions, and answers to the above-referenced IFB. 

1.0 (Q) Would the Contractor be expected to provide all labor to collect and transport from the secured areas 
of the airport to the compactor location on the land side? · 

(A) Yes. 

2 .0 (Q) Does this solicitation have assigned sub-contracting goals for minority businesses? 
(A) No, the City has established that there are no M/WBE subcontracting goals for this solicitation; 

however, per the Offer Sheet: 

I agree to abide by the City's MBE/WBE Procurement Program Ordinance and Rules. In cases where the 
City has established that there are no M/WBE subcontracting goals for a solicitation, I agree that by 
submitting this offer my firm is completing all the work for the project and not subcontracting any 
portion. If any service is needed to perform the cont.-act that my firm does not perform with its own 
workforce or supplies, I agree to contact the Small and Minority Business Resources Department 
(SMBR) at (512) 974-7600 to obtain a list of MBE and WBE firms available to perform the service and 
am including the completed No Goals Utilization Plan with my submittal. This form can be found Under 
the Standard Bid Document Tab on the Vendor Connection Website: 

http://www.austintexas.gov/financeonline/vendor connection/index.cfin#STANDARDBIDDOCUMENTS 

If I am awarded the contract I agree to continue complying with the City's MBEIWBE Procurement 
P1·ogram Ordinance and Rules including contacting SMBR if any subcontracting is later identified. 

3.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above
referenced Request for Proposal. 

APPROVED BY: 
Sai Xoomsai, Senior Buyer Specialist 

Purchasing Office 

ACKNOWLEDGED BY: 

'If e ~ l)f;;&o.J J f't:;JJC-1---,---,--~--,------,.:..,.:·+~---==~=::::...._____!=----
\iendor Name V j I Authorized s ifl nature 

12/23/14 
Date 

RETURN A COPY OF THIS ADDENDUM to the City of Austin Purchasing Office with your proposal. Failure 
to do so may constitute grounds for rejection of your offer. 
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ADDENDUM 
REQUEST FOR PROPOSAL 

CITY OF AUSTIN, TEXAS 

RFP: PAX0120 Addendum No: 2 Date of Addendum: December 31, 2014 

This addendum is incorporating the following change to the above-referenced RFP. 

1.0 Section 0400 Supplemental Purchase Provisions , Item 7 Living Wages is hereby deleted in its entirety 
and replaced with the following: 

7. LIVING WAGES (applicable to procurements involving the use of labor): 

A. The minimum wage required for any Contractor employee directly assigned to this City Contract is 
$11.39 per hour, unless Published Wage Rates are included in this solicitation. In addition, the City 
may stipulate higher wage rates in certain solicitations in order to assure quality and continuity of 
service. 

B. The City requires Contractors submitting Offers on this Contract to provide a certification (see the 
Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that all 
employees directly assigned to this City Contract will be paid a minimum living wage equal to or 
greater than $11.39 per hour. The certification shall include a list of all employees directly assigned to 
providing services under the resultant contract including their name and job title. The list shall be 
updated and provided to the City as necessary throughout the term of the Contract. 

C. The Contractor shall maintain throughout the term of the resultant contract basic employment and 
wage information for each employee as required by the Fair Labor Standards Act (FLSA). 

D. The Contractor shall provide to the Department's Contract Manager with the first invoice, individual 
Employee Certifications for all employees directly assigned to the contract. The City reserves the right 
to request individual Employee Certifications at any time during the contract term. Employee 
Certifications shall be signed by each employee directly assigned to the contract. The Employee 
Certification form is available on-line at 
https://www.austintexas.gov/financeonline/vendor connection/index.cfm 

E. Contractor shall submit employee certifications annually on the anniversary date of contract award 
with the respective invoice to verify that employees are paid the Living Wage throughout the term of 
the contract. The Employee Certification Forms shall be submitted for employees added to the 
contract and/or to report any employee changes as they occur. 

F. The Department's Contract Manager will periodically review the employee data submitted by the 
Contractor to verify compliance with this Living Wage provision. The City retains the right to review 
employee records required in paragraph C above to verify compliance with this provision. 

2.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above
referenced Request for Proposal. 

APPROVED BY: 12/31/14 

Solicitation Addendum Page 1 of 3 



ACKNOWLEDGED BY: 

Sai Xoomsai, Senior Buyer Specialist 
Purchasing Office 

~tfV U5;f'OS~ ~J6-,)"-----:---:-:--'-~-:------:-:~~1L....,-~-----==------
Vendor Name Authorized Si{nature 

Date 

RETURN A COPY OF THIS ADDENDUM to the City of Austin Purchasing Office with your proposal. Failure 
to do so may constitute grounds for rejection of your offer 
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RFP: PAX0120 

ADDENDUM 
REQUEST FOR PROPOSAL 

CITY OF AUSTIN, TEXAS 

Addendum No: 3 Date of Addendum: December 31 , 2014 

This addendum is incorporating the following change, questions, and answers to the above-referenced RFP. 

1. 0 Section 0500 Scope of Work, Item 4.1 .1 

1.1 (Q) What is the detailed specification for the current tugs and two (2) cubic yard containers in 
use? 
(A) Tug must have a towing capacity of at least 2,000 pounds. Current tugs used are TUG 

Technologies Corp. brand , MA model. Information is available on TUG Technologies Corp. 
website: http :l/www. tugtech . com/tug prod ucts/tug-tow-tractors/ma/#tab-1 

Two (2) cubic yard containers general dimensions are: 33.5" high x 71 " long x 35" wide. Top 
has a hi lid that is 55" ion the width of the cart (33.5"). Pictures are below: 

Solicitation Addendum Page 1 of 3 



1.2 (Q) Are electrical tugs recommended by the City? If yes, will the City pay for power? If no, will 
the City refuel the Contractor's tug on site? 

(A) Yes, electrical tugs are preferred or another alternate fueled tug if available. The City would 
pay for electrical power, but would not refuel. GNC and propane stations are located onsite. 
Currently ASIA's GSE refueler fuels the contractor's tug (diesel). Contractor pays for this 
service. 

2.0 Section 0500 Scope of Work, Item 4.1.3, 62.4, 6.2.9, and 6.3.2.2 

2.1 (Q) Will the Contractor be responsible for the transport, weighing, and reporting for each 
regulated waste type? (e.g. industrial, hazardous, electronics) 

(A) Yes, the Contractor is responsible for the disposal process including profiling, weighing, 
tracking and reporting; or the Contractor is responsible for overseeing these tasks if 
performed by an approved disposal Contractor. The Contractor is responsible for 
coordinating disposal tasks with the approved disposal Contractor. 

2.2 (Q) Will the classification of waste streams, preparation for shipment, coordination and tracking 
continue to be conducted by the Department or by the contractor? 

(A) These tasks shall be done by the Contractor with assistance from the City as needed (e.g. 
providing a staging area for pick up). The City will notify the Contractor when wastes need to 
be disposed. The Contractor shall assist the City with ensuring wastes are disposed of within 
regulated time frames (e.g. universal waste shipped within one year). 

2.3 (Q) Can the City define "spill residue"? 
(A) Spill residue is define as typically either clay absorbent (kitty litter) or contaminated soil. It 

may also include rags. Spills primarily consist of motor oils, fuel, and hydraulic oil. 

3.0 Section 0500 Scope of Work, Item 4.3.3 

4.0 

5.0 

6.0 

3.1 (Q) If the City expands the hours of the day for which the Contractor must provide on-site staff, 
will the Contractor be able to pass on the increased costs to the City? 

(A) Permanent expanded hours would require a contract amendment. As stated in 4.3.2, 
additional servicing outside of the scheduled collection is being provided. Contractor should 
account for this in the proposal. As stated in 6.2.2.3, operational emergency response time 
should be provided. This would be, for example, if a cart was overflowing due to unplanned 
circumstances (a significant amount of flight delays or diverts from other airports due to 
weather). Also, as stated in 6.2.12, Contractor shall service additional locations and provide 
additional equipment per the request of the City. This may be, for example, for planned 
circumstances such as an Austin event (South-by-Southwest, ACL, Formula 1) or a special 
project such as "spring cleaning" project. 

3.2 (Q) What are the hours of operation for the restaurants I stores on the airside of the ABIA? 
(A) 4:30am- 9-9:30pm; sometimes later due to flight delays. 

(Q) 

(A) 

(Q) 
(A) 

(Q) 

(A) 

Section 0600 Proposal Preparation Instructions and Evaluation Factor, Item 1, Page 1, could the 
City define what "Operational Area(s) mean? 
Operational Area refers to the specific part of ASIA's facility where waste management services 

are needed. E.g. parking lot, chute rooms, terminal ramps, etc. 

What are the weights for the compactors during the same time period under Attachment B? 
The average monthly waste and recycle weights provided in Attachment B, 1 (a) are for the 
compactors. These are the average total weights for the month for both waste and both recycle 
compactors. 

Will there be additional opportunities before the proposal deadline to view equipment that is 
currently on airside? 
Carts located airside (in the chute room and at airline gates) were viewed during the November 
18, 2014 pre-bid meeting/tour. There are no additional tours scheduled at this time .. 
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7.0 

8.0 

9.0 

10.0 

11 .0 

(Q) 

(A) 

(Q) 

(A) 

Does one entity manage all of the restaurants I stores on the secured side? If yes, will there be an 
opportunity for diversion training all on-site staff at these locations? 
Restaurants and stores (concessionaires) are mostly managed by two entities, with a few 
independent operators. The Department is requesting the Contractor to provide training to City 
(Department) staff. This may require training sessions at multiple times due to the three shifts. 
Additional training may be needed for concessionaire staff. The Department will help coordinate 
training sessions with the Department and concessionaire staff. 

Does the City intend to purchase I own any existing equipment? If so, is it the contractor's 
responsibility to maintain this equipment? 
The Department has not made a decision on this yet. If the Department does purchase the 
equipment, the Contractor will be required to maintain it. 

(Q) Will the ABIA allow for storage capacity for contractor use? (e.g. extra tug, compostable bags
A/C required) 

(A) The City provides an air conditioned/heated break room including a microwave, sink, table and 
chairs next to the compactor site (landside on Spirit of Texas Dr.). Bathrooms and water fountains 
are available on the ramp and in the terminal. Personal vehicles can be parked at the compactor 
site. Tugs can be stored at the compactor site. Compostable bags can be stored in the terminal 
within the Department Facilities Services area. 

(Q) 

(A) 

(Q) 

(A) 

(Q) 

(A) 

Pending approval of background checks, would the Contractor have final approval on who is 
hired? 
The Contractor will have the final approval on who is hired as a Contractor employee. 

What is the standard starting rate for a custodial I housekeeping employee who has passed a 20 
year background check? 
The Building and Grounds Assistants are budgeted at $13.04 per hour with a minimum of 10 

years background check and meeting all minimum qualifications and experience. 

Is the Contractor responsible for recruiting cost for employees and cost for background checks 
and badging? 
The contractor is responsible for background check and badging costs at $78.00 per 
badge/employee 

12.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above
referenced Request for Proposal. 

APPROVED BY: 

ACKNOWLEDGED BY: 

Sai Xoomsai, Senior Buyer Specialist 
Purchasing Office 

Authorized Si 

Date 

RETURN A COPY OF THIS ADDENDUM to the City of Austin Purchasing Office with your proposal. Failure 
to do so may constitute grounds for rejection of your offer 
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ADDENDUM 
REQUEST FOR PROPOSAL 

CITY OF AUSTIN, TEXAS 

RFP: PAX0120 Addendum No: 4 Date of Addendum: January 7, 2015 

This addendum is incorporating the following change, question, and answer to the above-referenced RFP. 

1.0 Attachment A, Comparison Price Proposal Form 
• "Equipment- Terminal" has been changed to "Equipment Rental Fee- Terminal" 
• "Estimated Quantity (Annually)" has been changed to "Estimated Quantity (Month ly)" 

2.0 (Q) How was attachment B, item C, number of day shift personal and nigh shift personnel provided by the 
City verified? 

(A) The number was provided by the current Contractor. 

3.0 (Q) Attachment A, Comparison Price Proposal. What is an "electric assist for moving carts" at the East 
lnfill? Is this an electric pallet jack or fork lift? 

(A) It could be either. The Contractor will need something to move the carts from where they are under 
the trash/recycle chutes, to a dumpster. If the carts are light enough, a person might be able to 
physically move it without needing electric pallet jack or fork lift. 

4.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above
referenced Request for Proposal. 

APPROVED BY: 
Sai Xoomsai, Senior Buyer Specialist 

Purchasing Office 

ACKNOWLEDGED BY: ~ 

::lirN~~p,f,d••.J Sf{~_A_u_t~-o-r-iz+e-=d-r-'-=n=a:...:tu:::.r...::.e...:::.... ____ _ 

01/07/2015 
Date 

RETURN A COPY OF THIS ADDENDUM to the City of Austin Purchasing Office w ith your proposal. Failure 
to do so may constitute grounds for reject ion of you r offer 
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ADDENDUM 
REQUEST FOR PROPOSAL 

CITY OF AUSTIN, TEXAS 

Addendum No: 5 Date of Addendum: January 14, 2015 

This addendum is incorporating the following change, question, and answer to the above-referenced RFP. 

1.0 The Proposal Closing Time and Date has been extended to Wednesday January 21, 2015 at 2:00pm, local 
time. 

2.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above
referenced Request for Proposal. 

APPROVED BY: 

ACKNOWLEDGED BY: 

Sai Xoomsai, Senior Buyer Specialist 
Purchasing Office 

01/14/2015 
Date 

Date 

RETURN A COPY OF THIS ADDENDUM to the City of Austin Purchasing Office with your proposal. Failure 
to do so may constitute grounds for rejection of your offer 

Solicitation Addendum Page 1 of 1 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

NO GOALS FORM 

SOLICITATION NUMBER: RFP PAX0120 

PROJECT NAME: TOTAL WASTE MANAGEMENT SERVICES 

The City of Austin has determined that no goals are appropriate for this project. Even though no goals have 
been established for this solicitation, the Bidder/Proposer is required to comply with the City's J\!IBE/WBE 
Procurement Program, if areas of subcontracting ate identified. 

If any service is needed to perform the Contract and the Bidder/Proposer does not perform the service with its 
own workforce or if supplies or materials are required and the Bidder/Proposer does not have the supplies or 
materials in its inventory, the Bidder/Proposer shall contact the Small and Minority Business Resources 
Department (SMBR) at (512) 974-7600 to obtain a list of MBE and WBE flrms available to perform the service or 
provide the supplies or materials. The Bidder/Proposer must also make a Good Faith Effort to use available MBE 
and WBE firms. Good Faith Efforts include but are not lirnited to contacting the listed MBE and \\!BE firms to 
solicit their interest in performing on the Contract; using MBE and \\!BE firms that have shown an interest, meet 
qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

' No __ _ 

Yes X 

If no, please sign the No Goals Form and submit it with your Bid/ Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with your Bid/Proposal in a sealed envelope. 

Mter Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Manager or the Contract Manager. 

I understand that even though no goals have been established, I must comply with the City's 
MBE/ WBE Procurement Program if subcontracting areas are identified. I agree that this No 
Goals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 

-Austin. 

~tt~ Do(2oJ0 r y? tf?/Vh/ 

C:::frun~ 
N~e of Authorized Repr.,entative (Print or Type) 

+h P,..,c.; ::r. ;t1i zr/t v- c a::J ~~-z> 
Signature 

Sect ion 0900 No Goals 

r/r)~ 
~ I 

Date 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/ WBE) 
PROCUREMENT PROGRAM 

NO GOALS UTILIZATION PLAN 
(Please dt~plicate as medeclj 

SOLICITATION NUMBER: RFP PAX0120 

PROJECT NAME: TOTAL WASTE MANAGEMENT SERVICES 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/ Consultant TEXAS DISPOSAL SYSTEMS , INC. 
Address 12200 CARL ROAD 
City, State Zip CREEDMOOR TX 78610 
Phone (512)421-133 3 I Fax Number I (512)4 21-1325 
Name of Contact Person 
Is company City certified? Yes 0 No Q!l 1tffiE D WBE D MBE/WBE Joint Venture 0 

.. 
I certlfy that the mformatlonmcluded 111 tlus No Goals Utilization Plan1s true and complete to tl1e best of my knowledge and belief. I 
furtl1er understand and agree tl1at tl1e information in tlus document shall become part of my Contract witl1 the City of Austin. 

Thomas J. Mistler, COO/CFO 
Name and Title of Authoriz Representative (Pt·int or Type) 

Provide a list of all proposed subcontractors/ subconsultants/ suppliers fuat will be used in tl1e performance of tills Contract. Attach 
';ood Faith Efforts documentation if non MBE/WBE firms will be used. 

Sub-Contractor/ Consultant Tradebe 
City of Austin Certified IYIBE D WBE D Etlmic/ Gender Code: 0NON-CERTIFIED 
Vendor ID Code 
Contact Person Paul Foster Phone Number: (219) 397-3951 
Amount of Subcontract $ Unknown 

List commodity codes & desniption of 
se1vices Light bulbs, crushed bulbs, Hazardous , Class 1 

Sub-Contractor/ Consultant H & H Oil Recovery 
City of Austin Certified 1tffiE D WBE D E tlulic/ Gender Code: (]NON-CERTIFIED 
Vendor ID Code 
Contact Person Calvin Heine Phone Number: (512) 990-1823 
Amotmt of Subcontract $ Unknown 

List commodity codes & description of 
se1vices Oil 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I aclmowledge that the proposer (HAS) or (HAS NOT) complied with City Code Chapter 2-9A/B/C/D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 

Section 0900 No Goals 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

NO GOALS UTILIZATION PLAN 
(Please duplicate as meded) 

SOLICITATION NUMBER: RFP PAX0120 

PROJECT NAME: TOTAL WASTE MANAGEMENT SERVICES 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/ Consultant TEXAS DISPOSAL SYSTEMS, INC. 
Address 12200 CARL ROAD 
City, State Zip CREEDMOOR TX 78610 
Phone 1512)421-1333 I FaxNumber I (512)421-1325 
Name of Contact Person 
Is company City certified? Yes D No[] IvffiE D WBE D IvffiE/\WE Joint Venture D 

.. 
I certtfy that the mformat1onmcluded 111 dus No Goals Utilization Plan1s true and complete to the best of my knowledge and belief. I 
further tmderstand and agree that d1e information in dus document shall become part of my Contract wid1 the City of Austin. 

Thomas J. Mistler, COO/CFO 
. Name and Title of Author' d Representative (Print or Type) 

Provide a list of all proposed subcontractors/ subconsultants/ suppliers d1at will be used in d1e performance of this Contract. Attach 
Sood Faith Efforts documentation if non MBE/WBE firms will be used. 

Sub-Contractor/ Consultant Air Cycle Corporation 
City of Austin Certified IvlBE D WBE D Etlulic/ Gender Code: QgNON-CERTIFIED 
Vendor ID Code 
Contact Person Norm Ege Phone Number: (708) 223-1052 
Amount of Subcontract $Unknown 

List commodity codes & description of 
services Light bulbs 

Sub-Contractor/ Consultant 
City of Austin Certified IYIDE D WBED Ethnic/ Gender Code: ON ON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Ntrmber: 
Amount of Subcontract $ 

List commodity codes & description of 
setvices 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the proposer (HAS) or (HAS NOT) complied with City Code Chapter 2-9A/B/C/D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 

Section 0900 No Goals 



,• 
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TO: 

FROM: 
DATE: 

SUBJECT: 

Veronica Lara, Director 
Department of Small and Minority Business Resources 

Sai Xoomsai Purcell, Senior Buyer Specialist 
10/30/2014 

Request for Determination of Goals for Solicitation No. PAX0120 
Project Name: Total Waste Management 
Commodity 
Code(s): 
Estimated Value: 

96141 
$ 1 ,000,000 annually 

Below are scopes of work for this project as determined by the Purchasing Office and Department that are 
contained in this solicitation. 

The City of Austin (City) seeks proposals from interested parties to provide total waste management services for the 
Department of Aviation (Department) at multiple locations at the Austin-Bergstrom International Airport (ASIA) campus. 

The goal of the Total Waste Management program is to improve upon the Department's current waste 
management services and incorporate additional waste types to form a comprehensive program. The 
successful proposer (Contractor) will provide all equipment and be responsible for the management of all 
waste collection including solid waste, recyclables, organics, and regulated waste on the ASIA campus. The 
Contractor will also provide consultation and implementation on streamlining and improving waste 
management practices. The Department anticipates the Contractor will work as a team with the Department 
and ASIA tenants to provide total waste management services as well as support ASIA's sustainable vision. 

The Departmental Point of Contact is: Carrie Stefanelli at Phone: (512) 530-6628 

Per paragraph 8.2.1 of the Rules Governing the Minority and Women Owned Business Enterprise Procurement 
Program, please approve the use of the above goals by completing and returning the below endorsement. If you have 
questions, please call me at 512-972-4016 

__ Approved w/ Goals "'l Approved, w/out Goals 

Recommend the use of the following goals based on the below reasons: 

a. Goals: __ o/oMBE ___ %WBE 

b. Subgoals __ % African American __ %Hispanic 

. __ %Native/Asian American __ % WBE 

T~~lOA:Jt~tion is based on the following reasons: __ ~"" ... .:..\ o<!.""-'6Y.-""=:.>..£6o..l.-!'-4-·_c.._ Lef\-t:.::...;..=.L _ _ ~=.Jc~,epe~:j\===S:=---=~~FT---

Veronica Lara, Director 

cc: Lorena Resendiz 
Revised 6-7-13 



TEXAS DISPOSAL SYSTEMS 

MBE and MWE Good Faith Efforts Documentation 

TDS contacted each of the providers listed by the Small & Minority Business Resources Department 
{SMBR) through the City of Austin at 512-974-7600 for the Total Waste Management proposal. {See 
document attached as received from Mariza Aldrete on 12/31/14). Each entity was emailed {or called if 
no email was provided) between 1/5/15 and 1/6/15. Two entities that were non-responsive via email 
were also called on 1/12/15. The remaining providers were reviewed by TDS. None offered the services 
TDS was unable to offer or were chosen to perform required duties. 



PAX0120 Total Waste Management 

Vendor Code M/WBE G Ethnlclty Vendor Name Vendor DBA Address Oty State Postal Code Location Phone Fax Email 

BAER ENGINEERING & ENVIRONMENTAL 

BAE7086810 WDB F Caucasian CONSULTING INC 7756 Northcross Dr Ste 211 Austin Tx 78757-172S AU 512-4S3-3733 512-453-3316 tbaer@BaerEng.com 

Brooks Environmental Service Technicians 

V00000910853 MWDB F African American LLC 11903 Coit Rd # 3204t Dallas Tx 7S251 TX 3146S77926 3143899801 bestllc@sbcglobal.net 

QUICK RESPONSE 

V00000907816 MWB F African American COLISHA DEVORE CLEANING AUSTIN 12931 Heyerdahl Dr Austin Tx 78753 AU S126239481 qrcservice@gmail.com 

V00000908664 WB F Caucasian Cook-Joyce, Inc. 812 W.11th Street Austin Tx 78701 AU S12-474-9097 2494 elizabeth.rabaey@cook-joyce.com 

Emergency Cleaning 

V00000911975 WB F caucasian Emergency Cleaning Solutions Solutions 2902 8riarcroft St San Antonio Tx 78217 TX S12-382-7243 S123S19156 shipleyecs@gmail.com 

GRE8304338 WDB F Caucasian GREEN PLANET INC 6371 Hwy 276 W Royse City Tx 7S189-5204 TX 972-636-1515 972-636-3948 HAICHA@GREENPLANETINC.COM 

VS0000008262 WB F Caucasian Gainco, Inc. P.O. Box 309 Portland Tx 78374 TX 361-643-4378 

MAGNACORE DRILLING & 

MAG71S4875 MOB M Hispanic ENVIRONMENTAL SERVICES INC 906 W Mcdermott Dr #116-313 Allen Tx 7S013 TX 972-881-7200 972-881-7299 CEDRIC@MAGNACORE.NET 

VS000001754 7 WDB F Caucasian MEDINA CONSULTING COMPANY INC 6391 Dezavala Rd, Ste 113 San Antonio Tx 78249 TX 210-694-4S45 210-694-4S77 kmcgookey@medinacci.com 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

NO GOALS FORM 

SOLICITATION NUMBER: RFP PAX0120 

PROJECT NAME: TOTAL WASTE MANAGEMENT SERVICES 

The City of Austin has determined that no goals are appropriate for this project. Even though no goals have 
been established for this solicitation, the Bidder/Proposer is required to comply with the City's MBE/\'\TBE 
Procurement Program, if areas of subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/ Proposer does not perform the service with its 
own workforce or if supplies or materials are required and the Bidder/Proposer does not have the supplies or 
materials in its invent017, the Bidder/Proposer shall contact the Small and Minority Business Resources 
Department (SMBR) at (512) 974-7600 to obtain a list of MBE and WBE firms available to perform the service or 
provide the supplies or materials. The Bidder/Proposer must also make a Good Faith Effort to use available I\ffiE 
and \\'BE firms. Good Faith Efforts include but are not limited to contacting the listed MBE and \X!BE firms to 
solicit their interest in performing on the Contract; using MBE and \X!BE firms that have shown an interest, meet 
qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No __ _ 

Yes X 

If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with your Bid/Proposal in a sealed envelope. 

Mter Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Manager or the Contract Manager. 

I understand that even though no goals have been established, I must comply with the City's 
MBE/WBE Procurement Program if subcontracting areas are identified. I agree that this No 
Goals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 
Austin. 

~Cc< U0(2oJcA r y.s-r~/ C:::?runed 
N "'rnearurt.:e of Authorized Representative (Print or Type) 

+~ p~~} ::r:. .Mi Jdt ~ c ~ jvt-7) 
Signature 

&3d ion 0900 No Goals 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

NO GOALS UTILIZATION PLAN 
(Please duplicate as needed) 

SOLICITATION NUMBER: RFP PAX0120 

PROJECT NAME: TOTAL WASTE MANAGEMENT SERVICES 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/Consultant TEXAS DISPOSAL SYSTEMS, INC. 
Address 12200 CARL ROAD 
City, State Zip CREEDMOOR TX 78610 
Phone (512)421-1333 I Fax Number I (512)421-1325 
Name of Contact Person 
Is company City certified? Yes 0 No[] l'villE 0 \\!BE 0 i\IDE/\\IBE loint Venture 0 

.. 
I certlfy that the mformatlon mcluded 111 tlus No Goals Utilization Plants tme and complete to the best of my knowledge and belief. I 
further tmderstand and agree that tl1e information in this document shall become part of my Contract witl1 the City of Austin. 

Thomas J. Mistler, COO/CFO 
Name and Title of Authoriz Representative (Print or Type) 

Provide a list of all proposed subcontractors/ subconsultants/ suppliers that will be used in the performance of tlus Contract. Attach 
( 'Jood Faith Efforts documentation if non MBE/WBE firms will be used. 

Sub-Contractor/ Consultant Tradebe 
City of Austin Certified i\IDE D WBE D Ethnic/Gender Code: ~NON-CERTIFIED 
Vendor ID Code 
Contact Person Paul Foster Phone Number: (219) 397-3951 
Amount of Subcontract $Unknown 

List commodity codes & description of 
servtces Light bulbs, crushed bulbs, Hazardous, Class 1 

Sub-Contractor/ Consultant H & H Oil Recovery 
City of Austin Certified i\IDE D \\!BE D Ethnic/Gender Code: ~NON-CERTIFIED 
Vendor ID Code 
Contact Person Calvin Heine Phone Number: (512) 990-1823 
Amount of Subcontract $ Unknown 

List commodity codes & description of 
semces Oil 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the proposer (l-IAS) or (I lAS N01) complied with City Code Chapter 2-9A/ B/ C/ D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 

Section 0900 No Goals 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

NO GOALS UTILIZATION PLAN 
(Please duplicate as 11eeded) 

SOLICITATION NUMBER: RFP PAX0120 

PROJECT NAME: TOTAL WASTE MANAGEMENT SERVICES 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/ Consultant TEXAS DISPOSAL SYSTEMS, INC. 
Address 12200 CARL ROAD 
City, State Zip CREEDMOOR TX 78610 
Phone (512)421-1333 I FaxNumber I ( 512)421-132_5_ 
Name of Contact Person 
Is company City certified? Yes D No[] iVffiE D WBE D :tvffiE/ \VBE Joint VentureD 

. . 
I certify that die Information mcluded 1n dus No Goals Utilization Plan 1s true and complete to ilie best of my knowledge and belief . 
furdier understand and agree that the information in tlus document shall become part of my Contract with die City of Austin. 

Thomas J. Mistler, COO CFO 

Provide a list of all proposed subcontractors / subconsultants/ suppliers that will be used in die performance of dus Contract. Attach 
( Sood Faith Efforts documentation if non MBE/ WBE firms will be used. 

Sub-Contractor/ Consultant Air Cycle Corporation 
City of Austin Certified f.illE D \VBE D Ethnic/ Gender Code: 0NON-CERTIFIED 
Vendor ID Code 
Contact Person Norm Eqe Phone Number: (708) 223-1052 
Amount of Subcontract $Unknown 

List commodity codes & description of 
serv1ces Light bulbs 

Sub-Contractor/ Consultant 
City of Austin Certified I\illE D \VBE D Ethnic/ Gender Code: ON ON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Number: 
Amount of Subcontract $ 

List commodity codes & description of 
SerVlCeS 

FOR SMALL AND MINORITY B USINESS RESOURCES D EPARTMENT U SE O NLY: 

Having reviewed this plan, l acknowledge that the proposer (1-lt\S) or (1-u\S NOT) complied with City Code Chapter 2-9A/ B/ C/ D, as amended. 

Reviewing Counselor D ate D irector/ Deputy Director Date 

Section 0900 No Goals 
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TEXAS DISPOSAL SYSTEMS 

M BE and MWE Good Faith Efforts Documentation 

TDS contacted each of the providers listed by the Small & Minority Business Resources Department 
(SMBR) through the City of Austin at 512-974-7600 for the Total Waste Management proposal. (See 
document attached as received from Mariza Aldrete on 12/31/14). Each entity was emailed (or called if 
no email was provided) between 1/5/15 and 1/6/15. Two entities that were non-responsive via email 
were also called on 1/12/15. The remaining providers were reviewed by TDS. None offered the services 
TDS was unable to offer or were chosen to perform required duties. 



PAX0120 Total Waste Management 

Vendor Code M/WBE G Ethnicity Vendor Name Vendor DBA Address City State Postal Code location Phone Fax Email ! 

BAER ENGINEERING & ENVIRONMENTAL I 

BAE7086810 WDB F Caucasian CONSULTING INC 7756 North cross Dr Ste 211 Austin Tx 78757-1725 AU 512-453-3733 512-453-3316 tbaer@BaerEng.com 

Brooks Environmental Service Technicians 
V00000910853 MWDB F African American LLC 11903 Co it Rd # 3204t Dallas Tx 75251 TX 3146577926 3143899801 bestllc@sbcglobal.net ! 

QUICK RESPONSE 

V00000907816 MWB F African American COUSHA DEVORE CLEANING AUSTIN 12931 Heyerdahl Dr Austin Tx 78753 AU 5126239481 qrcservice@gmail.com 

V00000908664 WB F Caucasian Cook-Joyce, Inc. 812 W. 11th Street Austin Tx 78701 AU 512-474-9097 2494 elizabeth.rabaey@cook-joyce.com 

Emergency Cleaning ! 

V00000911975 WB F Caucasian Emergency Cleaning Solutions Solutions 2902 Briarcroft St San Antonio Tx 78217 TX 512-382-7243 5123519156 shipleyecs@gmail.com 

GRE8304338 WDB F Caucasian GREEN PLANET INC 6371 Hwy 276 W Royse City Tx 75189-5204 TX 972-636-1515 972-636-3948 HAICHA@GREENPLANETINC.COM 

VS0000008262 WB F Caucasian Gainco, Inc. P.O. Box309 Portland Tx 78374 TX 361-643-4378 

MAGNACORE DRILLING & 

MAG7154875 MOB M Hispanic ENVIRONMENTAL SERVICES INC 906 W Mcdermott Dr #116-313 Allen Tx 75013 TX 972-881-7200 972-881-7299 CEDRIC@MAGNACORE.NET 

VS0000017547 WDB _ _F_ Caucasian 
-

MEDINA CONSULTING COMPANY INC '----·--- _&_391 DezavalaRd, Ste_l13 
.... 

San Antonio Tx 78249 TX 210-694-4545 210-694-4577 kmcgookey@medinacci.com 
---········· - - --- -- --
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OUR HISTORY 

In 1977, brothers Bob and Jim Gregory founded Texas Disposal Systems, Inc. (TDS) with $10,000, 

one customer, one truck and plenty of determination . Building on a deep commitment to customer 

satisfaction and environmental preservation, TDS has become the largest independently owned solid 

waste collection and disposal company in Central Texas and one of the largest in the nation, offering 

a variety of services . 

TDS now has offices in Austin, San Antonio, Georgetown, Alpine, Sealy, as well as the TDS landfill, recycling 

and compost facility located in southeast Travis County, approximately 15 miles southeast of downtown 

Austin. TDS has continued its growth in more than 35 surrounding counties in Central Texas, working with 

businesses of all sizes, governmental entities, educational facilities, entertainment venues, homeowners' 

associations (HOAs), area municipal utility districts (MUDs) and individual rural property owners. 

The landfill is the state's first totally integrated facility of its kind, incorporating solid waste disposal, 

compost production, and recycling operations from inception. Texas Organic Products (TOP), a 

large-scale com posting and soil blending operation, was established in 1997. TDS expanded operations 

into San Antonio in 1995, into Georgetown in 1998 and into Alpine in 2007. TDS acquired Garden-Ville 

in 2001 as a retail center for the compost products made at the various facilities, widely used by 

landscape professionals and home gardeners. TDS also operates four transfer stations that accept 

solid waste and recyclables, as well as market organic products. 

TDS is still family owned today. After growing up in the business, Bob and Jim's children have moved 

-- into integr:ai-Eompany-r:oles~---------------------------- ---- · - --·-···----------- -· -



COMMERCIAL SOLUTIONS 

Texas Disposal Systems is proud to offer more than the basic dumpster service. We offer flexible size 

and scheduling options for our customers, and so much more. Our expert representatives work with 

each customer to tailor the best resource recovery solution for them . As a company with over 35 
- - - ---

years of experience we have the knowledge that each business needs in order to create a successful 

diversion program. We have customized programs which share this knowledge through the services 

that we provide. 

We feel it's important to consider all facets of a diversion program. We work with our customers to 

determine the best indoor and outdoor containers based on each unique situation. Our services include 

a waste audit to understand the refuse streams and build a comprehensive program based on the 

current disposal trends, as well as extensive training for staff members and educational materials for 

ongoing training. We continue to monitor and adjust the program as necessary, providing reporting, 

education and materials that can be used to ensure success. 

Program Features: 

• Detailed assessment of your waste stream requirements and customized plan of action 

• 24 hour dispatch and pickup/delivery service 

• Trash, recycling, and composting options 

• Detailed tracking and reporting to satisfy government requirements 



TDS lANDFILL 

Texas Disposal Systems opened the state's first totally integrated landfill in 1991, incorporating solid 

waste disposal, recycling, brush grinding and composting. Located in Southeast Travis County, the 

Texas Disposal Systems Landfill, Inc. (TDSL), is an approximately 2,000-acre facility containing landfill, 

recycling, composting and ranching operations. 

The TDS landfill is open to the public six days per week, processing between 2,000 and 3,000 tons 

of solid waste per day. Currently, TDS operations in Central Texas divert approximately 150,000 tons 

of waste per year from landfill disposal. TDSL is operated under Texas Commission on Environmental 

Quality (TCEQ) permit #2123, the first permit ever issued in Texas for a totally integrated landfill. 

The extensive permitting process took approximately 30 months, including a portion of the time 

devoted to land-use. The impact the site would have on a community and groups of property owners 

and individuals was considered in terms of compatibility of land use, local zoning, community growth 

patterns and other factors associated with the public interest. The regulatory permitting agency, the 

Texas Department of Health, determined that the TDSL development was an appropriate use for the land 

and that the facility, operated as permitted, would not adversely affect the area or adjacent homeowners. 

The land surrounding TDSL is used primarily for agricultural purposes as well as rural home sites. 

Today, TDS is still just as dedicated to upholding the commitment we made to our community and 

neighbors as we were more than 20 years ago. 



RECYCLING 

Recycling with Texas Disposal Systems couldn't be easier. Our Single Stream recycling program allows 

residents to recycle more materials than most other programs, and those materials are processed 

onsite at the TDS Materials Recovery Facility (MRF). 

In October of 2010, TDS accepted its first load of Single Stream recyclables through its one of a kind 

MRF, which is the heart of the 210 acre TDS Eco-lndustrial Park. The MRF is a 107,000 square foot structure 

with two sorting systems with mechanical, manual, and electronic sorters tied together by a series of 

conveyors, breakers, and balers which process more than 25 tons of unseparated recyclables per hour. 

Recyclable materials are brought in by TDS' own collection trucks, as well as other haulers, like the 

City of Austin. The recyclables are processed at the TDS MRF, which is currently running two shifts 

and has created more than 80 green jobs. Once processed these materials are packaged for resale 

as new manufacturing "feedstock" for products made from recycled materials. The TDS MRF accepts 

more materials than any other MRF with the acceptance of aseptic, gable-top containers and the 

Bag-the-Bag program. 



( 

COM POSTING 

TDS began diverting compostable material from its landfill in 1991. Through Texas Organic Products 

(TOP), the composting division adjacent to our landfill working face, we make it convenient for 

customers to divert untreated lumber, brush and food waste materials for composting as part of our 

commitment to divert as much as possible from the landfill stream. We offer composting solutions to 

both residential and commercial customers. 

Commercial customers such as Samsung, Dell Diamond, ACL, SXSW, local schools and restaurants 

have utilized our compost service for maximum diversion. Our experts go beyond setting up your pickup 

schedule. We will help choose the right containers to fit business needs, not just outside for removal, 

but inside facilities as well . Additionally, we train staff members and provide educational material so 

customers can make the most of their composting program. 

TDS was the first company in central Texas to offer curbside com posting service to residents, beginning 

in 2009. Residents of these participating communities have seen diversion rates of up to 87% citywide. 

As part of a three-cart system for maximum diversion, residents can put grass, leaves, small branches 

and soiled paper products into their compost cart. 



ROLL~OFF DUMPSTERS 

Waste volume can be enormous, so Texas Disposal Systems offers Roll -Off Service customizable for 

almost any business or residential need. We deliver clean, well-kept containers of a size and style 

appropriate to your project. We pick up on a schedule that makes sense to you. Compactors are available 

for businesses to maximize capacity and minimize pickups. 

Many municipalities in Texas are instituting new rules reducing business impact on landfills, either by 

recycling or com posting- or both. We can designate separate roll-offs for sorting recyclables or organic 

waste from trash. TDS can simplify responsibility by tracking how much your business diverts and 

creating the reports local governments require. Residents and businesses with limited space can use one 

of our mini roll-offs. They take less space in your parking lot and are shorter so they're easier to load. 

They're perfect for homeowners, residential demolition, apartment complexes, landscapers, schools and 

churches, providing a great solution for heavy or bulky items. 

Through our Roll-Off Service, TDS provides a complete, detailed assessment of your waste stream 

requirements and a customized plan of action, clean roll-off containers delivered and placed according 

to your direction, scheduled pickup service and tracking and reporting to satisfy government 

requirements. Our local, responsive customer service team will assist you in choosing the best container 

for your project from our variety of container sizes and configurations. 

Program Features: 

• Recycling and composting options 

• Various container sizes available 

• Tracking and reporting to satisfy government 

requirements 
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GREEN BUILDER SOLUTIONS 

Construction and demolition contribute largely to the landfill stream, and only 50% of the 1.5-million 

tons of demolition materials generated in Texas each year are recycled (according to a 2003 U.S. 

Environmental Protection Agency study). 

At Texas Disposal Systems we've responded with the TDS Green Builder Program, through which local 

contractors and renovation firms can divert at least half of their projects' waste from the landfill. TDS 

provides builders a complete assessment of waste stream requirements and a customized plan of action, 

including a design for a safe, secure job-site separation area, training and materials for separation 

procedures, transportation and service of materials and project-long monitoring and reporting required 

for certification. TDS also provides a hands on approach for those job sites that do not have the room 

for multiple containers by offering a service to sort materials that have been co-mingled at the job site. 

TDS repurposes almost all construction waste materials : wood, concrete, metal, sheetrock, brush and 

most organic materials. TDS maintains the state-certified scale to measure materials diverted and can 

provide the documentation builders need to be rated a Green Builder under the Austin Energy Green 

Builder program and to achieve LEED certification through the U.S. Green Building Council. It's a win-win 

situation for builders and the environment. 

Prog ram features: 

•- EtJs-tomized-pl-an-ef-aetien---------------------------------'-

• Training for employees and subcontractors 

• Detailed reporting 



EVENT VENUE SOlUTIONS 

Your revenue shouldn't be the only green part of your facility! Texas Disposal Systems can help you 

rethink green with our comprehensive venue recycling and composting program. We build a program 

from production to final disposal that helps reduce the waste stream, and then manage it in the 

greenest way possible. 

TDS has a proven record of making stadiums, entertainment venues and events eco-friendly through 

recycling and com posting options. We take the time to address what is going in the waste stream, help 

plan to reduce the amount of waste and then responsibly manage the resources from each stream. 

Reporting options are available to help advertise your green initiative. Sporting stadiums, races, concert 

halls and other venues have been partnering with TDS for years to offer their guests options and lead 

the way to waste diversion. 

Program Features: 

• Trash, Recycling, and Compost 

• Eco-Stations make it easier for the consumer 

to divert materials 

• Consulting with your food service vendors to 

help maximize the amount of materials able to 

• Training for your staff so they're equipped to 

answer questions about accepted materials 

A few of our partners include: 

• Dell Diamond and The Round Rock Express 

• Circuit of the Americas 

• Austin City Limits Music Venue 
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COMMUNITY RECOGNITION 

The awards below best highlight our commitment and dedication, and represent our company goals. 

While we aren't in the business for awards, we sincerely appreciate the recognition of our hard work. 

Recognition: 

• 2013: Ebby Halliday and Maurice Acers Business/Industry Award -1st place in state, Keep Texas Beautiful 

• 2013: Ethics Award for Large Business, RecognizeGood 

• 2009: Business of the Year, South Austin Civic Club 

• 2009: 1st Place Nationally for Fleet Safety, American Trucking Association 

• 2008: Christo Kaiser Conservation Award, Safari Club International Austin 

• 2008: Best Landfill in North America, SWANA 

• 2002: Environmental Vision Award, Recycling and Waste Minimization, Austin Sustainable Business Council 

• 2002: National Award for Outstanding Market Development, National Recycling Coalition, Washington, DC 

• 2002: Texas Environmental Excellence Award, Small Business, Governor Rick Perry and Texas Natural 

Resource Conservation Commission 

--------,··1~98:-Clty ofAUsfin Enwonmen :a! wareness 1\war(I,Pnvate Enterprrse 1\warO,TTfy of AustlnSOTi'-cr-----

Waste Services 

• 1997: First Place Recycling and Composting Award, Recycling Coalition of Texas 
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TO: 

FROM: 
DATE: 

SUBJECT: 

Veronica Lara, Director 
Department of Small and Minority Business Resources 

Sai Xoomsai Purcell, Senior Buyer Specialist 
10/30/2014 

Request for Determination of Goals for Solicitation No. PAX0120 
Project Name: Total Waste Management 
Commodity 
Code(s): 
Estimated Value: 

96141 
$ 1 ,000,000 annually 

Below are scopes of work for this project as determined by the Purchasing Office and Department that are 
contained in this solicitation. 

The City of Austin (City) seeks proposals from interested parties to provide total waste management services for the 
Department of Aviation (Department) at multiple locations at the Austin-Bergstrom International Airport (ASIA) campus. 

The goal of the Total Waste Management program is to improve upon the Department's current waste 
management services and incorporate additional waste types to form a comprehensive program. The 
successful proposer (Contractor) will provide all equipment and be responsible for the management of all 
waste collection including solid waste, recyclables, organics, and regulated waste on the ASIA campus. The 
Contractor will also provide consultation and implementation on streamlining and improving waste 
management practices. The Department anticipates the Contractor will work as a team with the Department 
and ASIA tenants to provide total waste management services as well as support ASIA's sustainable vision. 

The Departmental Point of Contact is: Carrie Stefanelli at Phone: (512) 530-6628 

Per paragraph 8.2.1 of the Rules Governing the Minority and Women Owned Business Enterprise Procurement 
Program, please approve the use of the above goals by completing and returning the below endorsement. If you have 
questions, please call me at 512-972-4016 

__ Approved w/ Goals "'l Approved, w/out Goals 

Recommend the use of the following goals based on the below reasons: 

a. Goals: __ o/oMBE ___ %WBE 

b. Subgoals __ % African American __ %Hispanic 

. __ %Native/Asian American __ % WBE 

T~~lOA:Jt~tion is based on the following reasons: __ ~"" ... .:..\ o<!.""-'6Y.-""=:.>..£6o..l.-!'-4-·_c.._ Lef\-t:.::...;..=.L _ _ ~=.Jc~,epe~:j\===S:=---=~~FT---

Veronica Lara, Director 

cc: Lorena Resendiz 
Revised 6-7-13 
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Sales Operations Finance Maintenance Corporate 
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Headquarters Personnel 

Presented by ALL 



Company Overview 
A Texas Family Owned and Operated Company 
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• Founded in 1977 by brothers Bob and Jim Gregory 
 
• One of the largest independently-owned solid waste collection, processing 
 and disposal companies in the nation 
 
• A local, fully integrated waste services company including an award winning Type 

 1 Municipal Solid Waste Landfill, Materials Recovery Facility (MRF), Large-scale 
 Compost Facility, and Portable Restroom and Site Services operation 
 

• Located just 17.5 miles from ABIA on a 2,000+ acre site in southeast Travis 
 County 

 
• Residential and Municipal, Commercial, Temporary and Permanent Roll-Off, 

 Portable Restrooms, and  Special Event services 

Presented by Rick Fraumann 



4 

Company Overview 
TDS Awards and Recognition 

• Solid Waste Association of North America (SWANA) 
       Landfill Management Gold Award 
 
• Ebby Halliday and Maurice Acers Business/Industry Award – 1st place in state, Keep Texas  
 Beautiful 
 
• Winner of the Ethics in Community award – Large business division 
 
• San Marcos Chamber of Commerce Green Business of The Year – Large business  
 division 
 
• American Trucking Association, 1st Place in the Nation in Fleet Safety for  
 Texas Landfill Management and Acme Iron Metal--TDS sister companies 
 
• Liberty Mutual Gold Award for Fleet Safety 
 
• Texas Motor Transportation Association 1st Place Fleet Safety award 
 

Presented by Ryan Beard 
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Organization Structure and Operations 
 

Presented by Ryan Beard 

Texas Disposal Systems  

Texas Disposal Systems, Inc. 
Waste Services 

Residential 
and Municipal 

Collection 

Commercial 
Collection 

Construction 
and 

Demolition 

Portable 
Restrooms 

Materials Recovery Facility 
Recycling Services 

Residential 
and Municipal 

Recycling 
 

Commercial 
Recycling 

Green Builder 
Program 

Green Event 
Services 

Texas Organic Products  
Composting Services 

Residential 
and Municipal 

Composting 

Commercial 
Composting 

Garden-Ville, 
LLC 

Green Event 
Services 

Texas 
Disposal 
Systems 
Landfill 
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Organization Structure and Operations 
Texas Disposal Systems Landfill, Inc. (TDSL) 

• The TDS landfill  is a  Municipal Type 1 landfill with more than 25 years of landfill life  
 remaining.   
 
• Received Gold Level award from the Solid Waste Association of North America. 

Presented by Ryan Beard 
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Organization Structure and Operations 
Texas Disposal Systems Landfill 

• Locally owned and operated 
 

• 25+ years of landfill life remaining 
 

• Never opposed by any environmental group 
 

• Never fined for an environmental violation 
 

• National recognition for adhering to the highest environmental standards 
 

• Processes between 2,000 – 3,000 tons of trash per day 
 

• Citizen’s Resale Center 
 

Presented by Ryan Beard 
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Organization Structure and Operations 
Texas Disposal Systems Hauling and Collection 

Presented by Ryan Beard 

TDS Front Load Collection Truck TDS Roll Off Truck with Self Contained 
Compactor 

38 years of trash collection experience 
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Organization Structure and Operations 
Materials Recovery Facility (MRF) 

Located at the TDS 2,000-acre facility, the TDS MRF is a 107,000 sq. ft. facility that can 
process approximately 300 tons of recyclable material per day.  

Presented by Adam Gregory 
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• Opened in October 2010 
 

• LEED Silver Certified 
 

• Constructed from refurbished and repurposed materials 
 

• Notable MRF Contracts include: City of Austin, City of Georgetown, City of 
 Kyle, City of San Marcos, City of Buda, Travis County, Texas Department 
 of Transportation 

 

• Materials currently accepted by the MRF; 
 

- Metal (including aluminum and tin) 
- Paper and Cardboard 
- Plastics 1-7 
- Glass 

 
 

Organization Structure and Operations 
TDS Materials Recovery Facility (MRF) 

Presented by Adam Gregory 
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Sorting 
Line 

Separated 
Recyclables  

Baled 
Recyclables 

Organization Structure and Operations 
The MRF Process 

Presented by Adam Gregory 
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Organization Structure and Operations 
Large-scale Compost Facility 

Presented by Adam Gregory 

TDS began diverting compostable material from its landfill in 1991.  
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Organization Structure and Operations 
Large-scale Compost Facility 

• TDS began diverting compostable material from the landfill in 1991. 
 
• Materials currently accepted by the Large-scale Compost Facility; 
 

- ALL food and paper products 
- Meat, dairy, and bones 
- Paper products contaminated by food (e.g. paper napkins and 

plates, milk/juice cartons, contaminated cardboard 
 
• Composting process 

Presented by Adam Gregory 
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Organization Structure and Operations 
City of Austin Universal Recycling Ordinance 

(URO) 

Presented by Jen Sembera 

• “By Oct. 1, 2018, all food enterprises will be required to ensure their 
 employees have convenient access to organics diversion services.” 

 - Source: http://austintexas.gov/uro 
 
• Partnership with TDS can ensure compliance with the recycling 

 requirements immediately and composting diversion requirements within 
 six (6) months.  

 
• Composting diversion program can be expanded to include post consumer. 
 
• Weight of food waste and paper makes up large percentage of diversion.  
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TDS Experience and Implementation 
Independent School Districts 

 

Presented by Jen Sembera 

TDS has implemented diversion programming throughout 10 school districts and 6 charter 
and Private schools in Texas.   
 

• TDS provides ongoing training and education for staff and students including 
presentations and signage templates. 

• http://www.greenschoolsolutions.com/ 
• TDS has implemented Composting in the Cafeterias in 7 Independent School 

Districts.  
 
Austin Independent School District (AISD): January 1, 2011 – Present  
 

• Single Stream Recycling, Landfill and the Composting in the Cafeterias in all 
elementary schools.  

• Now expanding the Composting into some middle schools at AISD.  
 
Since the start of the program, AISD has diverted 9,337,107 lbs. of Compost material and 
10,337,874 lbs. of Recyclable material from the landfill. 

http://www.greenschoolsolutions.com/
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TDS Experience and Implementation 
Austin City Limits (ACL) and Special Events 

 The Green Events Team was established in 2009 with the goal of providing Single 
Stream Recycling and Compost diversion to events throughout the Austin area. 

Presented by Ryan Beard 

Diversion Totals from Austin City Limits Festival 

Year LF Tons 
Recy 
Tons 

Organic 
Tons 

Total 
Tons LF % Divert % 

LF 
Yds 

Recy 
Yds 

Organic 
Yds 

Total 
Yds LF % 

Divert 
% 

2005 151.20 6.91 0.00 158.11 95.6% 4.4% 4405 280 0 4685 94.0% 6.0% 
2006 149.33 10.89 0.00 160.22 93.2% 6.8% 3220 1350 0 4570 70.5% 29.5% 
2007 121.51 15.06 0.00 136.57 89.0% 11.0% 2968 1050 0 4018 73.9% 26.1% 
2008 121.24 55.63 0.00 176.87 68.5% 31.5% 2610 1870 0 4480 58.3% 41.7% 
2009 116.00 51.50 12.00 179.50 64.6% 35.4% 2570 2340 185 5095 50.4% 49.6% 
2010 109.20 59.50 6.00 174.70 62.5% 37.5% 1649 2175 375 4199 39.3% 60.7% 
2011 96.43 56.36 7.49 160.27 60.2% 39.8% 1430 2162 115 3707 38.6% 61.4% 
2012 106.58 62.51 31.82 200.91 53.0% 47.0% 1618 2314 193 4125 39.2% 60.8% 
2013 173.36 156.11 12.51 341.98 50.7% 49.3% 1965 3721 420 6106 32.2% 67.8% 
2014 146.54 140.04 12.00 298.58 49.1% 50.9% 1947 3627 315 5890 33.1% 66.9% 
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TDS Experience and Implementation 
3-Stream Customer Accounts 

 • Circuit of The Americas,  November 2012 – Present 
- Trash, Recycling, Composting collection and disposal 
- Portable Restrooms  
- RV Management  

   
• X Games, June 2014 
  - Trash, Recycling, Composting collection and disposal 
 - Concrete disposal 
 - 80.8% diversion 
 
• Dell Diamond, March 2012 – Present 

- Trash, Recycling, Composting collection and disposal 
- Roll-Off service 

  - 70% diversion rate in the first year of implementation 
 
• W Hotel Austin, January 2011 – Present  

- Trash, Recycling, Composting collection and disposal 
 Over 65% diversion for 2014 

Presented by Rick Fraumann 
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TDS Experience and Implementation 
City of Austin Central Business District 

 

Presented by Eric Krauss and Kevin Linder 

• Response times for both event driven and seasonal collection service. 
 

• Response and service increases during busy times. 
 

• Single point of contact for questions and troubleshooting. 
 
• Currently proving waste and recycling services. In discussions with the City 

and select companies to start a Composting Pilot Program. 
 

• Experience in meeting City of Austin contract obligations.  
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For all large account transitions, TDS assembles a transition team which 
includes members from the following Departments; 
 

- Billing 
- Customer Care 
- Human Resources 
- Sales 
- Operations 

 

TDS Currently Services; 
 

- 100+ Municipal, HOA, and MUDs   
- 6 Universities 
- 13 Independent School Districts   
- Multiple governmental agencies 

 

TDS Experience and Implementation 
Large Account Transitions 

 

Presented by Ryan Beard 



City of Austin Department of Aviation and TDS 
Why is TDS the Best Solution for the City of Austin? 
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As a long term partner with TDS, the Aviation Department will be the beneficiary of 
the following value propositions; 
 
• A facility operator that has set the standard for responsible management of environmentally compliant 

 solid waste facilities and neighbor friendly operations. 
 
• A partner with a national reputation for integrity and principled management. 

 
• An operator that measures its success not only by financial performance, but also by its positive impact 

 on the community, its employees, and the environment. 
 

• A facilities operator with a demonstrated history of diverting as much waste from landfill disposal as is 
 economically feasible. Large-scale operations like ABIA depend upon TDS’s expertise to maximize 
 diversion. We bring this successful track record, expertise, and facilities to ABIA to be a leading 
 example of diversion in the City.  

 

Presented by Rick Fraumann 



City of Austin Department of Aviation and TDS 
How will the City benefit from the TDS solution? 
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• Customizable reporting options to track the Department’s success in achieving the City’s diversion 
 goals. 

 
• A ‘one stop shop’ company to handle all of your waste, recycling, and composting needs.  
 
• TDS’s ability to immediately and efficiently assist the Department in meeting the City’s URO Composting

 requirements ahead of schedule. 
 

• TDS’s ability to accept and process meat and dairy in compost dramatically improves the overall organics 
 diversion program’s effectiveness. 

 
• Proven education and training by knowledgeable TDS staff is designed to increase efficiency in all 

 operations. 
- We have trained over 200 schools, a stadium, and several Fortune 500 companies to 

successfully recycle and compost both pre and post consumer materials. We bring this 
history of success to the ABIA. 

- The in-house staff TDS proposes are TDS staff who will be trained to maximize diversion. 
 

• A plan to succeed immediately as well as a plan to grow with ABIA in both size and diversion percentage. 
 
 

Presented by Rick Fraumann 
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Presented by Eric Krauss and Kevin Linder 

Work Plan/Task 
ABIA Onsite Organizational Structure 

Eric Krauss 
Commercial/Roll Off 

Manager 

Kevin Linder 
Operations 
Supervisor 

Commercial  
Drivers 

Roll Off  
Drivers 

Airport Supervisor 

AM Lead  3 Airport Staff 

PM Lead 3 Airport Staff 

TDS has a facility maintenance team, a container maintenance team, and a truck  
maintenance team available on a 24/7, on-call basis to handle maintenance service 
requests. 
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Presented by Eric Krauss and Kevin Linder 

Work Plan/Task 
Describe a routine work day at the airport. How would you 
respond in the following scenarios: 

• 2 CY carts under the trash/recycle chutes are backing up and 
overflowing on to the ground. 
 

 TDS Staff is readily available to ensure that the grounds surrounding 
 our containers are free from trash and debris. Modifications to the 
 current chute/cart system may reduce the chances of the chutes 
 backing up and overflowing on to the ground.  

• 2 CY cart is broken and needs to be taken out of service for maintenance. 
 

 In an effort to prevent this type of scenario, TDS proposes to have 
 sufficient equipment to allow for maintenance and repairs without 
 negatively impacting service.  



General Rates

ABIA PAX0120 General Rates 3/3/2015 1/1

Type Size Freq Rates

FL Trash- dedicated route 8 1 $214.00
FL Trash- dedicated route 8 2 $406.00
FL Trash- dedicated route 8 3 $598.00
FL Trash- dedicated route 8 4 $790.00
FL Trash- dedicated route 8 5 $982.00
FL Trash- no dedicated rte 8 1 $143.00
FL Trash- no dedicated rte 8 2 $265.00
FL Trash- no dedicated rte 8 3 $387.00
FL Trash- no dedicated rte 8 4 $508.00
FL Trash- no dedicated rte 8 5 $630.00
Dedicated rte w/ weight report 6x8yd 1 day $500.00
FL Recycle 6 1 $100.00
FL Recycle 8 1 $107.00
FL Food Waste 6 1 $179.00
Trash extra 6 each $95.00
Trash extra 8 each $105.00
Recy extra 6 each $85.00
Recy extra 8 each $95.00
Food Waste extra 6 each $150.00
Roll-off trash haul 20 each $262.00
Roll-off trash haul 30 each $285.00
Roll-off trash haul 40 each $307.00
Roll-off recycle haul 20/30/40 each $217.00
Roll-off delivery (temp) 20/30/40 each $111.00
Roll-off transportation 30 each $217.00

+ tires 15" or smaller each $7.00
+ tires 16" to 19.5" each $14.00

+ tires 20" to 24" each $18.00
+ tires 25" to 28" each $35.00
+ tires 29" to 38" each $52.00
+ tires 39" to 48" each $70.00

+ metal rebate each
60% of 
AMM high-
side

Roll-off contaminated soil 20 each $1,063.00
Roll-off clean rubber haul 30 each $783.00
Compactor trash haul 35 each $379.00
Compactor recy haul 35 each $259.00
Compactor food haul 35 each $379.00
Compactor food haul 30 each $368.00
Compactor food haul 25 each $353.00
Compactor food haul 15 each $323.00

RO rental (open top) 20/30/40 per mo $90.00
FL lockbar any $15.00
Compactor Rental 35 per mo $374.00
Compactor Rental 30 per mo $360.00
Compactor Rental 25 per mo $346.00
Compactor Rental 15 per mo $342.00
Tippers n/a per mo $236.00
2yd trainable FL 2 per mo $105.00
Tug n/a per mo $469.00
Electric assist pallet jack n/a per mo $22.00
Compostable Bags 45gal per case $71.00
On-site staffing per mo $71,124
Maintenance call out each $125.00
After hours Maint. call out each $200.00
Maintenance rate per hr $105.00
Parts markup 33%

Straight fluorescent bulbs < 5' each $0.38
Straight fluorescent bulbs 5'-8' each $0.73
Straight fluorescent bulbs 9'-12' each $0.86
Shielded or coated lamps each $2.06
U-Bend or circular lamps each $0.53
HID bulbs each $1.24
Compact w/ ballast each $0.65
Compact w/out ballast each $0.53
Drum- crushed lamps 55gal each $319.00

Transportation of batteries per trip $194.00
Alkaline batteries (recycle) per lb $0.99
Lithium batteries per lb $6.25
Zinc Carbon batteries per lb $1.24
Lead acid batteries per lb $0.49
Nicad batteries per lb $1.06
PCB containing ballast per lb $0.69
non-PCB containing ballast per lb $0.44

Transportation of hazardous & 
non-hazardous waste per trip $665.00

Drum- toxic lab pack 55gal each $693.00
Drum- class 1 waste 55gal each $83.00
Drum- toxic lab pack 55gal each $693.00
Drum- flammable lab pack 55gal each $227.00
Drum- aerosols 55gal each $227.00
Chemist per hour $150.00
Emergency Response (project 
manager, 3 technicians, truck & 
standard trailer)

per hour $438.00

Disposal per gal $0.00
Oil

MSW Hauling & Disposal

Equipment & On-Site Staffing
for C

O
A-

ow
ned 

equipm
en

t

Light bulbs

Batteries

Hazardous & Non-Hazardous Waste
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A City of Austin Department 

 
M E M O R A N D U M 

 
To:  Sai Xoomsai Purcell, Karen Devane, Carrie Stefanelli 

CC:  Robert D. Goode, Assistant City Manager 
Urcha Dunbar-Crespo, Purchasing Director 

From:  Bob Gedert, Director 
  Austin Resource Recovery (ARR) 

Subject: Austin Aviation Department Total Waste Management Contract 

Date:  October 8, 2014 

Re:  Aviation Department RFP 8100 

The purpose of this memo is to summarize the Austin Resource Recovery review of the Aviation 
Department waste disposal bid document labeled “RFP 8100”, as required by City Council (3/7/13) in 
regards to any possible waste diversion opportunity, a review of the disposal environmental provisions, 
and determination of the requirement for ZWAC review.  
 
Type of Waste Stream: 
The purpose of RFP 8100 proposed bided contract is “to provide total waste management services for 
the Department of Aviation (Department) at multiple locations at the Austin-Bergstrom International 
Airport (ABIA) campus.”  The responsibility of the contractor is to “provide all equipment and be 
responsible for the management of all waste collection including solid waste, recyclables, organics, and 
regulated waste on the ABIA campus. The Contractor will also provide consultation and implementation 
on streamlining and improving waste management practices.”   
 
Diversion Opportunities: 
Materials identified above are suitable for recycling, composting, and/or beneficial reuse.  
 
Environmental safeguards: 
The bid document does include the appropriate waste documentation (through required manifests) and 
the City’s right to perform environmental audits. The bid document also requires “compliance with all 
laws, ordinances, specifications, rules and regulations, for this service as established by the City of 
Austin, State of Texas, State Board of Health, U.S Environmental Protection Agency, and any other 
applicable federal, state, or local governmental provisions prevailing during the term of this agreement.  
Contractor shall comply with all applicable provisions of the City of Austin Universal Recycling Ordinance 
(URO) and any future amendments to the URO. “  
 
The Director of ARR commends Purchasing and Aviation Departments for inclusion of the Universal 
Recycling Ordinance requirements in this bid document. ARR has no additional environmental 
requirements beyond the environmental safeguards required in the proposed bid document.     
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Zero Waste Advisory Commission (ZWAC) Review: 
The waste streams identified is included in the purview and responsibility of the Zero Waste Advisory 
Commission, as noted in the Commission’s by-laws. This contract is required to be presented to the 
Commission for ZWAC review and recommendation. 
 
Consolidation of city waste-hauling contracts: 
The type of material stream identified cannot be combined with other City general solid waste 
(dumpster) contracts, due to aviation security measures. The requirements of this contract include the 
full campus of the Austin-Bergstrom International Airport (ABIA), including secured and unsecured 
areas. The nature and volume of material handled through this contract is best suited as an independent 
contract for services, separate from the anticipated city-wide hauling contract. Therefore, there is no 
need to coordinate its start and end date with the city-wide contract.  
 
Recommendation 
This contract is very well prepared for the type of waste stream identified. ARR has the following 
additional recommendations for consideration: 

 Add or refine “3.16 Organics” definition to include: “Organic materials include yard trimmings, 
food scraps, wood waste, and food contaminated paper and paperboard products” 

 Replace “3.17 Recyclables” definition with: "Material that has reached the end of its current use 
that can be processed into material utilized in the production of new products. Examples 
include, but not limited to, beverage containers, newspaper, office paper, cardboard, steel cans, 
etc. "  (expand list to include the most common recyclables captured at ABIA) 

 Add requirement for uniform labeling of “recycling”, “organics”, and “landfill waste” containers, 
carts, and equipment to avoid cross contamination and add consistency of service. 

 Where possible, color code containers through label color or container surface color to 
represent each material type: blue for recycling, green for organics, brown for landfill waste. 
This is particularly important on compactors and hauling equipment to avoid cross 
contamination. 

 Section 6.2.7 – add time requirement for solid waste characterization report. For instance, 
within 3 months of contract start date. 

 Section 6.3.2 requires monthly reports on weights and diversion activity – I suggest offering a 
required format for reporting data. A city generated report format can avoid confusion in 
contractor reporting requirements. ARR staff can assist if needed.    

 
Thank you for adding the City of Austin Zero Waste goals in Section 1.0 Purpose. 




